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COMMONWEALTH OF VIRGINIA 

DEPARTMENT OF TRANSPORTATION 

BID PROPOSAL AND CONTRACT 
 
 
ROUTE NUMBER:  VARIOUS 
 
FHWA NUMBER:        IM/STP-968-8(063)  
  
PROJECT NUMBER:  (NFO) TS06-968-911, N501 
 
COUNTY:   VARIOUS 
 
DISTRICTS:   STAUNTON AND CULPEPER 
 

 
 
DESCRIPTION:  ON-CALL NORTHWEST REGION SIGNAL CONTRACT 
 
LOCATION:  VARIOUS LOCATIONS WITHIN THE NORTHWEST REGION 
 
DATE BID SUBMITTED: 10:00 A.M., WEDNESDAY, NOVEMBER 17, 2010 
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COMMONWEALTH OF VIRGINIA 

DEPARTMENT OF TRANSPORTATION 

NOTICE TO BIDDERS 

 

 

 
 
As a matter of information, the bidder‟s attention is directed to the points noted herein. Every point 
enumerated below is fully covered by proposal documents that describe them in detail. Bidders 
should check their proposal against all requirements, as strict compliance with all provisions is 
mandatory. 
 
1. Bids shall be filed electronically through Bidx (www.bidx.com\main\index.html) at the times 

designated in the Notice of Advertisement for Bids.  For information see 
(http://cabb.virginiadot.org/cabb/) 

 
2. Unless otherwise specified or permitted in the proposal, prices shall be submitted on all 

items shown in the proposal. 
 
3. Proposals conditioned by proposed alternates, other than those specified or permitted, or by 

reserving the right to accept or reject an award or to enter into a contract pursuant to an 
award will not be considered. 

 
4. A bid total shall be shown in each space provided. 
 
5. Bid bonds shall conform to Section 102.07.  The bid bond number shall be placed in the 

appropriate space in your electronic bid.  As an alternative you may complete the bottom line 
of the Form C-24.  This form may be mailed or faxed but must be received prior to the 
opening of the bids. 

 
6. Joint venture proposals shall show the Firm Name of each party and shall be signed by an 

authorized representative of each Firm.  A letter shall be filed with the prequalification office 
describing responsibility of each firm and the amount of maximum capacity pledge by each 
firm of a joint venture. 

 
 
 
 

http://www.bidx.com/main/index.html
http://cabb.virginiadot.org/cabb/
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COMMONWEALTH OF VIRGINIA 

DEPARTMENT OF TRANSPORTATION 

PROPOSAL GUARANTY 
 
KNOW ALL MEN BY THESE PRESENTS, THAT WE  As 
 
principal, and  Surety, are held and firmly bound unto the  
Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DOLLAR VALUE OF THE 

BID, lawful money of the United States of America, for the payment of which, well and truly to be made, we 

bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally and firmly 

by these presents. 
 
SIGNED, sealed and dated this  Day of  , 20  

 
WHEREAS, the above said principal is herewith submitting its proposal for: 
 
PROJECT NUMBER: (NFO) TS06-968-911, N501 
 
NOW, THEREFORE, the condition of the above obligee is such, that if the aforesaid principal shall be 
awarded the contract upon said proposal and shall within the time specified in the Specifications after the 
notice of such award enter into a contract and give bond for the faithful performance of the contract, then this 
obligation shall be null and void; otherwise to remain in full force and effect and the principal and surety will 
pay unto the obligee the difference in money between the amount of the bid of the said principal and the 
amount for which the obligee may legally contract with another party to perform the said work if the latter 
amount be in excess of the former; but in no event shall the liability exceed the penal sum hereof. 
 
   

(Principal*)  (Surety Company) 

 
By:   By:  
 (Officer, Partner or Owner)  (Seal)   (Attorney-in-Fact**) (Seal) 

 
   

(Principal*)  (Address) 

 
By:   By:  
 (Officer, Partner or Owner)  (Seal)   (Surety Company) 

 
   

(Principal*)  (Attorney-in-Fact**) (Seal)  

 
By:   By:  
 (Officer, Partner or Owner)  (Seal)   (Address) 
 
*Note: If the principal is a joint venture, each party thereof must be named and execution made by same hereon.  If there is more than 
one surety to the bid bond, each surety must be named and execution shall be made by same hereon. 

Electronic Bid Only: In lieu of completing the above section of the Contract Performance Bond, the Principal shall file an 
Electronic Bid Bond when bidding electronically.  By signing below the Principal is ensuring the identified electronic bid bond has 
been executed and the Principal and Surety are firmly bound unto the Commonwealth of Virginia under the same conditions of the 
bid bond as shown above. 
 
     

Electronic Bid Bond ID#  Company/Bidder Name  Signature and Title 
 
**Attach copy of Power of Attorney 
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COMMONWEALTH OF VIRGINIA 
DEPARTMENT OF TRANSPORTATION 

SUBCONTRACTOR/SUPPLIER SOLICITATION AND UTILIZATION FORM (ALL BIDDERS) 

 
PROJECT NO.: (NFO) TS06-968-911, N501 CONTRACT ID. NO.: C00097026T11 
  

FHWA NO:  IM/STP-968-8(063) DATE SUBMITTED____________________ 

 

All bidders, including DBEs bidding as Prime Contractors, shall complete and submit the following 

information as requested in this form within ten (10) calendar days after the opening of bids. 

 
The bidder certifies this form accurately represents its solicitation and utilization or non-utilization, as 
indicated, of the firms listed below for performance of work on this contract.  The bidder also certifies 
he/she has had direct contact with the named firms regarding participation on this project. 
 

 
BIDDER_________________________________SIGNATURE________________________________ 

 
TITLE_____________________________________________________________________________ 

 

 

SUBCONTRACTOR/SUPPLIER SOLICITATION AND UTILIZATION (ALL) 
 
VENDOR 

NUMBER 

 

NAME OF SUBCONTRACTOR/SUPPLIER 

 

TELEPHONE NUMBER 

DBE OR 

NON-DBE 

UTILIZED 

(Y/N) 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
NOTE:  ATTACH ADDITIONAL PAGES, IF NECESSARY. 

 
BIDDER MUST SIGN EACH ADDITIONAL SHEET TO CERTIFY ITS CONTENT AND COMPLETION OF FORM. 
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           CONTRACT ID :  C00097026T11                                       PAGE: 1 

           ORDER NO :     G34                                         DATE: 09/14/10 

 

                             BID ITEMS ELIGIBLE FOR FUEL ADJUSTMENT 

 

           Instructions: This form shall be completed in accordance with the Special 

           Provision for Optional Adjustment for Fuel.  If you choose to have Fuel  

           Adjustment applied to any of the items listed below, write the word "Yes" 

           in the "OPTION" column beside the item.  The form must be signed, dated, 

           and submitted to the  Contract Engineer within the timeframe required in 

           the Special Provision. 

            _________________________________________________________________________ 

           |  ITEM NUMBER  |        ITEM DESCRIPTION        |    FUEL     | OPTION  | 

           |               |                                |   FACTOR    |         | 

           |               |                                | gal/unit    |         | 

           |_______________|________________________________|_____________|_________| 

           |  00525        |CONCRETE CLASS A3               | 1.892       |         | 

           |               |MISC.                           |             |         | 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

           |               |                                |             |         | 

           |_______________|________________________________|_____________|_________| 

 

 

           DATE:__________ 

 

                                       SIGNATURE:___________________________________ 

 

 

                                                 ___________________________________ 

                                                        (Firm or Corporation) 

 

 

                                                 ___________________________________ 

                                                             (Vendor No.) 
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           ORDER NO :     G34                                         DATE: 09/14/10 

 

                             BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT 

 

           Instructions: This form shall be completed in accordance with the Special 

           Provision.  If you choose to have Steel Price Adjustment applied to any of  

           the items listed below, write the word  "Yes"  in the  "OPTION"  column  

           beside the item.  The form must be signed, dated, and submitted to the  

           Contract Engineer within the timeframe required in the Special Provision. 

 

            ______________________________________________________________ 

           |  ITEM NUMBER  |        ITEM DESCRIPTION        |   OPTION    | 

           |_______________|________________________________|_____________| 

           |  13320        |GUARDRAIL GR-2                  |             | 

           |               |                                |             | 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |  13331        |RAD. GUARDRAIL GR-2             |             | 

           |               |                                |             | 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |  50404        |SIGN POST STEEL 4"              |             | 

           |               |                                |             | 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

           |               |                                |             | 

           |_______________|________________________________|_____________| 

 

 

           DATE:__________ 

 

                                       SIGNATURE:___________________________________ 

 

 

                                                 ___________________________________ 

                                                        (Firm or Corporation) 

 

 

                                                 ___________________________________ 

                                                             (Vendor No.) 
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SHEET  1  of   16 
 

TERMS OF THE PROPOSAL\CONTRACT 

COMMONWEALTH OF VIRGINIA 

DEPARTMENT OF TRANSPORTATION 
SUBMITTED:   10:00 A.M., WEDNESDAY, NOVEMBER 17, 2010 

 
PROJECT NUMBER: (NFO) TS06-968-911, N501 
 
ROUTE NUMBER: VARIOUS 
 
FHWA NUMBER: IM/STP-968-8(063)  
 
DESCRIPTION: ON-CALL NORTHWEST REGION SIGNAL CONTRACT  
 
LOCATION:  VARIOUS LOCATIONS WITHIN THE NORTHWEST REGION 
 
DISTRICTS:                     STAUNTON AND CULPEPER   COUNTY: VARIOUS 
 
I/we declare that no other person, firm or corporation is interested in this proposal; that I/we have carefully examined the 
plans, job specifications, current Road and Bridge specifications, and all other documents pertaining thereto and 
thoroughly understand the contents thereof; that I/we meet the prequalification requirements for bidding on this 
proposal; that I/we understand that the plans and current Road and Bridge specifications, are a part of this proposal; that 
all of the quantities shown herewith are a part of this proposal; that all the quantities shown herewith are approximate 
only; that I/we have examined the location of the proposed work and source of supply of materials; and that I/we agree 
to bind myself/ourselves upon award by the Commonwealth under this proposal to a contract with necessary surety 
bond to start work according to project specifications, and to complete all work in accordance with the plans, job 
specifications and current Road and Bridge Specifications within the time limit set forth in the contract. 
 

DECEMBER 31, 2013 
 

 BID TOTAL $2,319,553.05  
 
Attached is a bond conforming to the requirements of the current Road and Bridge Specifications, it being understood 
that such bond is to be forfeited as liquidated damages if, upon acceptance of the terms of this proposal, I/we fail to 
execute the contract and furnish bond as provided in the current Road and Bridge Specifications. 
 

Richardson-Wayland Electrical Co., L.L.C. BY:  

(Names of Individual(S),Firm(S) Or Corporation)  Signature/Title 
 

P.O. Box 12648 Roanoke,  VA 24027-2648   

Street Address City  State Zip Code Vendor#/Fin# 

 
 BY:  

(Names of Individual(S),Firm(S) Or Corporation)  Signature/Title 
 

   
Street Address City  State Zip Code Vendor#/Fin# 

   

 
In consideration of the commitments made as shown herein, the Commonwealth of Virginia by The Commonwealth 
Transportation Commissioner agrees to pay for all items of work performed and materials furnished at the unit price(s) 
and under the conditions set forth in this proposal, in witnessed by the affixing of the name below. 
 
 

Contract Execution Date  By  
 
 CHIEF ENGINEER 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
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           CONTRACT ID :  C00097026T11      STATE PROJ NUM:  (NFO)TS06-968-911, N501        

                                            FEDERAL PROJ NUM:IM/STP-968-8(063) 

           ORDER NO. G34                                                         DATE 09/14/10 

                                            SCHEDULE OF ITEMS                    REVISED 

           CONTRACTOR :____________________________________________________________________ 

           ------------------------------------------------------------------------------------ 

              | LINE| ITEM |         ITEM          |   APP QTY.  |  UNIT PRICE  |  BID AMOUNT   

              |------------|      DESCRIPTION      |-------------|--------------|-------------- 

              |SPEC NUMBER |                       |    UNITS    |  DOLLARS|CTS | DOLLARS|CTS   

           ------------------------------------------------------------------------------------ 

           |   COMMON ITEMS 

           ------------------------------------------------------------------------------------ 

               |0010 | 00124|ROCK EXCAVATION        |         8.00|              | 

               |------------|                       |-------------|              | 

               |ATTD        |                       | CY          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0020 | 00525|CONCRETE CLASS A3      |        10.00|              | 

               |------------|MISC.                  |-------------|              | 

               |302 504     |                       | CY          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0030 | 10122|AGGR. BASE MATL. TY. I |        10.00|              | 

               |------------|NO. 21A OR 21B         |-------------|              | 

               |308 309     |                       | CY          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0040 | 13220|HYDRAULIC CEMENT CONC. |        10.00|              | 

               |------------|SIDEWALK 4"            |-------------|              | 

               |504         |                       | SY          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0050 | 13315|GUARDRAIL TERMINAL     |         2.00|              | 

               |------------|GR-11                  |-------------|              | 

               |505         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0060 | 13320|GUARDRAIL GR-2         |       100.00|              | 

               |------------|                       |-------------|              | 

               |505         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0070 | 13331|RAD. GUARDRAIL GR-2    |       100.00|              | 

               |------------|                       |-------------|              | 

               |505         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0080 | 13345|ALTERNATE BREAKAWAY    |         2.00|              | 

               |------------|CABLE TERMINAL (GR-9)  |-------------|              | 

               |505         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0090 | 17374|EMERGENCY MOBILIZATION |         3.00|              | 

               |------------|                       |-------------|              | 

               |ATTD        |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0100 | 24272|TRUCK MOUNTED          |       400.00|              | 

               |------------|ATTENUATOR             |-------------|              | 

               |512         |                       | HR          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0110 | 24278|GROUP 2 CHANNELIZING   |       900.00|              | 

               |------------|DEVICES                |-------------|              | 

               |512         |                       | DAY         |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           CONTRACT ID :  C00097026T11      STATE PROJ NUM:  (NFO)TS06-968-911, N501        

                                            FEDERAL PROJ NUM:IM/STP-968-8(063) 

           ORDER NO. G34                                                         DATE 09/14/10 

                                            SCHEDULE OF ITEMS                    REVISED 

           CONTRACTOR :____________________________________________________________________ 

           ------------------------------------------------------------------------------------ 

 

           ------------------------------------------------------------------------------------ 

               |0120 | 24279|PORTABLE CHANGEABLE    |       200.00|              | 

               |------------|MESSAGE SIGN           |-------------|              | 

               |512         |                       | HR          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0130 | 24281|ELECTRONIC ARROW       |       400.00|              | 

               |------------|                       |-------------|              | 

               |512         |                       | HR          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0140 | 24282|FLAGGER SERVICE        |      1600.00|              | 

               |------------|                       |-------------|              | 

               |512         |                       | HR          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0150 | 24288|WARNING LIGHT TY. B    |       200.00|              | 

               |------------|                       |-------------|              | 

               |512         |                       | DAY         |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0160 | 24740|RECONSTRUCT EXIST.     |         4.00|              | 

               |------------|ASPHALT CONCRETE PATCH |-------------|              | 

               |ATTD        |                       |CY           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0170 | 24740|RECONSTRUCT EXIST.     |         8.00|              | 

               |------------|HYDRAULIC CEMENT CONCR |-------------|              | 

               |ATTD        |ETE PATCH              |CY           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0180 | 27505|TEMP. SILT FENCE       |      1000.00|              | 

               |------------|                       |-------------|              | 

               |303         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0190 | 50404|SIGN POST STEEL 4"     |        50.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0200 | 50502|CONC. FOUND., SSP-V A  |         4.00|              | 

               |------------|1'9" DIA. X 4'6" DEPTH |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0210 | 50902|TRAFFIC SIGN           |        26.00|              | 

               |------------|MAST ARM STREET NAME S |-------------|              | 

               |ATTD        |IGNS                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0220 | 51163|FLASHER                |         1.00|              | 

               |------------|                       |-------------|              | 

               |703         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0230 | 51170|ELECTRICAL SERVICE     |         1.00|              | 

               |------------|SE-5                   |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           CONTRACT ID :  C00097026T11      STATE PROJ NUM:  (NFO)TS06-968-911, N501        

                                            FEDERAL PROJ NUM:IM/STP-968-8(063) 

           ORDER NO. G34                                                         DATE 09/14/10 

                                            SCHEDULE OF ITEMS                    REVISED 

           CONTRACTOR :____________________________________________________________________ 

           ------------------------------------------------------------------------------------ 

 

           ------------------------------------------------------------------------------------ 

               |0240 | 51198|PEDESTRIAN ACTUATION   |        14.00|              | 

               |------------|PA-2                   |-------------|              | 

               |703         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0250 | 51210|PEDESTAL POLE PF-2 10' |         4.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0260 | 51238|CONCRETE FOUNDATION    |       300.00|              | 

               |------------|SIGNAL POLE PF-8       |-------------|              | 

               |700         |                       | CY          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0270 | 51240|CONCRETE FOUNDATION    |         4.00|              | 

               |------------|PF-2                   |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0280 | 51245|CONCRETE FOUND. CF-1   |         1.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0290 | 51248|CONC. FOUNDATION       |        10.00|              | 

               |------------|CF-4                   |-------------|              | 

               |700         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0300 | 51248|CONC. FOUNDATION       |         4.00|              | 

               |------------|PF-2 MODIFIED          |-------------|              | 

               |700         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0310 | 51248|CONC. FOUNDATION       |         1.00|              | 

               |------------|SOLAR FOUNDATION       |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0320 | 51425|SIGNAL POLE            |         1.00|              | 

               |------------|MAST ARM 30'           |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0330 | 51425|SIGNAL POLE            |         1.00|              | 

               |------------|MAST ARM 40'           |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0340 | 51425|SIGNAL POLE            |         2.00|              | 

               |------------|MAST ARM 50'           |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0350 | 51425|SIGNAL POLE            |         8.00|              | 

               |------------|MAST ARM 60'           |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           CONTRACT ID :  C00097026T11      STATE PROJ NUM:  (NFO)TS06-968-911, N501        

                                            FEDERAL PROJ NUM:IM/STP-968-8(063) 

           ORDER NO. G34                                                         DATE 09/14/10 

                                            SCHEDULE OF ITEMS                    REVISED 

           CONTRACTOR :____________________________________________________________________ 

           ------------------------------------------------------------------------------------ 

 

           ------------------------------------------------------------------------------------ 

               |0360 | 51425|SIGNAL POLE            |         2.00|              | 

               |------------|MAST ARM 65'           |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0370 | 51425|SIGNAL POLE            |         2.00|              | 

               |------------|MAST ARM 70'           |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0380 | 51425|SIGNAL POLE            |        10.00|              | 

               |------------|MAST ARM 75'           |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0390 | 51425|SIGNAL POLE            |        40.00|              | 

               |------------|MAST ARM POLE TYPE I   |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0400 | 51425|SIGNAL POLE            |        40.00|              | 

               |------------|MAST ARM POLE TYPE II  |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0410 | 51425|SIGNAL POLE            |         1.00|              | 

               |------------|MAST ARM POLE TYPE III |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0420 | 51425|SIGNAL POLE            |         1.00|              | 

               |------------|MAST ARM POLE TYPE IV  |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0430 | 51425|SIGNAL POLE            |         4.00|              | 

               |------------|PED. POLE, PF-2, 18'   |-------------|              | 

               |700         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0440 | 51425|SIGNAL POLE            |         4.00|              | 

               |------------|REMOVE EXISTING POLE   |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0450 | 51425|SIGNAL POLE            |         1.00|              | 

               |------------|STRAIN POLE TYPE I, 28 |-------------|              | 

               |ATTD        |'                      |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0460 | 51460|WOOD POLE CL. 4 40'    |         1.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0470 | 51540|LOOP DETECTOR          |         1.00|              | 

               |------------|AMPLIFIER              |-------------|              | 

               |703         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           CONTRACT ID :  C00097026T11      STATE PROJ NUM:  (NFO)TS06-968-911, N501        

                                            FEDERAL PROJ NUM:IM/STP-968-8(063) 

           ORDER NO. G34                                                         DATE 09/14/10 

                                            SCHEDULE OF ITEMS                    REVISED 

           CONTRACTOR :____________________________________________________________________ 

           ------------------------------------------------------------------------------------ 

 

           ------------------------------------------------------------------------------------ 

               |0480 | 51602|14/4 CONDUCTOR CABLE   |      1000.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0490 | 51607|14/7 CONDUCTOR CABLE   |       250.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0500 | 51614|CONDUCTOR CABLE        |     10000.00|              | 

               |------------|#8 BOND WIRE           |-------------|              | 

               |700         |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0510 | 51614|CONDUCTOR CABLE        |     10000.00|              | 

               |------------|8/1                    |-------------|              | 

               |700         |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0520 | 51614|CONDUCTOR CABLE        |     10000.00|              | 

               |------------|COAXIAL                |-------------|              | 

               |ATTD        |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0530 | 51614|CONDUCTOR CABLE        |     10000.00|              | 

               |------------|EMERGENCY PREEMPTION   |-------------|              | 

               |ATTD        |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0540 | 51614|CONDUCTOR CABLE        |     10000.00|              | 

               |------------|INSTALL COAXIAL CABLE  |-------------|              | 

               |510         |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0550 | 51614|CONDUCTOR CABLE        |       400.00|              | 

               |------------|INSTALL COMM. CABLE    |-------------|              | 

               |            |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0560 | 51614|CONDUCTOR CABLE        |     10000.00|              | 

               |------------|POWER16/3              |-------------|              | 

               |ATTD        |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0570 | 51615|14/1 ENCLOSED COND.    |     12000.00|              | 

               |------------|CABLE                  |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0580 | 51618|19/6 PAIR CONDUCTOR    |       100.00|              | 

               |------------|CABLE                  |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0590 | 51700|14/2 CONDUCTOR CABLE   |     12000.00|              | 

               |------------|SHIELDED               |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           ------------------------------------------------------------------------------------ 

               |0600 | 51730|SPAN WIRE 1/2"         |       150.00|              | 

               |------------|                       |-------------|              | 

               |703         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0610 | 51735|TETHER WIRE, 1/4"      |       150.00|              | 

               |------------|                       |-------------|              | 

               |703         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0620 | 51822|HANGER ASSEMBLY        |         1.00|              | 

               |------------|SW-1 OR 2, ONE WAY     |-------------|              | 

               |703         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0630 | 51823|HANGER ASSEMBLY        |         1.00|              | 

               |------------|SW-1 OR 2, TWO WAY     |-------------|              | 

               |703         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0640 | 51832|HANGER ASSEMBLY        |         2.00|              | 

               |------------|SMB-1, ONE WAY         |-------------|              | 

               |703         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0650 | 51840|HANGER ASSEMBLY        |        10.00|              | 

               |------------|SM-3 ONE WAY (CLUSTER) |-------------|              | 

               |703         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0660 | 51840|HANGER ASSEMBLY        |        60.00|              | 

               |------------|SM-3 ONE WAY (IN-LINE) |-------------|              | 

               |703         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0670 | 51840|HANGER ASSEMBLY        |         1.00|              | 

               |------------|SMB-3, (PED) TWO WAY   |-------------|              | 

               |703         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0680 | 51840|HANGER ASSEMBLY        |         1.00|              | 

               |------------|SMD-1                  |-------------|              | 

               |703         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0690 | 51840|HANGER ASSEMBLY        |        40.00|              | 

               |------------|SMD-2                  |-------------|              | 

               |703         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0700 | 51912|SAW CUT 3/8"           |      2000.00|              | 

               |------------|                       |-------------|              | 

               |703         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0710 | 51913|SAWCUT 5/8"            |      1000.00|              | 

               |------------|                       |-------------|              | 

               |703         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           ------------------------------------------------------------------------------------ 

               |0720 | 51951|INSTALL SIGN           |        40.00|              | 

               |------------|                       |-------------|              | 

               |510         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0730 | 51960|INSTALL                |         2.00|              | 

               |------------|COMM. SYM. INTERFACE R |-------------|              | 

               |510 ATTD    |EPEATER                |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0740 | 51960|INSTALL                |         2.00|              | 

               |------------|DETECTOR CONTACT EXTEN |-------------|              | 

               |510 ATTD    |SION                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0750 | 51960|INSTALL                |         5.00|              | 

               |------------|DETECTOR CONTACT INTER |-------------|              | 

               |510 ATTD    |FACE                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0760 | 51960|INSTALL                |         4.00|              | 

               |------------|EXTERNAL COMM. SYM. IN |-------------|              | 

               |510 ATTD    |TERFACE                |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0770 | 51960|INSTALL                |        20.00|              | 

               |------------|WIRELESS DETECTION SYS |-------------|              | 

               |510 ATTD    |TEM                    |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0780 | 51963|REMOVE                 |         1.00|              | 

               |------------|CAMERA                 |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0790 | 51963|REMOVE                 |         1.00|              | 

               |------------|ELECTRICAL SERVICE     |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0800 | 51963|REMOVE                 |         1.00|              | 

               |------------|EXISTING SIGN          |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0810 | 52001|TRAFFIC SIGNALIZATION  |       500.00|              | 

               |------------|ANTENNA CABLE          |-------------|              | 

               |ATTD        |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0820 | 52001|TRAFFIC SIGNALIZATION  |        10.00|              | 

               |------------|ANTENNA MAST           |-------------|              | 

               |ATTD        |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0830 | 52002|TRAFFIC SIGNALIZATION  |        40.00|              | 

               |------------|CAMERA                 |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           ------------------------------------------------------------------------------------ 

               |0840 | 52002|TRAFFIC SIGNALIZATION  |        10.00|              | 

               |------------|CONTROLLER TYPE I      |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0850 | 52002|TRAFFIC SIGNALIZATION  |        10.00|              | 

               |------------|CONTROLLER TYPE II     |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0860 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|EMERGENCY PREEMPTION 1 |-------------|              | 

               |ATTD        |-WAY                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0870 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|EMERGENCY PREEMPTION 2 |-------------|              | 

               |ATTD        |-WAY                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0880 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|EMERGENCY PREEMPTION 3 |-------------|              | 

               |ATTD        |-WAY                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0890 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|EMERGENCY PREEMPTION 4 |-------------|              | 

               |ATTD        |-WAY                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0900 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|EMERGENCY PREEMPTION 5 |-------------|              | 

               |ATTD        |-WAY                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0910 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|FURNISH CONFLICT MONIT |-------------|              | 

               |ATTD        |OR                     |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0920 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|FURNISH EMITTER        |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0930 | 52002|TRAFFIC SIGNALIZATION  |        10.00|              | 

               |------------|FURNISH MONITOR        |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0940 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|INSTALL 12" LED MODULE |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0950 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|INSTALL 3 PORT SWITCHE |-------------|              | 

               |510         |R                      |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           ------------------------------------------------------------------------------------ 

               |0960 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|INSTALL CAMERA         |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0970 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|INSTALL JUNCTION BOX   |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0980 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|INSTALL POWER STRIP    |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |0990 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|INSTALL VIDEO MONITOR  |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1000 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|INSTALL VIDEO PROCESSO |-------------|              | 

               |510         |R                      |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1010 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|INSTALL WOOD POLE      |-------------|              | 

               |510         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1020 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|LUMINAIRE ARM 15'      |-------------|              | 

               |700         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1030 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|LUMINAIRE ARM 18'      |-------------|              | 

               |700         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1040 | 52002|TRAFFIC SIGNALIZATION  |         4.00|              | 

               |------------|MASTER CONTROLLER TYPE |-------------|              | 

               |ATTD        |I                      |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1050 | 52002|TRAFFIC SIGNALIZATION  |         3.00|              | 

               |------------|MOD EXISTING CONTROLLE |-------------|              | 

               |510         |R CABINET              |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1060 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|NS TRAFFIC SIGN, PED.  |-------------|              | 

               |ATTD        |SIGNAL HEAD SP-6       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1070 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|RELOCATE EXISTING SIGN |-------------|              | 

               |510         |AL HEAD                |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 



ORDER NO.: G34 

CONTRACT ID. NO.: C00097026T11 
 

           E22-PSPPROP               VIRGINIA DEPARTMENT OF TRANSPORTATION       PAGE:   11 

           CONTRACT ID :  C00097026T11      STATE PROJ NUM:  (NFO)TS06-968-911, N501        

                                            FEDERAL PROJ NUM:IM/STP-968-8(063) 

           ORDER NO. G34                                                         DATE 09/14/10 

                                            SCHEDULE OF ITEMS                    REVISED 

           CONTRACTOR :____________________________________________________________________ 

           ------------------------------------------------------------------------------------ 

 

           ------------------------------------------------------------------------------------ 

               |1080 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|REMOVE EXISTING CONTRO |-------------|              | 

               |510         |LLER CABINET           |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1090 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|REMOVE EXISTING FOUNDA |-------------|              | 

               |510         |TION                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1100 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|REMOVE EXISTING MANHOL |-------------|              | 

               |510         |E OR JUNCTION BOX      |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1110 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|REMOVE EXISTING SIGNAL |-------------|              | 

               |510         |HEAD                   |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1120 | 52002|TRAFFIC SIGNALIZATION  |        80.00|              | 

               |------------|SIGNAL  HEAD SECTION12 |-------------|              | 

               |ATTD        |" LED RED              |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1130 | 52002|TRAFFIC SIGNALIZATION  |        80.00|              | 

               |------------|SIGNAL HEAD SECTION 12 |-------------|              | 

               |ATTD        |" LED GREEN            |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1140 | 52002|TRAFFIC SIGNALIZATION  |        20.00|              | 

               |------------|SIGNAL HEAD SECTION 12 |-------------|              | 

               |ATTD        |" LED GREEN ARROW      |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1150 | 52002|TRAFFIC SIGNALIZATION  |        20.00|              | 

               |------------|SIGNAL HEAD SECTION 12 |-------------|              | 

               |ATTD        |" LED RED ARROW        |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1160 | 52002|TRAFFIC SIGNALIZATION  |        80.00|              | 

               |------------|SIGNAL HEAD SECTION 12 |-------------|              | 

               |ATTD        |" LED YELLOW           |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1170 | 52002|TRAFFIC SIGNALIZATION  |        25.00|              | 

               |------------|SIGNAL HEAD SECTION 12 |-------------|              | 

               |ATTD        |" LED YELLOW ARRO      |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1180 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|SIGNAL LOAD SWITCH     |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1190 | 52002|TRAFFIC SIGNALIZATION  |        10.00|              | 

               |------------|SPREAD- SPECTRUM RADIO |-------------|              | 

               |ATTD        |TRANSCIEVER            |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           ------------------------------------------------------------------------------------ 

               |1200 | 52002|TRAFFIC SIGNALIZATION  |        10.00|              | 

               |------------|UNINTERRUPTIBLE POWER  |-------------|              | 

               |ATTD        |SUPPLY                 |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1210 | 52002|TRAFFIC SIGNALIZATION  |        40.00|              | 

               |------------|UNINTERRUPTIBLE POWER  |-------------|              | 

               |ATTD        |SUPPLY BATTERY         |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1220 | 52002|TRAFFIC SIGNALIZATION  |        10.00|              | 

               |------------|UNINTERRUPTIBLE POWER  |-------------|              | 

               |ATTD        |SUPPLY CABINET         |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1230 | 52002|TRAFFIC SIGNALIZATION  |        10.00|              | 

               |------------|VIDEO DETECTION TYPE I |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1240 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|WOOD POLE CL. 1 40'    |-------------|              | 

               |700         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1250 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|WOOD POLE CL. 1 50'    |-------------|              | 

               |700         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1260 | 52002|TRAFFIC SIGNALIZATION  |         1.00|              | 

               |------------|WOOD POLE CL. 1 60'    |-------------|              | 

               |700         |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1270 | 52402|PEDESTRIAN SIGNAL HEAD |         1.00|              | 

               |------------|SP-7                   |-------------|              | 

               |703         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1280 | 52403|PEDESTRIAN SIGNAL HEAD |         8.00|              | 

               |------------|SP-8                   |-------------|              | 

               |703 ATTD    |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1290 | 52420|ELECTRICAL SERVICE     |         1.00|              | 

               |------------|SE-1 TYPE A            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1300 | 52421|ELECTRICAL SERVICE     |         1.00|              | 

               |------------|SE-1 TYPE B            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1310 | 52422|ELECTRICAL SERVICE     |         1.00|              | 

               |------------|SE-2 TYPE A            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           ------------------------------------------------------------------------------------ 

               |1320 | 52423|ELECTRICAL SERVICE     |         1.00|              | 

               |------------|SE-2 TYPE B            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1330 | 52424|ELECTRICAL SERVICE     |         1.00|              | 

               |------------|SE-3 TYPE A            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1340 | 52425|ELECTRICAL SERVICE     |         1.00|              | 

               |------------|SE-3 TYPE B            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1350 | 52426|ELECTRICAL SERVICE     |         1.00|              | 

               |------------|SE-4 TYPE A            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1360 | 52427|ELECTRICAL SERVICE     |         1.00|              | 

               |------------|SE-4 TYPE B            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1370 | 54020|TYPE A PAVEMENT LINE   |       100.00|              | 

               |------------|MARKING 4"             |-------------|              | 

               |704         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1380 | 54042|TYPE B CLASS I PAVE.   |       100.00|              | 

               |------------|LINE MARKING 24"       |-------------|              | 

               |704         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1390 | 54105|ERADICATION OF EXIST.  |       100.00|              | 

               |------------|PAVEMENT MARKING       |-------------|              | 

               |512         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1400 | 54106|ERADICATION OF EXIST.  |        10.00|              | 

               |------------|NONLINEAR PAVE.MARKING |-------------|              | 

               |512         |                       | SF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1410 | 54300|PAVEMENT MESSAGE MARK. |         1.00|              | 

               |------------|ELONGATED ARROW SINGLE |-------------|              | 

               |704         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1420 | 54310|PAVEMENT MESSAGE MARK. |         1.00|              | 

               |------------|ELONGATED ARROW DOUBLE |-------------|              | 

               |704         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1430 | 55020|2 CONDUCTOR CABLE      |       100.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           ------------------------------------------------------------------------------------ 

               |1440 | 55040|4 CONDUCTOR CABLE      |       100.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1450 | 55060|6 CONDUCTOR CABLE      |       500.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1460 | 55140|CONCRETE FOUNDATION    |         1.00|              | 

               |------------|LF-1 TY. A             |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1470 | 55172|LIGHTING POLE          |         1.00|              | 

               |------------|LP-1 35'-12'           |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1480 | 55346|ELECT. SERVICE         |         1.00|              | 

               |------------|SE-8 TYPE A            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1490 | 55347|ELECT. SERVICE         |         1.00|              | 

               |------------|SE-8 TYPE B            |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1500 | 55352|CONTROL CENTER         |         1.00|              | 

               |------------|CCW-1 TYPE C           |-------------|              | 

               |705         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1510 | 55502|LUMINAIRE 250 WATT     |         1.00|              | 

               |------------|H.P.S.                 |-------------|              | 

               |705         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1520 | 55580|JUNCTION BOX JB-R1     |         1.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1530 | 55581|JUNCTION BOX JB-R2     |         1.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1540 | 55586|JUNCTION BOX JB-S1     |        10.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1550 | 55587|JUNCTION BOX JB-S2     |        20.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           ------------------------------------------------------------------------------------ 

               |1560 | 55588|JUNCTION BOX JB-S3     |        10.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1570 | 56014|ELECT. SER. GRD.       |        90.00|              | 

               |------------|ELECTRODE(10')         |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1580 | 56021|1" PVC CONDUIT         |       200.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1590 | 56025|METAL CONDUIT          |       200.00|              | 

               |------------|1 1/2"                 |-------------|              | 

               |700         |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1600 | 56026|1 1/4" METAL CONDUIT   |       200.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1610 | 56030|2" CONDUIT             |     15000.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1620 | 56034|3" CONDUIT             |       500.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1630 | 56042|CONDUIT                |       200.00|              | 

               |------------|2" SCHEDULE 80         |-------------|              | 

               |700         |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1640 | 56042|CONDUIT                |       200.00|              | 

               |------------|3" SCHEDULE 80         |-------------|              | 

               |700         |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1650 | 56042|CONDUIT                |       100.00|              | 

               |------------|6" CONDUIT             |-------------|              | 

               |700         |                       |LF           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1660 | 56050|BORED CONDUIT 2"       |     10000.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1670 | 56051|BORED CONDUIT          |       250.00|              | 

               |------------|3"                     |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 
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           ------------------------------------------------------------------------------------ 

 

           ------------------------------------------------------------------------------------ 

               |1680 | 56052|BORED CONDUIT 4"       |       100.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1690 | 56200|TRENCH EXCAVATION      |       500.00|              | 

               |------------|ECI-1                  |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1700 | 56202|TRENCH EXCAVATION      |       100.00|              | 

               |------------|ECI-2                  |-------------|              | 

               |700         |                       | LF          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1710 | 56205|TEST BORE              |        40.00|              | 

               |------------|                       |-------------|              | 

               |700         |                       | EA          |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1720 | 59000|LIGHTING               |         1.00|              | 

               |------------|LP- 1 35' W/18' ARM    |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1730 | 59000|LIGHTING               |         1.00|              | 

               |------------|LP-1 35' W/16' ARM     |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |1740 | 59000|LIGHTING               |         1.00|              | 

               |------------|LP-1 35' W/20' ARM     |-------------|              | 

               |ATTD        |                       |EA           |         |    |        | 

           ------------------------------------------------------------------------------------ 

                                                                                 | 

               TOTAL ITEMS IN SECTION      0001  ALL PROJECT ITEMS               | 

                                                                                 |        | 

           ------------------------------------------------------------------------------------ 

                                                                                 | 

                                                        TOTAL BID                | 

                                                                                 |        | 

           ------------------------------------------------------------------------------------ 

               |     |      |                       |             |              | 

               |------------|                       |-------------|              | 

               |            |                       |             |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |     |      |                       |             |              | 

               |------------|                       |-------------|              | 

               |            |                       |             |         |    |        | 

           ------------------------------------------------------------------------------------ 

               |     |      |                       |             |              | 

               |------------|                       |-------------|              | 

               |            |                       |             |         |    |        | 

           ------------------------------------------------------------------------------------ 
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SUPPLEMENT 

FOREIGN MATERIALS SUPPORTIVE DATA 

DOMESTIC ITEMS FROM BID PROPOSAL 
 

 

ITEM     UNIT PRICE EXTENSION 

NO. SPEC. ITEM DESCRIPTION QUANTITIES UNIT DOLLARS CENTS DOLLARS CENTS 
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COMMONWEALTH OF TRANSPORTATION 

VIRGINIA DEPARTMENT OF TRANSPORTATION 

MINIMUM DBE REQUIREMENTS 
 
PROJECT NO: (NFO) TS06-968-911, N501 
 
FHWA NO:  IM/STP-968-8(063) 

* * * I N S T R U C T I O N S * * * 
 
SECTION II OF THIS FORM IS TO BE USED BY THE CONTRACTOR TO SUBMIT THE NAMES OF DBE 
FIRMS TO BE UTILIZED ON THE PROJECT.  ADDITIONAL SHEETS TO SHOW THE ALLOWABLE 

CREDIT PER ITEM MAY BE ATTACHED IF NECESSARY.  NOTE: IF 100% OF AN ITEM IS NOT TO BE 
PERFORMED OR FURNISHED BY THE DBE, DESCRIBE THE PORTION AND PERCENTAGE TO BE 
PERFORMED OR FURNISHED BY THE DBE. 
 

SECTION I: 
DBE REQUIREMENT  7% 

 

SECTION II:  
PERCENT ATTAINED BY BIDDER  % 

 
 

 

NAME(s) AND 

CERTIFICATION NO. OF 

DBE(s) TO BE USED 

  

 

TYPE OF WORK & ITEM NO(s) 

  

PERCENT 

OF 

WORK 

  

AMT. OF 

ALLOWABLE 

CREDIT PER ITEM 

       

       

       

       

       

 
TOTAL: $  

 
Total Contract Value $  X Required DBE  % =$  
 

I/WE CERTIFY THAT THE PROPOSED DBE (S) SUBMITTED WILL BE USED ON THIS CONTRACT AS 
STATED HEREON AND ASSURE THAT DURING THE LIFE OF THE CONTRACT, I/WE WILL MEET OR 
EXCEED THE PARTICIPATION ESTABLISHED HEREON BY THE DEPARTMENT. 
 
 By  

BIDDER  SIGNATURE 
 
 By  

TITLE  DATE 
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COMMONWEALTH OF VIRGINIA 

DEPARTMENT OF TRANSPORTATION 

CERTIFICATION OF BINDING AGREEMENT 
 
Project No.: (NFO) TS06-968-911, N501 
 
FHWA NO:  IM/STP-968-8(063) 
 
It is hereby certified by the below signed Contractors that there exists a written quote acceptable to both 
parties preliminary to a binding subcontract agreement stating the details concerning the work to be 
performed and the price which will be paid for the aforementioned work.  A copy of the fully executed 
subcontract agreement shall be submitted to the Engineer within fourteen (14) working days after contract 
execution. 

 
It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract 
agreement represent the entire agreement between the two parties and that no conversations, verbal 
agreements, or other forms of non-written representations shall serve to add to, delete, or modify the 
terms as stated. 

 
The prime Contractor further represents that the aforementioned mutually acceptable quote and fully 
executed subcontract agreement shall remain on file for a period of not less than one year following 
completion of the prime's contract with the Department or for such longer period as provisions of governing 
Federal or State law or regulations may require. 
 
Contractors further jointly and severally represent that said binding agreement is for the performance of a 
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d). 
 
 
DBE/WBE Contractor  

 
By:    

 Signature  Title 
 

Date:  

 
Prime Contractor:   

 
By:    

 Signature  Title 
 

Date:  

 
 
 

Note:  This document is not intended to, nor should it be construed to, contain the entire text of the 
agreement between the contracting parties.  This document does not take the place of, nor may it be 
substituted for, an official subcontracting agreement in those situations that may require such an agreement. 
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FORMS and SCHEDULE OF ITEMS PRECEDE SPCNs, SPs and SUPPLEMENTAL SPECS. 
 

(C100AI02)    GENERAL PROJECT REQUIREMENTS, SSS, SPS, & SPCNS   3-5-09C (SPCN) 1 
(C105HF1)     SECTION 105.06 SUBCONTRACTING     12-19-08 (SPCN) 1 
(C106FP0)     SEC. 106.03(B) SOURCES FURNISH. BY CONTRACTOR     1-14-08 (SPCN) 2 
SECTION 103.05 REQUIREMENTS OF CONTRACT BOND     12-6-06 (SPCN) 2 
SECTION 512.04 MEASUREMENT AND PAYMENT     3-15-04(SPCN) 2 
SECTION 512 MAINTAINING TRAFFIC     9-9-10(SPCN) 3 
SECTION 700 – GENERAL     4-2-04(SPCN) 3 
SECTION 700 – GENERAL     07-21-06(SPCN) 4 
SECTION 700.04(J) HYDRAULIC CEMENT CONCRETE SIDEWALK     07-21-06(SPCN) 4 
SECTION 703.02(D)3. INTERIOR     6-02-04 (SPCN) 4 
SECTION 703.02(G)3. INDUCTIVE LOOP DETECTORS    6-24-04 (SPCN) 4 
LIMITATION OF OPERATIONS     1-10-02 (SPCN) 4 
SIGNAL POLE DETAILS (STRAIN AND COMBINATION LUMINAIRE STRAIN POLE)  01-11-02(SPCN) 5 
CONCRETE FOUNDATION PF-4 AND PF-5     03-18-09(SPCN) 5 
WIRING AND RIGGING DETAILS     9-10-10 (SPCN) 5 
TETHER WIRE DETAILS     9-10-10 (SPCN) 5 
ROCK EXCAVATION 5-19-92 (SPCN) 5 
CONTRACT RENEWAL OR EXTENSION     3-7-07(SPCN) 6 
EMERGENCY MOBILIZATION     9-17-10 (SPCN) 6 
DISINCENTIVE     7-8-10 (SPCN) 7 
SF001AF  -  PREDETERMINED MINIMUM WAGE RATES  VA103   RE. 6-10 8 
SF001AF  -  PREDETERMINED MINIMUM WAGE RATES  VA104   RE. 6-10 12 
SF001AF  -  PREDETERMINED MINIMUM WAGE RATES  VA 107  RE. 6-10 15 
SF001AF  -  PREDETERMINED MINIMUM WAGE RATES  VA 112  RE. 6-10 18 
SF010CF  -  FHWA 1273, MEMORANDUM AND CFR CHANGE   1-19-09 23 
SF030AF  -  NOTICE OF REQUIRE. FOR AFFIRM. ACT. TO ENSURE EEO     RE. 7-08 44 
S100B00  -  PROJECT COMMUNICATION AND DECISION MAKING     RE. 7-08 50 
S102CF1  -  USE OF DOMESTIC MATERIAL     2-26-09 54 
S107G01  -  C-45–SWPPP GEN. PERMIT–CONTRACTOR & SUB. CERTIF.  2-19-09 57 
S107HF0  -  SECTION 107.15     1-17-08CC 58 
S109D01  -  PRICE ADJUSTMENT FOR STEEL     2-6-09 76 
S109F00  -  OPTIONAL ADJUSTMENT FOR FUEL     RE. 7-08C 85 
S302B00  -  RESTORING EXISTING PAVEMENT     1-14-08C 87 
S522B00  -  INFORMAL PARTNERING     1-14-08 90 
SS1D010  -  SUPP. DIVISION I—GENERAL PROVISIONS     9-16-10 92 
SS21402  -  SUPP. SEC. 214—HYDRAULIC CEMENT   1-28-08 102 
SS21501  -  SUPP. SEC. 215—HYDRAULIC CEMENT CONCRETE ADMIXTURES   1-28-08 103 
SS21704  -  SUPP. SEC. 217—HYDRAULIC CEMENT CONCRETE    4-12-10 104 
SS22401  -  SUPP. SEC. 224—CASTINGS   11-15-07 112 
SS23802  -  SUPP. SEC. SECTION 238—ELECTRICAL & SIGNALS COMPONENTS   3-4-08 113 
SS51202  -  SUPP. SEC. 512—MAINTAINING TRAFFIC     6-11-09 115 
SS70301  -  SUPP. SECTION 703—TRAFFIC SIGNALS     1-6-09 117 
REMOVE, RELOCATE, REFURBISH AND MODIFY EXISTING     6-24-02 118 
REGIONAL TRAFFIC SIGNAL WORK     9-13-10 120 
ROADSIDE DEVELOPMENT AND EROSION CONTROL  3-13-02 122 
SPREAD - SPECTRUM RADIO EQUIPMENT    6-23-10 124 
EMERGENCY PREEMPTION EQUIPMENT     11-5-09 130 
VIDEO DETECTION     6-23-10 132 
UNINTERRUPTIBLE POWER SUPPLY     6-23-10 137 

TABLE OF CONTENTS FOR PROVISIONS 
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(c100ai02-0609)  GENERAL PROJECT REQUIREMENTS, SUPPLEMENTAL SPECIFICATIONS (SSs), 

SPECIAL PROVISIONS (SPs) AND SPECIAL PROVISION COPIED NOTES (SPCNs) 
 
This project shall be constructed in accordance with: the plans; the Virginia 
Department of Transportation Road and Bridge Specifications, dated 2007; and the 
Virginia Department of Transportation Road and Bridge Standards, dated 2008; the 
Virginia Work Area Protection Manual, dated May 1, 2005; the 2003 edition of the 
MUTCD; and Supplemental Specifications, Special Provisions and Special 
Provision Copied Notes in this contract. 
 
Special Provision Copied Notes in this contract are designated with “(SPCN)” after 
the date. 
 
The information enclosed in parenthesis “()” at the left of each Special Provision 
Copied Note in this contract is file reference information for Department use only. 
The information in the upper left corner above the title of each Supplemental 
Specification and Special Provision in this contract is file reference information for 
Department use only. 
 
The Department has identified the system of measurement to be used on this 
particular project as imperial.  Any imperial unit of measure in this contract with an 
accompanying expression in a metric unit shall be referred to hereinafter as a “dual 
unit” measurement.  Such a “dual unit” measurement is typically expressed first in 
the imperial unit followed immediately to the right by the metric unit in parenthesis 
“()” or brackets “[]” where parenthesis is used in the sentence to convey other 
information.  Where a “dual unit” of measure appears in this project, only the 
imperial unit shall apply.  The accompanying metric unit shown is not to be 
considered interchangeable and mathematically convertible to the imperial unit and 
shall not be used as an alternate or conflicting measurement. 
 
3-5-09c (SPCN) 

 

(c105hf1-0309)    SECTION 105.06 SUBCONTRACTING of the Specifications is amended to include the 
following: 

 
Any distribution of work shall be evidenced by a written binding agreement on file at 
the project site.  Where no field office exists, such agreement shall be readily 
available upon request to Department inspector(s) assigned to the project.   
 
The provisions contained in Form FHWA-1273 specifically, and other federal 
provisions included with the prime Contract are generally applicable to all Federal-
aid construction projects and must be made a part of, and physically incorporated 
into all contracts, as well as, appropriate subcontracts for work so as to be binding 
in those agreements. 
 
12-19-08 (SPCN) 
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(c106fp0-0609)    SECTION 106.03(b) SOURCES FURNISHED BY THE CONTRACTOR of the 
Specifications is replaced by the following: 
 

(b) Sources Furnished by the Contractor:  The use of material from sources 
furnished by the Contractor will not be permitted until approved by the Engineer 
and written authority is issued for the use thereof. 
 
The Contractor shall acquire the necessary rights to take material from these 
sources and shall pay all costs related thereto, including costs which may result 
from an increase in length of haul.  The Department will review and evaluate the 
material and reserves the right to reject any material from a previously approved 
source which fails visual examination or test. 

 
1-14-08 (SPCN) 

 

SECTION 103.05 REQUIREMENTS OF CONTRACT BOND of the Specifications is amended as follows: 
 

SECTION 103.05(a) REQUIREMENTS OF CONTRACT BOND of the Specifications is replaced by 
the following: 
 
a performance bond for $250,000.00, conditioned upon the faithful performance of the Contract in 
strict conformity with the plans, specifications and conditions of the Contract, and 
 

SECTION 103.05(b) REQUIREMENTS OF CONTRACT BOND of the Specifications is replaced by 
the following: 
 
a payment bond for $250,000.00, conditioned upon the prompt payment for all labor, materials, public 
utility services and rental of equipment used in the prosecution of the work for the Contract. 
 

      12-6-06 (SPCN) 
 

SECTION 512.04 MEASUREMENT AND PAYMENT – Construction Signs is replaced with the 
following: 
 

The Contractor shall furnish all work zone signs.  The cost thereof shall be included in the price bid for 
other appropriate items. All signs will be in accordance with Section 512 of the Road and Bridge 
Specifications, Virginia Work Area Protection Manual and MUTCD. 

 
3-15-04(SPCN) 
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SECTION 512 MAINTAINING TRAFFIC (Non-Schedules) (Lump Sum)  

 

 Dated June 25, 2010C Non-Schedules  - is amended to add the following:  
 

Eradication of existing pavement markings will be measured in linear feet of a 6-inch width or 
portion thereof as specified herein.  Widths that exceed a 6-inch increment by more than 1/2 inch will 
be measured as the next 6-inch increment.  Measurement and payment for eradication of existing 
pavement markings specified herein shall be limited to linear pavement line markings.  Eradication of 
existing pavement markings will be paid for at the contract unit price per linear foot.  This price shall 
include removing linear pavement line markings and disposing of residue. 

 

Eradication of existing nonlinear pavement markings will be measured in square feet based on 
a theoretical box defined by the outermost limits of the nonlinear pavement marking.  Nonlinear 
pavement markings shall include but not be limited to stop bars, arrows, images and messages.  
Eradication of existing nonlinear pavement markings will be paid for at the contract unit price per 
square foot.  This price shall include removing nonlinear pavement markings and disposing of 
residue. 
 
Payment will be made under: 
 

Pay Item Pay Unit 

 
Eradication of existing pavement marking Linear foot 
Eradication of existing nonlinear pavement marking Square foot 

 
      9-9-10(SPCN)  
 

SECTION 700 – GENERAL of the Specifications is amended as follows: 

SECTION 700.04(C) CONCRETE FOUNDATIONS is amended to include the following: 

Vented rodent barrier – Prior to erecting tubular structures and poles on concrete foundations 
formed with conduit sweeps, a double lapped ring barrier of standard commercial grade 27 gauge 
hot dipped galvanized 1/8 inch woven wire mesh shall be placed inside the foundations bolt circle. 
 The height of the wire mesh ring barrier shall be from the concrete foundation to the top of the 
leveling nuts and washers plus 1/4 inch.  The Contractor shall take all necessary steps to assure 
the wire mesh ring will remain in place to eliminate any access through the base plate opening of 
the tubular structure or pole when erected and plumbed.  The Contractor shall not weld or drill to 
the base plate of the pole.  Optional vented rodent barrier designs and materials may be used 
when approved by the Engineer and at no additional cost to the Department. 

Section 700.05 Measurement and Payment for Concrete foundations is amended to add “vented 
rodent barrier” to the third sentence. 
 

     4-2-04(SPCN) 
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SECTION 700 – GENERAL of the specifications is amended as follows: 
 

Section 700.04(b) Excavation for Foundations is amended to include the following: 
 

When foundations are placed in slopes, the slopes beside and behind the foundations shall be 
graded as directed by the Engineer.  The Contractor shall include the cost of this work in the price 
bid for the foundations. 
 

SECTION 700.04(J) HYDRAULIC CEMENT CONCRETE SIDEWALK is amended to include the 
following: 

 
Payment for removal of the existing sidewalk to existing joint lines and installation of the proposed 
sidewalk will be made under Cement Concrete Sidewalk 4 inch. 

 

Section 700.04 Procedures is amended to include the following: 
 

(k) Asphalt concrete pavement, hydraulic cement concrete pavement, and asphalt surface 
treatment when designated on the plans or authorized by the Engineer to be open cut for 
installation of conduit shall be restored in accordance with Special Provision titled "Restoring 
Existing Pavement".  If open cutting is approved for the convenience of the Contractor, no 
payment for restoring existing pavement will be made. 

 
                07-21-06(SPCN) 
 

SECTION 703.02(d) 3. INTERIOR is amended to include the following: 
 
 The signal bus shall be connected to the incoming AC+ through a signal bus with a solid state relay equal to 

Payne Engineering Company‟s #11DZ-1-30-VDOT relay.  
          6-02-04 (SPCN) 

 

SECTION 703.02(G) 3. INDUCTIVE LOOP DETECTORS is amended as follows: 
 

The first paragraph is replaced with the following: 

 

3. Inductive loop detectors shall conform to the requirements of the performance 
characteristics required by NEMA TS-1 or NEMA TS-2 as applicable. 

 
The third paragraph first sentence is replaced with the following: 
 

Loop detectors amplifiers TS-1 shall be a single-channel, shelf-mounted, relay-output type 
with indicator lights on the front panel and delay and extension detection features.  Loop 
detectors amplifiers TS-2 shall be two channel, rack-mounted detectors as applicable and 
shall as a minimum meet the requirements of NEMA TS-2 Section 6.5 in its entirety. 
 

                   6-24-04 (SPCN) 
 

LIMITATION OF OPERATIONS - The Contractor is advised that work may be required to be performed only 
between the night time hours of 8:00 PM and 5:00 AM.  The Engineer will notify the Contractor of this 
limitation of operations at the time the work is released to the Contractor.  It is anticipated that nighttime work 
will not constitute more than 15 percent of the work locations released to the Contractor.  No additional 
compensation for working the night time hours as specified herein will be awarded the Contractor and the 
cost for such work shall be included in the price bid for the appropriate respective items of work. 
 
01-10-02 (SPCN) 
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SIGNAL POLE DETAILS (STRAIN AND COMBINATION LUMINAIRE STRAIN POLE) - Standard MP-2 of 
the 2008 Road and Bridge Standards shall be followed for determining the allowable amount of sag for a 
Strain and Combination Signal Pole. 
 
1-11-02 (SPCN) 
 

CONCRETE FOUNDATION SIGNAL POLES PF8:  Prior to pouring concrete, the Contractor shall inspect 
the foundation excavation with the Project Engineer for tolerance and to ascertain if any honeycombing, 
voids, sloughing of earth sides has occurred.  The character of foundation material shall be determined.  
The Engineer will determine if additional concrete will be required and the amount.  Additional concrete 
required in excess of the plan quantity will be paid for as miscellaneous concrete at the price of $200.00 
per cubic yard. 
 
03-18-09 (SPCN) 
 

WIRING AND RIGGING DETAILS - Standards WD-1, WD-2 of the 2008 Road and Bridge Standards is 
amended to include the following: 

 
Compression dead-end clamps shall be designed for the size of the span wire and shall meet or exceed 
the strength of the span wire.  Clamps shall be fabricated from corrosion resistant materials or shall be 
galvanized.  Clamps shall have a release slot for holding the jaws back for retensioning and removal of 
the span wire.  Clamps shall be internally coated with inhibitor oils to prevent corrosion and to allow for 
the free movement of the jaws.  

 
 9-10-10 (SPCN) 
 

TETHER WIRE DETAILS - Standard TA-1 of the 2008 Road and Bridge Standards is amended to include 
the following: 

 
Compression dead-end clamps shall be designed for the size of the tether wire and shall meet or exceed 
the strength of the tether wire.  Clamps shall be fabricated from corrosion resistant materials or shall be 
galvanized.  Clamps shall have a release slot for holding the jaws back for retensioning and removal of 
the tether wire.  Clamps shall be internally coated with inhibitor oils to prevent corrosion and to allow for 
the free movement of the jaws.   

 
 9-10-10 (SPCN) 

 

ROCK EXCAVATION - This work consists of excavation of solid rock for trenches and concrete foundations 
as approved by the Engineer.  Rock excavation shall be in accordance with Section 303 of the Specifications. 
Rock excavation will not be permitted if rerouting of the trench excavation is possible. 
 
Rock excavation will be measured in cubic yards in accordance with Section 303.06 of the Specifications for 
Regular Excavation and will be paid for at the contract unit price per cubic yard.  This price shall include 
excavation and disposal of material. 
 
Payment will be made under: 
  

Pay Item  Pay Unit 
   
Rock Excavation  Cubic Yard 

             
          5-19-92 (SPCN) 
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CONTRACT RENEWAL OR EXTENSION - The Department may extend the Contract in order for the 
Contractor to complete scheduled work or work underway.  In addition the Department reserves the right 
to extend the Contract for intervals of one year (not to exceed two intervals) providing the Department and 
Contractor are in agreement and the following conditions are met: 
 

1.) the Contractor‟s bonding agency is in agreement with the Contract Renewal 
 
2.) no new bid items are added and, 
 
3.) there are no increases in the original contract unit bid prices.  

 
        3-7-07(SPCN) 

 

EMERGENCY MOBILIZATION - When the Contractor is required to respond to an emergency situation 
the Contractor shall arrive at the work site within 2 hours from the time of notification with equipment, 
vehicles, work crew(s) and materials to commence the required work immediately.   
 
Once the Contractor is notified to respond to an emergency traffic signal repair situation, the Contractor 
shall adhere to the following: 
 

1.  Call the Department‟s designated contact and report the time of arrival at traffic signal location. 
Time will reflect complete mobilization of crew to the designated site. 

 
2.  Commence diagnostic testing of the traffic signal. 
 
3.  Report to the Department‟s designated contact the results and recommendations for traffic 

signal repair within one hour of arrival. 
 
4.    Proceed with repairs or temporary repairs as directed for Department‟s designated contact. 

 
The Contractor at the time of notification may request additional time to respond due to inclement 
weather, or circumstances beyond the Contractors control.  Approval of additional response time will be 
decided by the Engineer on a case-by-case basis. 
 
In the event the Contractor is notified to mobilize to a designated site and the Contractor then proceeds 
and arrives at the site fully prepared to work within the timeframe noted as described herein and the 
Department determines once he has arrived at the site his services are no longer needed, he shall be 
compensated in accordance with the pay item. 
   

Emergency Mobilization will be measured and paid for in units of each per response.  This price shall 
include equipment, mobilization of work crew and equipment, performing diagnostic testing, developing 
recommendations for traffic signal repair and delivery of materials to perform the work.  
 
Payment will be made under: 
 

Pay Item  Pay Unit 
   
Emergency Mobilization  Each 
 
9-17-10 SPCN 
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DISINCENTIVE - The Contractor will be assessed a disincentive of $100 per hour, or part of an hour, 
beyond the time requirement for response time for emergency mobilization, up to a maximum of $1000 
per occurrence.  Disincentives for the response will be assessed concurrently beyond two hours if the 
Contractor's personnel have not arrived at the location.  In the event the Contractor cannot be reached by 
the phone or does not return the call to the Department within thirty minutes after being paged, the 
Department reserves the right to make such repairs in accordance with Section 104.  This shall in no way 
relieve the Contractor's responsibility for maintaining and completing the work.  If the Department makes 
repairs, the maximum amount of disincentive will be assessed. 

 
7-8-10 SPCN 
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SF001AF-0708           Reissued July 2008 

PREDETERMINED MINIMUM WAGE RATES 
 
GENERAL DECISION: VA20100103 06/04/2010 VA103  

Date: June 4, 2010 

General Decision Number: VA20100103 06/04/2010 

State: Virginia 

Construction Type: Highway 

 

Counties: Alleghany, Appomattox, Augusta, Bath, Bland,  

Buchanan, Buckingham, Buena Vista*, Carroll, Charlotte, Clifton  

Forge*, Covington*, Craig, Cumberland, Dickenson, Floyd,  

Franklin, Frederick, Galax*, Giles, Grayson, Halifax,  

Harrisonburg*, Henry, Highland, Lee, Lexington*, Martinsville*,  

Montgomery, Nelson, Norton*, Page, Patrick, Prince Edward,  

Pulaski, Rockbridge, Rockingham, Russell, Salem*, Shenandoah,  

Smyth, South Boston*, Tazewell, Waynesboro*, Winchester*, Wise  

and Wythe Counties in Virginia. 

* INDEPENDENT CITIES 

 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  

structures in rest area projects & railroad construction; 

bascule, suspension & spandrel arch bridges designed for  

commercial navigation, bridges involving marine construction;  

and other major bridges). 

 

Modification Number     Publication Date 

           0              06/04/2010 

 

  SUVA2010-001 03/26/2010 

 

                                   Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 18.31                  

ELECTRICIAN   

     Electrician.................$ 18.00                  

     Traffic Signal Installer....$ 14.00                  

FORM SETTER......................$ 13.00                  

IRONWORKER, REINFORCING..........$ 22.71                  

IRONWORKER, STRUCTURAL...........$ 23.00                  

LABORER   

     Asphalt Raker...............$ 12.66                  

     Blaster.....................$ 18.40                  

     Common or General Laborer...$ 11.56                  

     Fence Erector...............$ 10.00                  

     Flagger.....................$ 10.97                  

     Guardrail Erector...........$ 14.73                  

     Pipe Layer..................$ 14.67                  

     Power Tool..................$ 12.73                  

     Sign Erector................$ 12.25                  

     Skilled Laborer.............$ 13.03                  

Landscape Worker.................$ 15.04                  

PAINTER..........................$ 26.00                  

Pavement Marking Machine    

Operator.........................$ 15.57                  

Pavement Marking Truck    

Operator.........................$ 16.03                  
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POWER EQUIPMENT OPERATOR:   

     Air Compressor..............$ 11.00                  

     Asphalt Distributor.........$ 10.76                  

     Asphalt Paver...............$ 14.27                  

     Backhoe.....................$ 15.91                  

     Bulldozer, Utility..........$ 15.00                  

     Bulldozer...................$ 16.10                  

     Concrete Finish Machine  

     Screed, Bridge..............$ 15.75                  

     Concrete Finish Machine.....$ 18.35                  

     Concrete Paving Machine.....$ 12.00                  

     Crane, Derrick, Dragline  

     (1 cm & under)..............$ 13.75                  

     Crane, Derrick, Dragline  

     (over 1 cm).................$ 20.88                  

     Drill.......................$ 20.00                  

     Excavator, Gradall..........$ 16.64                  

     Front End Loader (2 cm &  

     under)......................$ 15.16                  

     Front End Loader (over 2  

     cm).........................$ 15.87                  

     Hydro Seeder................$ 11.50                  

     Mechanic....................$ 16.79                  

     Mobile Mixer................$ 14.40                  

     Motor Grader, Fine Grade....$ 17.42                  

     Motor Grader, Rough Grade...$ 18.94                  

     Oiler, Greaser..............$ 13.07                  

     Pavement Planing Groundman..$ 11.69                  

     Pavement Planing............$ 14.99                  

     Pile Driver.................$ 22.44                  

     Roller, Finish..............$ 13.75                  

     Roller, Rough...............$ 13.11                  

     Scraper Pan.................$ 11.92                  

     Shot Blast Machine..........$ 14.50                  

     Stone-Spreader..............$ 16.35                  

     Tractor, Crawlers...........$ 20.30                  

     Trenching Machine...........$ 12.00                  

     Vacuum Machine..............$ 17.54                  

TRUCK DRIVER   

     Fuel & Service Lubricant  

     Service Truck...............$ 12.50                  

     Truck Driver, Heavy Duty  

     (7 c.y. & under)............$ 13.60                  

     Truck Driver, Heavy Duty  

     (over 7 c.y.)...............$ 14.66                  

     Truck Driver, Multi-Rear  

     Axle........................$ 14.40                  

     Truck Driver, Single Rear  

     Axle........................$ 13.53                  

     Truck Driver, Tandem Rear  

     Axle........................$ 12.77                  

     Truck Driver, Utility.......$ 12.00                  

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing operation to which 

welding is incidental. 

 

======================================================== 
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Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after award only as 

provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)). 

 

------------------------------------------------------------------ 

 

In the listing above, the "SU" designation means that rates listed under the 

identifier do not reflect collectively bargained wage and fringe benefit 

rates.  Other designations indicate unions whose rates have been determined 

to be prevailing.  

 

------------------------------------------------------------------ 

 

            WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries 

of surveys, should be with the Wage and Hour Regional Office for the area in 

which the survey was conducted because those Regional Offices have 

responsibility for the Davis-Bacon survey program. If the response from this 

initial contact is not satisfactory, then the process described in 2.) and 

3.) should be followed.  

 

With regard to any other matter not yet ripe for the formal process 

described here, initial contact should be with the Branch of Construction 

Wage Determinations.  Write to:  

 

 Branch of Construction Wage Determinations 

 Wage and Hour Division 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party 

(those affected by the action) can request review and reconsideration from 

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 

Write to:  

 

 Wage and Hour Administrator 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested 

party's position and by any information (wage payment data, project 

description, area practice material, etc.) that the requestor considers 

relevant to the issue.  
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3.) If the decision of the Administrator is not favorable, an interested 

party may appeal directly to  the Administrative Review Board (formerly the 

Wage Appeals Board).  Write to: 

 

 Administrative Review Board 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

            END OF GENERAL DECISION 
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SF001AF-0708           Reissued July 2008 

PREDETERMINED MINIMUM WAGE RATES 
 

GENERAL DECISION: VA20100104 06/04/2010 VA104  

 

Date: June 4, 2010 

General Decision Number: VA20100104 06/04/2010 

State: Virginia 

Construction Type: Highway 

 

Counties: Accomack, Amelia, Brunswick, Caroline, Emporia*,  

Essex, Greensville, King And Queen, King William, Lancaster,  

Louisa, Lunenburg, Madison, Mecklenburg, Middlesex,  

Northampton, Northumberland, Nottoway, Orange, Poquoson*,  

Rappahannock, Richmond, Richmond*, Southampton, Surry, Sussex,  

Westmoreland and Williamsburg* Counties in Virginia. 

* INDEPENDENT CITIES 

 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  

structures in rest area projects & railroad construction; 

bascule, suspension & spandrel arch bridges designed for  

commercial navigation, bridges involving marine construction;  

and other major bridges). 

 

Modification Number     Publication Date 

           0              06/04/2010 

 

  SUVA2010-002 03/26/2010 

 

                                   Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 13.00                  

FORM SETTER......................$ 10.39                  

IRONWORKER, REINFORCING..........$ 18.00                  

LABORER   

     Asphalt Raker...............$ 15.85                  

     Common or General Laborer...$ 11.39                  

     Flagger.....................$ 10.00                  

     Guardrail Erector...........$ 18.50                  

     Pipe Layer..................$ 11.05                  

     Power Tool..................$ 11.00                  

     Skilled Laborer.............$ 12.74                  

Landscape Worker.................$  9.00                  

PAINTER..........................$ 17.50                  

Pavement Marking Machine    

Operator.........................$ 10.00                  

Pavement Marking Truck    

Operator.........................$ 11.00                  

POWER EQUIPMENT OPERATOR:   

     Asphalt Distributor.........$ 16.22                  

     Asphalt Paver...............$ 14.83                  

     Backhoe.....................$ 13.38                  

     Bulldozer, Utility..........$ 13.00                  

     Bulldozer...................$ 15.50                  

     Concrete Pump...............$ 14.65                  

     Concrete Saw................$ 25.00                  

     Crane, Derrick, Dragline  

     (over 1 cm).................$ 17.00                  
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     Crane, Derrick, Dragline  

     (under 1 cm)................$ 15.00                  

     Drill.......................$ 24.00                  

     Excavator, Gradall..........$ 15.00                  

     Front End Loader............$ 11.50                  

     Mechanic....................$ 13.15                  

     Motor Grader, Fine Grade....$ 18.90                  

     Motor Grader, Rough Grade...$ 18.25                  

     Pavement Planing Groundman..$ 12.00                  

     Pavement Planing............$ 15.44                  

     Roller (Rough)..............$ 15.12                  

     Roller, Finish..............$ 15.97                  

     Scraper Pan.................$ 14.00                  

     Shot Blast Machine..........$ 12.50                  

     Stone-Spreader..............$ 12.80                  

     Subgrade Machine............$ 14.30                  

     Tractor, Crawlers...........$ 12.50                  

     Vacuum Machine..............$ 15.05                  

TRUCK DRIVER   

     Fuel & Lubricant Service  

     Truck.......................$ 17.50                  

     Truck Driver Single Rear  

     Axle........................$ 17.00                  

     Truck Driver, Heavy Duty  

     (over 7 c.y.)...............$ 13.92                  

     Truck Driver, Heavy Duty  

     (under 7 c.y.)..............$ 10.00                  

     Truck Driver, Multi-Rear  

     Axle........................$ 15.39                  

     Truck Driver, Tandem Rear  

     Axle........................$ 14.39                  

     Truck, Utility..............$ 12.36                  

---------------------------------------------------------------- 
 

WELDERS - Receive rate prescribed for craft performing operation to which 

welding is incidental. 
 

======================================================== 
 

Unlisted classifications needed for work not included within the scope of the 

classifications listed may be added after award only as provided in the labor 

standards contract clauses (29 CFR 5.5(a)(1)(ii)). 
 

------------------------------------------------------------------ 
 

In the listing above, the "SU" designation means that rates listed under the 

identifier do not reflect collectively bargained wage and fringe benefit 

rates.  Other designations indicate unions whose rates have been determined 

to be prevailing.  
 

------------------------------------------------------------------ 
 



ORDER NO.: G34 

CONTRACT ID. NO.: C00097026T11 
 

 14 

            WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries 

of surveys, should be with the Wage and Hour Regional Office for the area in 

which the survey was conducted because those Regional Offices have 

responsibility for the Davis-Bacon survey program. If the response from this 

initial contact is not satisfactory, then the process described in 2.) and 

3.) should be followed.  

 

With regard to any other matter not yet ripe for the formal process 

described here, initial contact should be with the Branch of Construction 

Wage Determinations.  Write to:  

 

 Branch of Construction Wage Determinations 

 Wage and Hour Division 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party 

(those affected by the action) can request review and reconsideration from 

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 

Write to:  

 

 Wage and Hour Administrator 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested 

party's position and by any information (wage payment data, project 

description, area practice material, etc.) that the requestor considers 

relevant to the issue.  

 

3.) If the decision of the Administrator is not favorable, an interested 

party may appeal directly to  the Administrative Review Board (formerly the 

Wage Appeals Board).  Write to: 

 

 Administrative Review Board 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

            END OF GENERAL DECISION 
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SF001AF-0708           Reissued July 2008 

PREDETERMINED MINIMUM WAGE RATES 
 

GENERAL DECISION: VA20100107 06/04/2010 VA107  
 

Date: June 4, 2010 

General Decision Number: VA20100107 06/04/2010 

State: Virginia 

Construction Type: Highway 
 

Counties: Albemarle, Charlottesville*, Fluvanna, Greene and  

Staunton* Counties in Virginia. 

* INDEPENDENT CITIES 
 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  

structures in rest area projects & railroad construction; 

bascule, suspension & spandrel arch bridges designed for  

commercial navigation, bridges involving marine construction;  

and other major bridges). 
 

Modification Number     Publication Date 

           0              06/04/2010 

  SUVA2010-005 03/26/2010 

 

                                   Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 15.74                  

IRONWORKER, REINFORCING..........$ 18.00                  

LABORER   

     Asphalt Raker...............$ 12.62                  

     Blaster.....................$ 17.00                  

     Common or General Laborer...$ 11.74                  

     Fence Erector...............$ 12.00                  

     Flagger.....................$ 13.64                  

     Guardrail Erector...........$ 14.00                  

     Pipe Layer..................$ 13.00                  

     Power Tool..................$ 11.00                  

     Skilled Laborer.............$ 14.53                  

Landscape Worker.................$ 10.00                  

Pavement Marking Machine    

Operator.........................$ 15.89                  

Pavement Marking Truck    

Operator.........................$ 14.53                  

POWER EQUIPMENT OPERATOR:   

     Asphalt Distributor.........$ 14.76                  

     Asphalt Paver...............$ 14.16                  

     Backhoe.....................$ 18.50                  

     Bulldozer...................$ 15.10                  

     Concrete Finish Machine  

     Screed, Bridge..............$ 16.00                  

     Concrete Finish Machine.....$ 15.80                  

     Concrete Paving Machine.....$ 13.88                  

     Crane, Derrick, Dragline  

     (over 1 cm).................$ 22.49                  

     Drill.......................$ 12.00                  

     Excavator, Gradall..........$ 18.61                  

     Front End Loader (over 2  

     cm).........................$ 16.83                  
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     Hydro Seeder................$ 21.25                  

     Mechanic....................$ 21.01                  

     Motor Grader, Fine Grade....$ 17.00                  

     Pavement Planing Groundman..$ 10.75                  

     Pavement Planing............$ 19.00                  

     Pipe Boring/Jacking Machine.$ 13.70                  

     Roller, Finish..............$ 13.02                  

     Roller, Rough...............$ 13.98                  

     Slurry Seal Paver Machine...$ 17.64                  

     Stone-Spreader..............$ 12.75                  

     Tractor, Crawlers...........$ 10.00                  

     Vacuum Machine..............$  9.25                  

TRUCK DRIVER   

     Slurry Seal Paver Truck.....$  9.75                  

     Truck Driver, Heavy Duty  

     (over 7 c.y.)...............$ 17.20                  

     Truck Driver, Heavy Duty  

     (under 7 c.y.)..............$ 12.93                  

     Truck Driver, Multi-Rear  

     Axle........................$ 17.10                  

     Truck Driver, Single Rear  

     Axle........................$ 13.00                  

     Truck Driver, Tandem Rear  

     Axle........................$ 14.20                  

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing operation to which 

welding is incidental. 

 

======================================================== 

 

Unlisted classifications needed for work not included within the scope of the 

classifications listed may be added after award only as provided in the labor 

standards contract clauses (29 CFR 5.5(a)(1)(ii)).  

 

------------------------------------------------------------------ 

 

In the listing above, the "SU" designation means that rates listed under the 

identifier do not reflect collectively bargained wage and fringe benefit 

rates.  Other designations indicate unions whose rates have been determined 

to be prevailing.  

 

------------------------------------------------------------------ 

 

            WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests for summaries 

of surveys, should be with the Wage and Hour Regional Office for the area in 

which the survey was conducted because those Regional Offices have 

responsibility for the Davis-Bacon survey program. If the response from this 

initial contact is not satisfactory, then the process described in 2.) and 

3.) should be followed.  

 

With regard to any other matter not yet ripe for the formal process 

described here, initial contact should be with the Branch of Construction 

Wage Determinations.  Write to:  

 

 Branch of Construction Wage Determinations 

 Wage and Hour Division 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party 

(those affected by the action) can request review and reconsideration from 

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 

Write to:  

 

 Wage and Hour Administrator 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested 

party's position and by any information (wage payment data, project 

description, area practice material, etc.) that the requestor considers 

relevant to the issue.  

 

3.) If the decision of the Administrator is not favorable, an interested 

party may appeal directly to  the Administrative Review Board (formerly the 

Wage Appeals Board).  Write to: 

 

 Administrative Review Board 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

            END OF GENERAL DECISION 
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SF001AF-0708           Reissued July 2008 

PREDETERMINED MINIMUM WAGE RATES 
 

GENERAL DECISION: VA20100112 06/04/2010 VA112  

 

Date: June 4, 2010 

General Decision Number: VA20100112 06/04/2010 

State: Virginia 

Construction Type: Highway 

 

Counties: Alexandria*, Arlington, Clarke, Culpeper, Fairfax,  

Fairfax*, Falls Church*, Fauquier, King George, Loudoun,  

Manassas Park*, Manassas*, Prince William, Spotsylvania,  

Stafford and Warren Counties in Virginia. 

* INDEPENDENT CITIES 

 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  

structures in rest area projects & railroad construction; 

bascule, suspension & spandrel arch bridges designed for  

commercial navigation, bridges involving marine construction;  

and other major bridges). 

 

Modification Number     Publication Date 

           0              06/04/2010 

 

  SUVA2010-010 03/26/2010 

 

                                   Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 20.07                  

ELECTRICIAN   

     Electrician.................$ 42.06                  

     Traffic Signal Installer....$ 21.16                  

FORM SETTER......................$ 18.76                  

GRADE CHECKER....................$ 16.08                  

IRONWORKER, REINFORCING..........$ 27.66                  

IRONWORKER, STRUCTURAL...........$ 17.95                  

LABORER   

     Asphalt Raker...............$ 15.89                  

     Blaster.....................$ 35.00                  

     Common or General Laborer...$ 11.90                  

     Fence Erector...............$ 10.60                  

     Flagger.....................$ 14.50                  

     Guardrail Erector...........$ 10.00                  

     Pipe Layer..................$ 16.88                  

     Power Tool..................$ 18.00                  

     Sign Erector................$ 15.00                  

     Skilled Laborer.............$ 15.64                  

Landscape Worker.................$ 12.15                  

PAINTER..........................$ 16.13                  

Pavement Marking Machine    

Operator.........................$ 16.30                  

Pavement Marking Truck    

Operator.........................$ 15.41                  

POWER EQUIPMENT OPERATOR:   

     Air Compressor..............$ 15.18                  

     Asphalt Distributer.........$ 17.99                  

     Asphalt Paver...............$ 18.21                  

     Backhoe.....................$ 21.02                  
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     Boom/Auger..................$ 18.50                  

     Bulldozer, Utility..........$ 17.00                  

     Bulldozer...................$ 18.42                  

     Concrete Finisher Machine...$ 18.35                  

     Concrete Saw................$ 15.00                  

     Crane, Derrick, Dragline  

     (1 cm & under)..............$ 20.00                  

     Crane, Derrick, Dragline  

     (over 1 cm).................$ 22.78                  

     Crusher Tender..............$ 22.99                  

     Drill.......................$ 23.81                  

     Excavator, Gradall..........$ 24.54                  

     Front End Loader (2 cm &  

     under)......................$ 18.00                  

     Front End Loader (over 2  

     cm).........................$ 18.23                  

     Hydro Seeder................$ 21.25                  

     Mechanic....................$ 22.16                  

     Mobile Mixer................$ 17.00                  

     Motor Grader, Fine Grade....$ 27.25                  

     Motor Grader, Rough Grade...$ 17.00                  

     Pavement Planing Groundman..$ 15.03                  

     Pavement Planing............$ 16.81                  

     Pile Driver.................$ 16.00                  

     Roller, Finish..............$ 17.50                  

     Roller, Rough...............$ 17.36                  

     Slip-Form Paver.............$ 21.00                  

     Slurry Seal Paver Machine...$ 12.00                  

     Stone-Spreader..............$ 16.23                  

     Tractor, Crawlers...........$ 17.31                  

     Trenching Machine...........$ 29.37                  

     Vacuum Machine..............$ 16.64                  

TRUCK DRIVER   

     Fuel & Lubricant Service  

     Truck.......................$ 18.22                  

     Truck Driver, Heavy Duty  

     (7 c.y. & under)............$ 17.75                  

     Truck Driver, Heavy Duty  

     (over 7 c.y.)...............$ 18.69                  

     Truck Driver, Multi-Rear  

     Axle........................$ 18.00                  

     Truck Driver, Single Rear  

     Axle........................$ 18.29                  

     Truck Driver, Tandem Rear  

     Axle........................$ 17.67                  

     Truck, Utility..............$ 11.80                  

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing operation to which 

welding is incidental. 

 

======================================================== 

 

Unlisted classifications needed for work not included within the scope of the 

classifications listed may be added after award only as provided in the labor 

standards contract clauses (29 CFR 5.5(a)(1)(ii)). 

 

------------------------------------------------------------------ 

 

In the listing above, the "SU" designation means that rates listed under the 

identifier do not reflect collectively bargained wage and fringe benefit 
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rates.  Other designations indicate unions whose rates have been determined 

to be prevailing.  

 

------------------------------------------------------------------ 

 

            WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on a wage 

   determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries 

of surveys, should be with the Wage and Hour Regional Office for the area in 

which the survey was conducted because those Regional Offices have 

responsibility for the Davis-Bacon survey program. If the response from this 

initial contact is not satisfactory, then the process described in 2.) and 

3.) should be followed.  

 

With regard to any other matter not yet ripe for the formal process 

described here, initial contact should be with the Branch of Construction 

Wage Determinations.  Write to:  

 

 Branch of Construction Wage Determinations 

 Wage and Hour Division 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party 

(those affected by the action) can request review and reconsideration from 

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 

Write to:  

 

 Wage and Hour Administrator 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested 

party's position and by any information (wage payment data, project 

description, area practice material, etc.) that the requestor considers 

relevant to the issue.  
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3.) If the decision of the Administrator is not favorable, an interested 

party may appeal directly to  the Administrative Review Board (formerly the 

Wage Appeals Board).  Write to: 

 

 Administrative Review Board 

 U.S. Department of Labor 

 200 Constitution Avenue, N.W. 

 Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

            END OF GENERAL DECISION 

 



ORDER NO.: G34 

CONTRACT ID. NO.: C00097026T11 
 

 22 

 
U.S. DEPARTMENT OF LABOR 
OFFICE OF THE SECRETARY 

WASHINGTON 

DECISION OF THE SECRETARY 
 
 
This case is before the Department of Labor pursuant to a request for a wage predetermination as 
required by law applicable to the work described. 
 
A study has been made of wage conditions in the locality and based on information available to the 
Department of Labor the wage rates and fringe payments listed are hereby determined by the Secretary of 
Labor as prevailing for the described classes for labor in accordance with applicable law. 
 
This wage determination decision and any modifications thereof during the period prior to the stated 
expiration date shall be made a part of every contract for performance of the described work as provided 
by applicable law and regulations of the Secretary of Labor, and the wage rates and fringe payments 
contained in this decision, including modifications, shall be the minimums to be paid under any such 
contract and subcontractors on the work. 
 
The contracting officer shall require that any class of laborers and mechanics which is not listed in the 
wage determination and which is to be employed under the contract, shall be classified or reclassified 
conformably to the wage determination, and a report of the action taken shall be sent by the Federal 
agency to the Secretary of Labor.  In the event the interested parties cannot agree on the proper 
classification or reclassification of a particular class of laborers and mechanics to be used, the question 
accompanied by the recommendation of the contracting officer shall be referred to the Secretary for 
determination. 
 
Before using apprentices on the job the contractor shall present to the contracting officer written evidence 
of registration of such employees in a program of a State apprenticeship and training agency approved 
and recognized by the U.S. Bureau of Apprenticeship and Training.  In the absence of such a State 
agency, the contractor shall submit evidence of approval and registration by the U.S. Bureau of 
Apprenticeship and Training. 
 
The contractor shall submit to the contracting officer written evidence of the established apprentice-
journeyman ratios and wage in the project area, which will be the basis for establishing such ratios and 
rates for the project under the applicable contract provisions. 
 
Fringe payments include medical and hospital care, compensation for injuries or illness resulting from 
occupational activity, unemployment benefits, life insurance, disability and sickness insurance, accident 
insurance (all designated as health and welfare), pensions, vacation and holiday pay, apprenticeship or 
other similar programs and other bona fide fringe benefits. 
 

By direction of the Secretary of Labor 
 

 
E. Irving Manger, Associate Administrator 
Division of Wage Determinations 
Wage and Labor Standards Administration 
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SF010CF-0109 
 

FHWA 1273, MEMORANDUM AND CFR CHANGE 
 

January 19, 2009 
 

REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS (FHWA 1273) 
shall apply to this contract as well as the following:  
 

● FHWA memorandum with the subject titled ―THE DISCONTINUANCE OF THE FHWA-45, 

FHWA-47 & FHWA-810‖.  In accordance with this memorandum the Contractor shall be governed by 
the following: 

 
The submission of Form C-50 (FHWA 47) which is used to fulfill the reporting requirements of 

Section VI, Record of Materials, Supplies, and Labor of FHWA 1273—Required Contract 

Provisions Federal-Aid Construction Contracts is no longer required on Federal Aid 

Construction Contracts.  Only that part of Section VI of FHWA 1273 is thus eliminated.  All the 
other parts remain in effect. 

 

● CFR (Code of Federal Regulations) change regarding Employee Social Security Numbers 

and Addresses on Payrolls.  In accordance with the US Department of Labor regulations change in 
29 CFR Parts 3 and 5 the Contractor shall be governed by the following: 
 

Section V, Paragraph 2b of FHWA 1273—Required Contract Provisions Federal-Aid 

Construction Contracts is replaced with the following: 
 

The payroll records shall contain the name, and the last four digits of the social security 
number of each such employee, his or her correct classification; hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and 
weekly number of hours worked; deductions made; and actual wages paid. 

 
========================================================================================= 

 
FHWA-1273 Electronic version -- March 10, 1994 
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FEDERAL-AID CONSTRUCTION CONTRACTS 
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ATTACHMENTS 
 

A. Employment Preference for Appalachian Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. These contract provisions shall apply to all work performed on the contract by the contractor's own 
organization and with the assistance of workers under the contractor's immediate superintendent 
and to all work performed on the contract by piecework, station work, or by subcontract. 

 

2. Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the 
stipulations contained in these Required Contract Provisions, and further require their inclusion in any lower tier 
subcontract or purchase order that may in turn be made.  The Required Contract Provisions shall not be 
incorporated by reference in any case.  The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with these Required Contract Provisions. 

 

3. A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient 
grounds for termination of the contract. 

 

4. A breach of the following clauses of the Required Contract Provisions may also be grounds for 
debarment as provided in 29 CFR 5.12: 
 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 
 

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of 
these Required Contract Provisions shall not be subject to the general disputes clause of this contract.  Such 
disputes shall be resolved in accordance with the procedures of the U.S. Department of Labor (DOL) as set 
forth in 29 CFR 5, 6, and 7.  Disputes within the meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the DOL, or the contractor's employees or their 
representatives. 

 

6. Selection of Labor:  During the performance of this contract, the contractor shall not: 
 

a.  discriminate against labor from any other State, possession, or territory of the United States 
(except for employment preference for Appalachian contracts, when applicable, as specified in 
Attachment A), or 

 

b.   employ convict labor for any purpose within the limits of the project unless it is labor performed 
by convicts who are on parole, supervised release, or probation. 

 

II. NONDISCRIMINATION 
 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
 

1. Equal Employment Opportunity:  Equal employment opportunity (EEO) requirements not to 
discriminate and to take affirmative action to assure equal opportunity as set forth under laws, 
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and orders of the 
Secretary of Labor as modified by the provisions  prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's 
project activities under this contract.  The Equal Opportunity Construction Contract Specifications set 
forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act of 1990 (42 U.S.C. 
12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this 
contract.  In the execution of this contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a.  The contractor will work with the State highway agency (SHA) and the Federal Government in 
carrying out EEO obligations and in their review of his/her activities under the contract. 

 



ORDER NO.: G34 

CONTRACT ID. NO.: C00097026T11 
 

 25 

b.   The contractor will accept as his operating policy the following statement: 
 

"It is the policy of this Company to assure that applicants are employed, and that employees are 
treated during employment, without regard to their race, religion, sex, color, national origin, age 
or disability.  Such action shall include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or 
on-the-job training." 

 

2. EEO Officer:  The contractor will designate and make known to the SHA contracting officers an 
EEO Officer who will have the responsibility for and must be capable of effectively administering and 
promoting an active contractor program of EEO and who must be assigned adequate authority and 
responsibility to do so. 

 

3. Dissemination of Policy:  All members   of    the   contractor's   staff   who    are to hire, supervise, 
promote, and discharge employees, or who recommend such action, or who are substantially 
involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO 
policy and contractual will be taken as a minimum: 
 
a.   Periodic meetings of supervisory and personnel office employees will be conducted before the 

start of work and then not less often than once every six months, at which time the contractor's 
EEO policy and its implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 

 
b.  All new supervisory or personnel office employees will be given a thorough indoctrination by the 

EEO Officer, covering all major aspects of the contractor's EEO obligations within thirty days 
following their reporting for duty with the contractor. 

 
c.    All personnel who are engaged in direct recruitment for the project will be instructed by the EEO 

Officer in the contractor's procedures for locating and hiring minority group employees. 
 
d.  Notices and posters setting forth the contractor's EEO policy will be placed in areas readily 

accessible to employees, applicants for employment and potential employees. 
 
e.   The contractor's EEO policy and the procedures to implement such policy will be brought to the 

attention of employees by means of meetings, employee handbooks, or other appropriate 
means. 

 

4. Recruitment:  When advertising for employees, the contractor will include in all advertisements for 
employees the notation:  "An Equal Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minority groups in the area from which the project work 
force would normally be derived. 
 
a.   The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and 

direct recruitment through public and private employee referral sources likely to yield qualified 
minority group applicants.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures 
whereby minority group applicants may be referred to the contractor for employment 
consideration. 

 



ORDER NO.: G34 

CONTRACT ID. NO.: C00097026T11 
 

 26 

b.   In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall 
referrals, he is expected to observe the provisions of that agreement to the extent that the 
system permits the contractor's compliance with EEO contract provisions.  (The DOL has held 
that where implementation of such agreements have the effect of discriminating against 
minorities or women, or obligates the contractor to do the same, such implementation violates 
Executive Order 11246, as amended.)  

 
c.  The contractor will encourage his present employees to refer minority group applicants for 

employment.  Information and procedures with regard to referring minority group applicants will 
be discussed with employees. 

 

5. Personnel Actions:  Wages, working conditions, and employee benefits shall be established and 
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer, 
demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be followed:  
 
a.   The contractor will conduct periodic inspections of project sites to insure that working conditions 

and employee facilities do not indicate discriminatory treatment of project site personnel. 
 
b.  The contractor will periodically evaluate the spread of wages paid within each classification to 

determine any evidence of discriminatory wage practices. 
 
c.  The contractor will periodically review selected personnel actions in depth to determine whether 

there is evidence of discrimination.  Where evidence is found, the contractor will promptly take 
corrective action.  If the review indicates that the discrimination may extend beyond the actions 
reviewed, such corrective action shall include all affected persons. 

 
d.  The contractor will promptly investigate all complaints of alleged discrimination made to the 

contractor in connection with his obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon completion of each investigation, 
the contractor will inform every complainant of all of his avenues of appeal. 

 

6. Training and Promotion: 
 
a.  The contractor will assist in locating, qualifying, and increasing the skills of minority group and 

women employees, and applicants for employment. 
 
b.   Consistent with the contractor's work force requirements and as permissible under Federal and 

State regulations, the contractor shall make full use of training programs, i.e., apprenticeship, 
and on-the-job training programs for the geographical area of contract performance.  Where 
feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  In the event a special provision for training is provided under this 
contract, this subparagraph will be superseded as indicated in the special provision. 

 
c.  The contractor will advise employees and applicants for employment of available training 

programs and entrance requirements for each. 
 
d.   The contractor will periodically review the training and promotion potential of minority group and 

women employees and will encourage eligible employees to apply for such training and 
promotion. 
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7. Unions:  If the contractor relies in whole or in part upon unions as a source of employees, the 
contractor will use his/her best efforts to obtain the cooperation of such unions to increase 
opportunities for minority groups and women within the unions, and to effect referrals by such unions 
of minority and female employees.  Actions by the contractor either directly or through a contractor's 
association acting as agent will include the procedures set forth below: 
 
a.  The contractor will use best efforts to develop, in cooperation with the unions, joint training 

programs aimed toward qualifying more minority group members and women for membership in 
the unions and increasing the skills of minority group employees and women so that they may 
qualify for higher paying employment. 

 
b.   The contractor will use best efforts to incorporate an EEO clause into each union agreement to 

the end that such union will be contractually bound to refer applicants without regard to their 
race, color, religion, sex, national origin, age or disability. 

 
c.   The contractor is to obtain information as to the referral practices and policies of the labor union 

except that to the extent such information is within the exclusive possession of the labor union 
and such labor union refuses to furnish such information to the contractor, the contractor shall so 
certify to the SHA and shall set forth what efforts have been made to obtain such information. 

 
d.   In the event the union is unable to provide the contractor with a reasonable flow of minority and 

women referrals within the time limit set forth in the collective bargaining agreement, the 
contractor will, through independent recruitment efforts, fill the employment vacancies without 
regard to race, color, religion, sex, national origin, age or disability; making full efforts to obtain 
qualified and/or qualifiable minority group persons and women.  (The DOL has held that it shall 
be no excuse that the union with which the contractor has a collective bargaining agreement 
providing for exclusive referral failed to refer minority employees.)  In the event the union referral 
practice prevents the contractor from meeting the obligations pursuant to Executive Order 
11246, as amended, and these special provisions, such contractor shall immediately notify the 
SHA. 

 

8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment:  The 
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age or 
disability in the selection and retention of subcontractors, including procurement of materials and 
leases of equipment. 
 
a.  The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations 

under this contract. 
 
b.  Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal 

opportunity to compete for and perform subcontracts which the contractor enters into pursuant to 
this contract.  The contractor will use his best efforts to solicit bids from and to utilize DBE 
subcontractors or subcontractors with meaningful minority group and female representation 
among their employees.  Contractors shall obtain lists of DBE construction firms from SHA 
personnel. 

 
c.  The contractor will use his best efforts to ensure subcontractor compliance with their EEO 

obligations. 
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9. Records and Reports:  The contractor shall keep such records as necessary to document 
compliance with the EEO requirements.  Such records shall be retained for a period of three years 
following completion of the contract work and shall be available at reasonable times and places for 
inspection by authorized representatives of the SHA and the FHWA. 
 
a.   The records kept by the contractor shall document the following: 

 
(1) The number of minority and non-minority group members and women employed in each 

work classification on the project; 
 
(2) The progress and efforts being made in cooperation with unions, when applicable, to 

increase employment opportunities for minorities and women; 
 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading 

minority and female employees; and  
 
(4) The progress and efforts being made in securing the services of DBE subcontractors or 

subcontractors with meaningful minority and female representation among their employees. 
 

b.   The contractors will submit an annual report to the SHA each July for the duration of the project, 
indicating the number of minority, women, and non-minority group employees currently engaged 
in each work classification required by the contract work.  This information is to be reported on 
Form FHWA-1391.  If on-the job training is being required by special provision, the contractor 
will be required to collect and report training data. 

 

III. NONSEGREGATED FACILITIES 
 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 

 
a.   By submission of this bid, the execution of this contract or subcontract, or the consummation of 

this material supply agreement or purchase order, as appropriate, the bidder, Federal-aid 
construction contractor, subcontractor, material supplier, or vendor, as appropriate, certifies that 
the firm does not maintain or provide for its employees any segregated facilities at any of its 
establishments, and that the firm does not permit its employees to perform their services at any 
location, under its control, where segregated facilities are maintained.  The firm agrees that a 
breach of this certification is a violation of the EEO provisions of this contract.  The firm further 
certifies that no employee will be denied access to adequate facilities on the basis of sex or 
disability. 

 
b.  As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, 

restrooms and washrooms, restaurants and other eating areas, timeclocks, locker rooms, and 
other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment 
areas, transportation, and housing facilities provided for employees which are segregated by 
explicit directive, or are, in fact, segregated on the basis of race, color, religion, national origin, 
age or disability, because of habit, local custom, or otherwise.  The only exception will be for the 
disabled when the demands for accessibility override (e.g. disabled parking). 

 
c.  The contractor agrees that it has obtained or will obtain identical certification from proposed 

subcontractors or material suppliers prior to award of subcontracts or consummation of material 
supply agreements of $10,000 or more and that it will retain such certifications in its files. 
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IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 
 
(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, 
except for projects located on roadways classified as local roads or rural minor collectors, which are 
exempt.) 
 

1. General: 
 
a.  All mechanics and laborers employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week and without subsequent deduction or rebate 
on any account [except such payroll deductions as are permitted by regulations (29 CFR 3) 
issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276c)] the full amounts of 
wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment.  The 
payment shall be computed at wage rates not less than those contained in the wage 
determination of the Secretary of Labor (hereinafter "the wage determination") which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged 
to exist between the contractor or its subcontractors and such laborers and mechanics.  The 
wage determination (including any additional classifications and wage rates conformed under 
paragraph 2 of this Section IV and the DOL poster (WH-1321) or Form FHWA-1495) shall be 
posted at all times by the contractor and its subcontractors at the site of the work in a prominent 
and accessible place where it can be easily seen by the workers.  For the purpose of this 
Section, contributions made or costs reasonably anticipated for bona fide fringe benefits under 
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of Section IV, 
paragraph 3b, hereof.  Also, for the purpose of this Section, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or 
programs, which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period.  Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in paragraphs 4 and 5 of this Section IV. 

 
b.   Laborers or mechanics performing work in more than one classification may be compensated at 

the rate specified for each classification for the time actually worked therein, provided, that the 
employer's payroll records accurately set forth the time spent in each classification in which work 
is performed. 

 
c.    All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, 

and 5 are herein incorporated by reference in this contract. 
 

2. Classification: 
 
a.  The SHA contracting officer shall require that any class of laborers or mechanics employed under 

the contract, which is not listed in the wage determination, shall be classified in conformance 
with the wage determination. 

 
b.   The contracting officer shall approve an additional classification, wage rate and fringe benefits 

only when the following criteria have been met: 
 
(1) the work to be performed by the additional classification requested is not performed by a 

classification in the wage determination; 
 
(2)  the additional classification is utilized in the area by the construction industry;  
 
(3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination; and 
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(4) with respect to helpers, when such a classification prevails in the area in which the work is 
performed. 

 
c.   If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be 

employed in the additional classification or their representatives, and the contracting officer 
agree on the classification and wage rate (including the amount designated for fringe benefits 
where appropriate), a report of the action taken shall be sent by the contracting officer to the 
DOL, Administrator of the Wage and Hour Division, Employment Standards Administration, 
Washington, D.C. 20210.  The Wage and Hour Administrator, or an authorized representative, 
will approve, modify, or disapprove every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the contracting officer within the 30-day period 
that additional time is necessary. 

 
d.   In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be 

employed in the additional classification or their representatives, and the contracting officer do 
not agree on the proposed classification and wage rate (including the amount designated for 
fringe benefits, where appropriate), the contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the contracting officer, to the Wage 
and Hour Administrator for determination.  Said Administrator, or an authorized representative, 
will issue a determination within 30 days of receipt and so advise the contracting officer or will 
notify the contracting officer within the 30-day period that additional time is necessary 

 
e.  The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c 

or 2d of this Section IV shall be paid to all workers performing work in the additional classification 
from the first day on which work is performed in the classification. 

 

3. Payment of Fringe Benefits: 
 
a.  Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 

includes a fringe benefit which is not expressed as an hourly rate, the contractor or 
subcontractors, as appropriate, shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly case equivalent thereof. 

 
b.   If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other 

third person, he/she may consider as a part of the wages of any laborer or mechanic the amount 
of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or 
program, provided, that the Secretary of Labor has found, upon the written request of the 
contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary 
of Labor may require the contractor to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

 

4. Apprentices and Trainees (Programs of  U.S. DOL) and Helpers: 
 

a. Apprentices: 
 

(1)  Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the DOL, Employment and Training 
Administration, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau, or if a person is employed in his/her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program, who is 
not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State apprenticeship agency (where appropriate) to be 
eligible for probationary employment as an apprentice. 

 
(2)  The allowable ratio of apprentices to journeyman-level employees on the job site in any 

craft classification shall not be greater than the ratio permitted to the contractor as to the 
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entire work force under the registered program.  Any employee listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise employed as stated above, 
shall be paid not less than the applicable wage rate listed in the wage determination for 
the classification of work actually performed.  In addition, any apprentice performing 
work on the job site in excess of the ratio permitted under the registered program shall 
be paid not less than the applicable wage rate on the wage determination for the work 
actually performed.  Where a contractor or subcontractor is performing construction on 
a project in a locality other than that in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyman-level hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed. 

 
(3) Every apprentice must be paid at not less than the rate specified in the registered 

program for the apprentice's level of progress, expressed as a percentage of the 
journeyman-level hourly rate specified in the applicable wage determination.  
Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program.  If the apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification.  If the Administrator for the Wage and 
Hour Division determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. 

 
(4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency 

recognized by the Bureau, withdraws approval of an apprenticeship program, the 
contractor or subcontractor will no longer be permitted to utilize apprentices at less than 
the applicable predetermined rate for the comparable work performed by regular 
employees until an acceptable program is approved. 

 
b. Trainees: 

 
(1)  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 

the predetermined rate for the work performed unless they are employed pursuant to 
and individually registered in a program which has received prior approval, evidenced by 
formal certification by the DOL, Employment and Training Administration. 

 
(2)  The ratio of trainees to journeyman-level employees on the job site shall not be greater 

than permitted under the plan approved by the Employment and Training 
Administration.  Any employee listed on the payroll at a trainee rate who is not registered 
and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination 
for the work actually performed. 
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(3)  Every trainee must be paid at not less than the rate specified in the approved program 
for his/her level of progress, expressed as a percentage of the journeyman-level hourly 
rate specified in the applicable wage determination.  Trainees shall be paid fringe 
benefits in accordance with the provisions of the trainee program.  If the trainee program 
does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the 
corresponding journeyman-level wage rate on the wage determination which provides 
for less than full fringe benefits for apprentices, in which case such trainees shall receive 
the same fringe benefits as apprentices. 

 
(4) In the event the Employment and Training Administration withdraws approval of a 

training program, the contractor or subcontractor will no longer be permitted to utilize 
trainees at less than the applicable predetermined rate for the work performed until an 
acceptable program is approved. 

 
c. Helpers: 

 
Helpers will be permitted to work on a project if the helper classification is specified and 
defined on the applicable wage determination or is approved pursuant to the conformance 
procedure set forth in Section IV.2.  Any worker listed on a payroll at a helper wage rate, 
who is not a helper under a approved definition, shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work actually performed. 
 

5. Apprentices and Trainees (Programs of the U.S. DOT): 
 
Apprentices and trainees working under apprenticeship and skill training programs which have 
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this 
Section IV.  The straight time hourly wage rates for apprentices and trainees under such 
programs will be established by the particular programs.  The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of the particular program. 
 

6. Withholding: 
 
The SHA shall upon its own action or upon written request of an authorized representative of the 
DOL withhold, or cause to be withheld, from the contractor or subcontractor under this contract 
or any other Federal contract with the same prime contractor, or any other Federally-assisted 
contract subject to Davis-Bacon prevailing wage requirements which is held by the same prime 
contractor, as much of the accrued payments or advances as may be considered necessary to 
pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract.  In the event 
of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed 
or working on the site of the work, all or part of the wages required by the contract, the SHA 
contracting officer may, after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until 
such violations have ceased. 
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7. Overtime Requirements: 
 
No contractor or subcontractor contracting for any part of the contract work which may require or 
involve the employment of laborers, mechanics, watchmen, or guards (including apprentices, 
trainees, and helpers described in paragraphs 4 and 5 above) shall require or permit any laborer, 
mechanic, watchman, or guard in any workweek in which he/she is employed on such work, to 
work in excess of 40 hours in such workweek unless such laborer, mechanic, watchman, or 
guard receives compensation at a rate not less than one-and-one-half times his/her basic rate of 
pay for all hours worked in excess of 40 hours in such workweek. 
 

8. Violation: 

 
Liability for Unpaid Wages; Liquidated Damages:  In the event of any violation of the clause set 
forth in paragraph 7 above, the contractor and any subcontractor responsible thereof shall be 
liable to the affected employee for his/her unpaid wages.  In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory) for liquidated damages.  
Such liquidated damages shall be computed with respect to each individual laborer, mechanic, 
watchman, or guard employed in violation of the clause set forth in paragraph 7, in the sum of 
$10 for each calendar day on which such employee was required or permitted to work in excess 
of the standard work week of 40 hours without payment of the overtime wages required by the 
clause set forth in paragraph 7. 
 

9. Withholding for Unpaid Wages and Liquidated Damages: 
 
The SHA shall upon its own action or upon written request of any authorized representative of 
the DOL withhold, or cause to be withheld, from any monies payable on account of work 
performed by the contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other Federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph 8 above. 
 

V. STATEMENTS AND PAYROLLS 
 
(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, 
except for projects located on roadways classified as local roads or rural collectors, which are exempt.) 
 

1. Compliance with Copeland Regulations (29 CFR 3): 
 
The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are 
herein incorporated by reference. 
 

2. Payrolls and Payroll Records: 
 
a.  Payrolls and basic records relating thereto shall be maintained by the contractor and each 

subcontractor during the course of the work and preserved for a period of 3 years from the date 
of completion of the contract for all laborers, mechanics, apprentices, trainees, watchmen, 
helpers, and guards working at the site of the work. 
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b.   The payroll records shall contain the name, social security number, and address of each such 
employee; his or her correct classification; hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalent thereof the 
types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of hours 
worked; deductions made; and actual wages paid. In addition, for Appalachian contracts, the 
payroll records shall contain a notation indicating whether the employee does, or does not, 
normally reside in the labor area as defined in Attachment A, paragraph 1.  Whenever the 
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found that the wages of any 
laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor 
and each subcontractor shall maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially responsible, that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and show the 
cost anticipated or the actual cost incurred in providing benefits.  Contractors or subcontractors 
employing apprentices or trainees under approved programs shall maintain written evidence of 
the registration of apprentices and trainees, and ratios and wage rates prescribed in the 
applicable programs. 

 
c.  Each contractor and subcontractor shall furnish, each week in which any contract work is 

performed, to the SHA resident engineer a payroll of wages paid each of its employees 
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5, and 
watchmen and guards engaged on work during the preceding weekly payroll period).  The 
payroll submitted shall set out accurately and completely all of the information required to be 
maintained under paragraph 2b of this Section V.  This information may be submitted in any 
form desired.  Optional Form WH-347 is available for this purpose and may be purchased from 
the Superintendent of Documents (Federal stock number 029-005-0014-1), U.S. Government 
Printing Office, Washington, D.C. 20402.  The prime contractor is responsible for the submission 
of copies of payrolls by all subcontractors. 

 
d.   Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 

contractor or subcontractor or his/her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 
 
(1) that the payroll for the payroll period contains the information required to be maintained 

under paragraph 2b of this Section V and that such information is correct and complete; 
 
(2) that such laborer or mechanic (including each helper, apprentice, and trainee) employed on 

the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in the 
Regulations, 29 CFR 3; 

 
(3) that each laborer or mechanic has been paid not less that the applicable wage rate and 

fringe benefits or cash equivalent for the classification of worked performed, as specified in 
the applicable wage determination incorporated into the contract. 

 
e.  The weekly submission of a properly executed certification set forth on the reverse side of 

Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 
Compliance" required by paragraph 2d of this Section V. 

 
f.   The falsification of any of the above certifications may subject the contractor to civil or criminal 

prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 
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g.  The contractor or subcontractor shall make the records required under paragraph 2b of this 
Section V available for inspection, copying, or transcription by authorized representatives of the 
SHA, the FHWA, or the DOL, and shall permit such representatives to interview employees 
during working hours on the job.  If the contractor or subcontractor fails to submit the required 
records or to make them available, the SHA, the FHWA, the DOL, or all may, after written notice 
to the contractor, sponsor, applicant, or owner, take such actions as may be necessary to cause 
the suspension of any further payment, advance, or guarantee of funds.  Furthermore, failure to 
submit the required records upon request or to make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12. 

 

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
1. On all Federal-aid contracts on the National Highway System, except those which provide solely for 

the installation of protective devices at railroad grade crossings, those which are constructed on a 
force account or direct labor basis, highway beautification contracts, and contracts for which the total 
final construction cost for roadway and bridge is less than $1,000,000 (23 CFR 635) the contractor 
shall: 

 
a.   Become familiar with the list of specific materials and supplies contained in Form FHWA-47, 

"Statement of Materials and Labor Used by Contractor of Highway Construction Involving Federal 
Funds," prior to the commencement of work under this contract. 

 
b.   Maintain a record of the total cost of all materials and supplies purchased for and incorporated in 

the work, and also of the quantities of those specific materials and supplies listed on Form 
FHWA-47, and in the units shown on Form FHWA-47. 

 
c.   Furnish, upon the completion of the contract, to the SHA resident engineer on Form FHWA-47 

together with the data required in paragraph 1b relative to materials and supplies, a final labor 
summary of all contract work indicating the total hours worked and the total amount earned. 

 
2. At the prime contractor's option, either a single report covering all contract work or separate reports 

for the contractor and for each subcontract shall be submitted. 
 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
1. The contractor shall perform with its own organization contract work amounting to not less than 30 

percent (or a greater percentage if specified elsewhere in the contract) of the total original contract 
price, excluding any specialty items designated by the State.  Specialty items may be performed by 
subcontract and the amount of any such specialty items performed may be deducted from the total 
original contract price before computing the amount of work required to be performed by the 
contractor's own organization (23 CFR 635). 
 
a.  "Its own organization" shall be construed to include only workers employed and paid directly by 

the prime contractor and equipment owned or rented by the prime contractor, with or without 
operators. Such term does not include employees or equipment of a subcontractor, assignee, or 
agent of the prime contractor. 

 
b.  "Specialty Items" shall be construed to be limited to work that requires highly specialized 

knowledge, abilities, or equipment not ordinarily available in the type of contracting organizations 
qualified and expected to bid on the contract as a whole and in general are to be limited to minor 
components of the overall contract. 

 
2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is 

computed includes the cost of material and manufactured products which are to be purchased or 
produced by the contractor under the contract provisions. 
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3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the 
firm, has full authority to direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations (regardless of who performs the work) 
and (b) such other of its own organizational resources (supervision, management, and engineering 
services) as the SHA contracting officer determines is necessary to assure the performance of the 
contract. 

 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written 

consent of the SHA contracting officer, or authorized representative, and such consent when given 
shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract.  
Written consent will be given only after the SHA has assured that each subcontract is evidenced in 
writing and that it contains all pertinent provisions and requirements of the prime contract. 

 

VIII. SAFETY: ACCIDENT PREVENTION 
 
1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and 

local laws governing safety, health, and sanitation (23 CFR 635).  The contractor shall provide all 
safeguards, safety devices and protective equipment and take any other needed actions as it 
determines, or as the SHA contracting officer may determine, to be reasonably necessary to protect 
the life and health of employees on the job and the safety of the public and to protect property in 
connection with the performance of the work covered by the contract. 

 
2. It is a condition of this contract, and shall be made a condition of each subcontract, which the 

contractor enters into pursuant to this contract, that the contractor and any subcontractor shall not 
permit any employee, in performance of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under 
construction safety and health standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized 

representative thereof, shall have right of entry to any site of contract performance to inspect or 
investigate the matter of compliance with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards 
Act (40 U.S.C. 333). 

 

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
In order to assure high quality and durable construction in conformity with approved plans and 
specifications and a high degree of reliability on statements and representations made by engineers, 
contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible.  
Willful falsification, distortion, or misrepresentation with respect to any facts related to the project is a 
violation of Federal law.  To prevent any misunderstanding regarding the seriousness of these and 
similar acts, the following notice shall be posted on each Federal-aid highway project (23 CFR 635) in 

one or more places where it is readily available to all persons concerned with the project: NOTICE TO 

ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS. 
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18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or 
whoever, whether a person, association, firm, or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in 
connection with the submission of plans, maps, specifications, contracts, or costs of construction on any 
highway or related project submitted for approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false representation, false report or false claim with 
respect to the character, quality, quantity, or cost of any work performed or to be performed, or materials 
furnished or to be furnished, in connection with the construction of any highway or related project 
approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false representation as to material fact in any 
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved 
July 1, 1916, (39 Stat. 355), as amended and supplemented; 
 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both." 
 

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.) 
 
By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, 
Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated 
as follows: 
 
1.  That any facility that is or will be utilized in the performance of this contract, unless such contract is 

exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as 
amended by Pub.L. 92-500), Executive Order 11738, and regulations in implementation thereof (40 
CFR 15) is not listed, on the date of contract award, on the U.S. Environmental Protection Agency 
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 

 
2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of 

the Clean Air Act and Section 308 of the Federal Water Pollution Control Act and all regulations and 
guidelines listed thereunder. 

 
3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, 

Office of Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is 
under consideration to be listed on the EPA List of Violating Facilities. 

 
4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of 

this Section X in every nonexempt subcontract, and further agrees to take such action as the 
government may direct as a means of enforcing such requirements. 

 



ORDER NO.: G34 

CONTRACT ID. NO.: C00097026T11 
 

 38 

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY 

EXCLUSION 
 

1. Instructions for Certification - Primary Covered Transactions: 
 

(Applicable to all Federal-aid contracts - 49 CFR 29) 
 
a.  By signing and submitting this proposal, the prospective primary participant is providing the 

certification set out below. 
 
b.   The inability of a person to provide the certification set out below will not necessarily result in 

denial of participation in this covered transaction.  The prospective participant shall submit an 
explanation of why it cannot provide the certification set out below.  The certification or 
explanation will be considered in connection with the department or agency's determination 
whether to enter into this transaction.  However, failure of the prospective primary participant to 
furnish a certification or an explanation shall disqualify such a person from participation in this 
transaction. 

 
c.   The certification in this clause is a material representation of fact upon which reliance was placed 

when the department or agency determined to enter into this transaction.  If it is later determined 
that the prospective primary participant knowingly rendered an erroneous certification, in addition 
to other remedies available to the Federal Government, the department or agency may 
terminate this transaction for cause of default. 

 
d.   The prospective primary participant shall provide immediate written notice to the department or 

agency to whom this proposal is submitted if any time the prospective primary participant learns 
that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 

 
e.  The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of rules implementing Executive Order 12549.  You may contact the 
department or agency to which this proposal is submitted for assistance in obtaining a copy of 
those regulations. 

 
f.    The prospective primary participant agrees by submitting this proposal that, should the proposed 

covered transaction be entered into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or 
agency entering into this transaction. 

 
g.   The prospective primary participant further agrees by submitting this proposal that it will include 

the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," provided by the department or agency entering into 
this covered transaction, without modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions. 

 
h.   A participant in a covered transaction may rely upon a certification of a prospective participant in 

a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the certification is erroneous.  A 
participant may decide the method and frequency by which it determines the eligibility of its 
principals.  Each participant may, but is not required to, check the nonprocurement portion of the 
"Lists of Parties Excluded From Federal Procurement or Nonprocurement Programs" 
(Nonprocurement List) which is compiled by the General Services Administration. 
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i.   Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause.  The knowledge 
and information of participant is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings. 

 
j.   Except for transactions authorized under paragraph f of these instructions, if a participant in a 

covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency may 
terminate this transaction for cause or default. 

 
* * * * * 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Primary 

Covered Transactions 
 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its 
principals: 

 
a.  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency; 
 
b.  Have not within a 3-year period preceding this proposal been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property;  

 
c.   Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in paragraph 1b of 
this certification; and 

 
d.  Have not within a 3-year period preceding this application/proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 

2. Where the prospective primary participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 
 

* * * * * 

2. Instructions for Certification - Lower Tier Covered Transactions: 
 
(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 
CFR 29) 

 
a.   By signing and submitting this proposal, the prospective lower tier is providing the certification set 

out below. 
 
b.   The certification in this clause is a material representation of fact upon which reliance was placed 

when this transaction was entered into.  If it is later determined that the prospective lower tier 
participant knowingly rendered an erroneous certification, in addition to other remedies available 
to the Federal Government, the department, or agency with which this transaction originated 
may pursue available remedies, including suspension and/or debarment. 

 
c.  The prospective lower tier participant shall provide immediate written notice to the person to which 

this proposal is submitted if at any time the prospective lower tier participant learns that its 
certification was erroneous by reason of changed circumstances. 
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d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered 

transaction," "participant," "person," "principal," "proposal," and "voluntarily excluded," as used in 
this clause, have the meanings set out in the Definitions and Coverage sections of rules 
implementing Executive Order 12549.  You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those regulations. 

 
e.  The prospective lower tier participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or 
agency with which this transaction originated. 

 
f.   The prospective lower tier participant further agrees by submitting this proposal that it will include 

this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 
g.   A participant in a covered transaction may rely upon a certification of a prospective participant in 

a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the certification is erroneous.  A 
participant may decide the method and frequency by which it determines the eligibility of its 
principals.  Each participant may, but is not required to, check the Nonprocurement List. 

 
h.  Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this clause.  The knowledge 
and information of participant is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings. 

 
i.   Except for transactions authorized under paragraph e of these instructions, if a participant in a 

covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, including suspension and/or 
debarment. 

 
* * * * * 

 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower 

Tier Covered Transactions: 
 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its 

principals is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any Federal department or agency. 

 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this 

certification, such prospective participant shall attach an explanation to this proposal. 
 

* * * * * 
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XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed 
$100,000 - 49 CFR 20) 
 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his 

or her knowledge and belief, that: 
 
a.  No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 

to any person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 

 
b.   If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into.  Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 
for each such failure. 

 
3. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 

require that the language of this certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose accordingly. 
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FHWA MEMORANDUM 

 
 

 
U.S. Department of 
Transportation 

Federal Highway 

Administration 

MEMORANDUM 

Subject: ACTION: The Discontinuance of the FHWA-45, 
FHWA-47 & FHWA-810 

Date: May 22, 2007 

From: /s/ Original signed by 
Dwight Horne, 
Director Office of Program Administration 

In Reply 

Refer to: 

HIPA-10 

To: Directors of Field Services 
Division Administrators 
Federal Lands Administrator 

 
Effective immediately, Divisions and/or our State Transportation Agency (STA) partners will no longer be 
required to submit data to HIPA-10 that is collected as it relates to: 
 

The FHWA-45, Bid Price Data1, 
 
The FHWA-47, Statement of Materials and Labor Used by Contractors on Highway Construction  
Involving Federal Funds2, and  
 
The FHWA-810, Bid Tabulation Data3  

 
For several years, STAs have commented that the reports generated from the data collection efforts were 
of little utility and that there were statistical limitations, statistical significance, and accuracy issues with the 
data which were felt could result in misleading information. There was also a noted reporting burden on 
States and contractors. The suggestions have often been to eliminate the reporting requirements all 
together. 
 
In 2003, the GAO conducted a review of the States' highway construction costs. As part of its review, the 
GAO reviewed FHWA's cost data collection requirements. In its discussions, the GAO also identified 
similar issues and concerns with the data series as discussed above. In a December 2003 report GAO 
made recommendations to FHWA to review the usefulness and accuracy and/or under reporting of the 
data collected. 
 
As a result, FHWA has determined that it is appropriate to discontinue the reporting requirements for the 
FHWA 45, 47 and 810 as collection of this data for needed reports such as the "Highway Statistics" 
publication can be collected through other means. The main reasons for this decision are the strong 
disinterest in the data collection activities and comments provided to us by our STA partners suggesting 
that we are not collecting the data extensively enough to be of utility. We will also be going through an 
abridged regulatory update as appropriate to reflect this action. 
 
Please contact Bob Wright, at 202-366-4630, to answer any questions and/or for additional information on 
this matter. 
 
 

http://www.fhwa.dot.gov/federalaid/052207.cfm?prnt=yes#1#1
http://www.fhwa.dot.gov/federalaid/052207.cfm?prnt=yes#2#2
http://www.fhwa.dot.gov/federalaid/052207.cfm?prnt=yes#3#3
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The FHWA 45, Bid Price Data, was collected on NHS projects over $500,000. The FHWA 45 served as a 
means to compute the highway construction bid price index, which is published in the document "Price 
Trends for Federal-aid Highway Construction. The data was used in our "Highway Statistics" publication 
and by other outside sources, including its use by congressional committees in their deliberations on 
pending new highway legislation.  
 
The FHWA 47, Statement of Materials and Labor Used by Contractors on Highway Construction Involving 
Federal Funds, was collected on all NHS projects over $1,000,000. The FHWA 47 served as a means to 
collect data related to the quantities of materials, supplies and labor used for various types of highway 
construction. The data reported on this form was used primarily to compute usage factors for these 
various materials, supplies, and labor. These factors were used to determine the economic impacts of 
cuts or increases in the cost of Federal-aid highway construction. 
 
FHWA 810, Bid Tabulation Data was collected on all NHS projects. The needs for the FHWA 810 have 
been to compute national summaries on the largest contract awards and contract size statistics. The data 
was also used to produce state-by-state summaries on contracts awards, number of bids and average 
number of bids. 
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SF030AF-0708                                                                                                   Reissued July 2008 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE 

EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
 
1.   The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal 

Equal Employment Opportunity Construction Contract Specifications" set forth herein. 
 
2.  The goals for female and minority participation, expressed in percentage terms of the Contractor's 

aggregate work force in each trade on all construction works in the covered area, are as follows: 
 
Females- 6.9% 
Minorities - See Attachment "A" 

 
The goals are applicable to all the Contractor's construction work performed in the covered area, whether 
or not it is Federal or federally assisted. If the Contractor performs construction work in a geographical 
area located outside of the covered area, it shall apply the goals established for such geographical area 
where the work is actually performed. With regard to this second area, the Contractor also is subject to 
the goals for both its federally involved and non-federally involved construction. 
 
The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be 
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications, set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established 
herein. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade, and the Contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of 
meeting the Contractor's goals shall be a violation of the contract, the Executives Order and the 
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work 
hours performed. 
 

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within 10 workings days the award of any construction subcontract in excess of 
$10,000 at any tier for construction works under this contract. The notification shall list the name, 
address and telephone number of the subcontractor, employer identification number, estimated dollar 
amount of the subcontract, estimated starting and completion dates of the subcontract and the 
geographical area in which the contract is to be performed. 

 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 

CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 
 

1. As, used in this provision: 
 

a. "Covered area" means the geographical area described in the solicitation from which this contract 
resulted; 

 

b. "Director" means Director, Office of Federal Contract Compliance Programs, United States 
Department of Labor, or any person to whom the Director delegates authority; 

 

c. "Employer identification number" means the Federal Social Security number used on the Employer's 
Quarterly Federal Tax Return, U. S. Treasury Department Form 941; 

 

d. "Minority" includes: 
 

(i)    Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 
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(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 
Spanish Culture or origin, regardless of race); 

 
(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 

East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 
 
(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of 

North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification). 

 
2.  Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving 

any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions 
of these specifications and the Notice which contains the applicable goals for minority and female 
participation. 

 
3.   If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S. 

Department of Labor in the covered area either individually or through an association, its affirmative 
action obligations on all work in the Plan area (including goals and timetables) shall be in accordance 
with that Plan for those trades which have unions participating in the Plan.  Contractors must be able to 
demonstrate their participation in and compliance with the provisions of any such Hometown Plan.  Each 
Contractor or Subcontractor participating in an approved Plan is individually required to comply with its 
obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan in 
each trade in which it has employees.  The overall good faith performance by other Contractors and 
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or 
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

 
4.  The Contractor shall implement the specific affirmative action standards provided in paragraphs 7 a 

through p of these specifications.  The goals set forth in the solicitation from which this contract resulted 
are expressed as percentages of the total hours of employment and training of minority and female 
utilization the Contractor should reasonably be able to achieve in each construction trade in which it has 
employees in the coverer area.  Covered construction Contractors performing construction work in 
geographical areas where they do not have a Federal or federally assisted construction contract shall 
apply the minority and female goals established for the geographical area where the work is being 
performed.  Goals are published periodically in the Federal Register in notice form, and such notices may 
be obtained from any Office of Federal Contract Compliance Programs office or from Federal 
procurement contracting officers.  The Contractor is expected to make substantially uniform progress in 
meeting its goals in each craft during the period specified. 

 
5.   Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 

Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the 
Contractor's obligations under these specifications, Executive Order 11246, or the regulations 
promulgated pursuant thereto. 

 
6.   In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 

such apprentices and trainees must be employed by the Contractor during the training period, and the 
Contractor must have made a commitment to employ the apprentices and trainees at the completion of 
their training, subject to the availability of employment opportunities.  Trainees must be trained pursuant 
to training programs approved by the U. S. Department of Labor. 
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7.  The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  The 
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to 
achieve maximum results from its actions.  The Contractor shall document these efforts fully, and shall 
implement affirmative action steps at least as extensive as the following: 
 
a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all 

sites, and in all facilities at which the Contractor's employees are assigned to work.  The Contractor, 
where possible, shall assign two or more women to each construction project.  The Contractor shall 
specifically ensure that all foreman, superintendents and other on-site supervisory personnel are 
aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at such sites in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources, provide written 

notification to minority and female recruitment sources and to community organizations when the 
Contractor or its unions have employment opportunities available, and maintain a record of the 
organizations' responses. 

 
c. Maintain a current file of the names, addresses and telephone numbers of each minority and female 

off the street applicant and minority or female referral from a union, a recruitment source or 
community organization and of what action was taken with respect to each such individual.  If such 
individual was sent to the union hiring hall for referral and was not referred back to the Contractor by 
the union, or if referred, not employed by the Contractor, this shall be documented in the file with the 
reason therefore, along with whatever additional actions the Contractor may have taken. 

 
d. Provide immediate written notification to the Director when the union or unions which the Contractor 

has a collective bargaining agreement has not referred to the Contractor a minority person or women 
sent by the Contractor, or when the Contractor has other information that the union referral process 
has impeded the Contractor's efforts to meet its obligations. 

 
e. Develop on-the-job training opportunities and/or participate in training programs for the area which 

expressly include minorities and women, including upgrading programs and apprenticeship and 
trainee programs relevant to the Contractor's employment needs, especially those programs funded 
or approved by the Department of Labor.  The Contractor shall provide notice of these programs to 
the sources complied under 7b above. 

 
f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training 

programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; 
by including it in any policy manual and collective bargaining agreement; by publicizing it in the 
company newspaper or annual report; by specific review of the policy with all management 
personnel and with all minority and female employees at least once a year; and by posting the 
company EEO policy on bulletin boards accessible to all employees at each location where 
construction work is performed. 

 
g. Review, at least annually, the company's EEO policy and affirmative action obligations under these 

specifications with all employees having any responsibility for hiring, assignment, layoff, termination, 
or other employment decisions including specific review of these items with onsite supervisory 
personnel such as Superintendents and General Foremen prior to the initiation of construction work 
at any job site.  A written record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed and disposition of the subject matter. 

 
h. Disseminate the Contractor's EEO policy externally by including in any news media advertisement 

that the Contractor is "An Equal Opportunity Employer" for minority and female, and providing written 
notification to and discussing the Contractor's EEO policy with other Contractors and Subcontractors 
with whom the Contractor does or anticipates doing business. 
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i. Directs its recruitment efforts, both oral and written, to minority, female and community organizations, 
to schools with minority and female students and to minority and recruitment and training 
organizations serving the Contractor's recruitment area and employment needs.  Not later than one 
month prior to the date for the acceptance of applications for apprenticeship or other training by 
recruitment source, the Contractor shall send written notification to organizations such as the above, 
describing the openings, screening procedures and tests to be used m the selection process. 

 
j. Encourage present minority and female employees to recruit other minority persons and women and, 

where reasonable, provide after school, summer and vacation employment to minority and female 
youth both on the site and in other areas of Contractor's workforce. 

 
k. Validate all tests and other selection requirements where there is an obligation to do so under 41 

CFR Part 60-3. 
 
l. Conduct, at least annually, an inventory and evaluation of all minority and female personnel for 

promotional opportunities and encourage these employees to seek or to prepare for such 
opportunities through appropriate training or other means. 

 
m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, 

do not have a discriminatory effect by continually monitoring all personnel and employment related 
activities to ensure that the EEO policy and the Contractor's obligations under these specifications 
are being carried out. 

 
n. Ensure that all facilities and company activities are nonsegregated, except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy between the 
sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontracts from minority and 

female construction contractors and suppliers, including circulation of solicitations to minority and 
female contractor associations and other business associations. 

 
p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the 

Contractor's EEO policies and affirmative action obligations. 
 

8.   Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of 
their affirmative action obligations (7a through p). The efforts of a contractor association, joint 
contractor-union, contractor-community, or other similar group of which the contractor is a member and 
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these 
Specifications provided that the contractor actively participates in the group, makes every effort to assure 
that the group has a positive impact on the employment of minorities and women in the industry, ensures 
that the concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation, makes a good faith effort to meet its individual goals and timetables and can provide 
access to documentation which demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor's noncompliance. 

 
9. Goals for women have been established. However, the Contractor IS required to provide equal 

employment opportunity and to take affirmative action for all minority groups, both male and female and 
all women, both minority and non-minority. Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate manner, that is even 
thought the Contractor has achieved its goals for women, the Contractor may be in violation of the 
Executive Order if a specific minority group of women is underutilized. 

 
10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate 

against any person because of race, color, religion, sex or nation origin. 
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11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government 
contracts pursuant to Executive Order 11246. 

 
12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and the 

Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations by the Office of Federal Contract Compliance Programs.  Any Contractor who fails to carry 
out such sanctions and penalties shall be in violation of these specifications and Executive Order 11246. 
as amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications shall implement specific affirmative 

action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, 
so as to achieve maximum results from Its efforts to ensure equal employment opportunity. If the 
Contractor fails to comply with the requirements of the Executive Order, the implementing regulations, or 
these specifications, the Director will proceed in accordance with 41 CFR 60-4.8. 

 
14. The Contractor shall designate and make known to the Department a responsible official as the EEO 

Officer to monitor all employment related activity, to ensure that the company EEO policy is being carried 
out, to submit reports relating to the provisions hereof as may be required by the Government and to 
keep records.  Records shall at least include for each employee the name, address, telephone numbers, 
construction trade, union affiliation if any, employee identification number when assigned, social security 
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in 
status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was 
performed. Records shall be maintained in an easily understandable and retrievable form; however, to 
the degree that existing records satisfy this requirement, Contractors will not be required to maintain 
separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws which 

establish different standards of compliance or upon the application of requirements for the hiring of local 
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community 
Development Block Grant Program). 

 

ATTACHMENT A 
Economic Area Goal (Percent) 
      
Virginia: 
 021 Roanoke-Lynchburg, VA 
  SMSA Counties: 
   4640 Lynchburg, VA ..................................................................................................... 19.3 
    VA Amherst; VA Appomattox; VA Campbell; VA Lynchburg  
   6800 Roanoke, VA ....................................................................................................... 10.2 
    VA Botetourt; VA Craig; VA Roanoke; VA Roanoke City; VA Salem  
  Non-SMSA Counties ............................................................................................................. 12.0 
    VA Alleghany; VA Augusta; VA Bath; VA Bedford; VA Bland; VA Carroll;  
    VA Floyd; VA Franklin; VA Giles; VA Grayson; VA Henry; VA Highland;  
    VA Montgomery; VA Nelson; VA Patrick; VA Pittsylvania; VA Pulaski;  
    VA Rockbridge; VA Rockingham; VA Wythe; VA Bedford City; VA Buena 

Vista: 
 

    VA Clifton Forge; VA Covington; VA Danville; VA Galax; VA Harrisonburg;  
    VA Lexington; VA Martinsville; VA Radford; VA Staunton; VA Waynesboro; 

WV Pendleton. 
 

 022 Richmond, VA 
  SMSA Counties: 
   6140 Petersburg - Colonial Heights - Hopewell, VA .................................................... 30.6 
    VA Dinwiddie; VA Prince George; VA Colonial Heights; VA Hopewell;  
    VA Petersburg.  
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   6760 Richmond, VA ...................................................................................................... 24.9 
    VA Charles City; VA Chesterfield; VA Goochland, VA Hanover; VA  
    Henrico; VA New Kent; VA Powhatan; VA Richmond.  
  Non-SMSA Counties ............................................................................................................. 27.9 
    VA Albemarle; VA Amelia; VA Brunswick; VA Buckingham, VA Caroline;  
    VA Charlotte; VA Cumberland; VA Essex; VA Fluvanna; VA Greene; VA  
    Greensville; VA Halifax; VA King and Queen; VA King William; VA  
    Lancaster; VA Louisa; VA Lunenburg; VA Madison; VA Mecklenburg; VA  
    Northumberland; VA Nottoway; VA Orange; VA Prince Edward; VA Richmond  
    VA Sussex; VA Charlottesville; VA Emporia; VA South Boston  
 023 Norfolk - Virginia Beach - Newport News VA: 
  SMSA Counties: 
   5680 Newport News- Hampton, VA ............................................................................. 27.1 
    VA Gloucester; VA James City; VA York; VA Hampton; VA Newport  
    News; VA Williamsburg.  
    5720 Norfolk - Virginia Beach - Portsmouth, VA - NC ......................................... 26.6 
    NC Currituck; VA Chesapeake; VA Norfolk; VA Portsmouth; VA  
    Suffolk; VA Virginia Beach.  
  Non-SMSA Counties ............................................................................................................. 29.7 
    NC Bertie; NC Camden; NC Chowan; NC Gates; NC Hertford;  
    NC Pasquotank; NC Perquimans; VA lsle of Wight; VA Matthews;  
    VA Middlesex; VA Southampton; VA Surry; VA Franklin.  
Washington, DC: 
 020 Washington, DC. 
  SMSA Counties: 
   8840 Washington, DC - MD - VA  ................................................................................  28.0 
    DC District of Columbia; MD Charles; MD Montgomery MD Prince  
    Georges; VA Arlington; VA Fairfax; VA Loudoun; VA Prince William  
    VA Alexandria; VA Fairfax City; VA Falls Church.  
  Non- SMSA Counties ............................................................................................................ 25.2 
    MD Calvert; MD Frederick; MD St. Marys: MD Washington; VA Clarke;  
    VA Culpeper; VA Fauquier; VA Frederick; VA King George; VA Page; VA  
    Rappahannock; VA Shenandoah; VA Spotsylvania; VA Stafford; VA  
    Warren: VA Westmoreland; VA Fredericksburg; VA Winchester WV Berkeley;  
    WV Grant; WV Hampshire; WV Hardy; WV Jefferson; WV Morgan.  
Tennessee: 
 052 Johnson City - Kingsport - Bristol, TN - VA 
  SMSA Counties: 
   3630 Johnson City - Kingsport -Bristol, TN-VA ............................................................ 2.6 
    TN Carter; TN Hawkins; TN Sullivan; TN Washington; VA Scott: VA  
    Washington; VA Bristol.  
  Non-SMSA Counties ............................................................................................................. 3.2 
    TN Greene; TN Johnson; VA Buchanan; VA Dickenson; VA Lee;  
    VA Russell; VA Smyth; VA Tazewell; VA Wise; VA Norton; WV McDowell;  
    WV Mercer.  
Maryland: 
 019 Baltimore MD 
  Non-SMSA Counties ............................................................................................................ 23.6 
    MD Caroline; MD Dorchester; MD Kent; MD Queen Annes; MD Somerset;  
    MD Talbot; MD Wicomico; MD Worchester; VA Accomack; VA 

Northampton. 
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S100B00-0708 
VIRGINIA DEPARTMENT OF TRANSPORTATION  

SPECIAL PROVISION FOR  

PROJECT COMMUNICATION AND DECISION MAKING 
 

January 3, 2005c 
Reissued July 2008 

 

I. DESCRIPTION 
 
The intent of this provision is to establish procedures, processes and guidelines for making decisions 
and managing communications regarding work under contract on construction and maintenance 
projects.  The information contained herein is not meant to be all inclusive but to serve as a minimal 
general framework for promoting efficient and effective communication and decision making at both 
the project and, if needed, executive administrative level.  It is also not meant to override the decision-
making processes or timeframes of specific contract requirements. 

 

II. DEFINITIONS 

 
For the purposes of this provision the following terms will apply and be defined as follows: 

 

Submittals – Documents required by the contract that the Contractor must submit for the 
Department‟s review, acceptance or approval. These may include shop drawings, working 
drawings, material test reports, material certifications, project progress schedules, and schedule 
updates.  The Contractor shall produce submittals as early as practicable when required by the 
contract so as not to delay review and determination of action. 
 

Confirmation of verbal instructions (COVI) – Contractor requested written confirmation of 
agreements and instructions developed in negotiations with the Department concerning the Work 
under contract.  Agreements must be able to be quantified using existing contract procedures and 
will, in the vast majority of cases, not impact contract time and cost.  When time and/or cost are 
impacted, they must be clearly spelled out in the COVI. 
 

Requests for information (RFI) – Requests generated by either the Contractor or the 
Department that the other party supplies information to better understand or clarify a certain 
aspect of the Work. 
 

Requests for owner action (ROA) – Requests when the Contractor asks that the Department 
take certain action(s) the Contractor feels is required for proper completion of a portion of the 
Work or project completion.  
 

Contract change requests (CCR) – Request where the Contractor asks the Department to make 
an equitable adjustment to the contract because of excusable and/or compensable events, 
instructions that have or have not been given or other work requiring time and/or cost beyond that 
specified or envisioned within the original contract.  
 

Requests for contractor action (RCA) – Request generated by the Department where the 
Department asks the Contractor to take certain action that is in the best interests of the project 
and/or is required for proper completion of a portion of the Work or for project completion. 
 

Contract change directives (CCD) – Directive by the Department which instructs the Contractor 
to perform work beyond that specified or envisioned in the original contract and which may specify 
instructions, time, and cost(s) to make an equitable adjustment to the original contract. 
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Responsible Person – The individual in the normal or escalated resolution process, for either the 
Contractor or the Department, having the direct authority, responsibility and accountability to 
formulate and respond to each category of information request. 
 

III. PROCESS FOR DECISION MAKING 
 
Project teams composed on responsible individuals directly involved in the administration, 
prosecution, and inspection of the Work from the Contractor and the Department shall define and 
agree upon the field decision-making process during the pre-construction conference.  This 
information relative to the process should be written down and distributed to all parties of the process 
once it is established.  Where there are responsibility, authority or personnel changes associated with 
this process such changes shall be distributed to all affected parties as quickly as practicable after 
they are effective so as not to delay or impede this process. 
 
The process for making field decisions with respect to the Work detailed in the contract basically 
requires the following steps: 
 

1.    The Contractor and the Engineer agree on the decision-making process, the identity, authority 
and accountability of the individuals involved and on the cycle times for response for each 
category of decision. 

2.    The party requiring the information generates the appropriate request documents, and calls 
for a decision from the individual who is accountable for the particular facet of the Work under 
consideration within the agreed period. 

3.    The responding party has an internal decision-making process that supports the individual 
who is accountable and provides the information required within the agreed period for each 
category of request. 

4.    The party receiving the decision has an internal process for accepting the decision or referring 
it for further action within an agreed period of time. 

 
The process also requires that clear and well-understood mechanisms be in place to log and track 
requests, document the age and status of outstanding requests and actions to be taken on requests 
that have not been answered within the agreed period. 
 
Both the Department and the Contractor shall agree on the following: 
 

●    The documentation and perhaps format to be developed for each category of information 
requested, 

●    The name (as opposed to organizational position) of all individuals with the responsibility, 
authority and accountability to formulate and respond to each category of information 
requested.  The District Administrator (DA) or Chief Executive Officer (CEO) of the Contractor 
may delegate the responsibility and authority for formulating and responding to requests, 
however, the accountability for meeting the established response time(s) remains with the 
District Administrator and CEO.   

●    The cycle times for each stage in the decision-making process, 
●    The performance measures to be used to manage the process, 
●    The action to be taken if cycle times are not achieved and information is not provided in a 

timely manner. 
 
The following general guideline and timeframe matrix will apply to the various requests for action.  
Again, please note these guidelines are general in scope and may not apply to specific contract 
timeframes for response identified within the requirements of the Contract documents.  In such cases, 
specific contract requirements for information shall apply. 
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S102CF1-0309 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR 

USE OF DOMESTIC MATERIAL 
 

February 26, 2009 
 

SECTION 102.05 PREPARATION OF BID of the Specifications is amended to include the following: 
 

In accordance with the provisions of Section 635.410(b) of Title 23 CFR, hereinafter referred to as 
“Buy America”, except as otherwise specified, all iron and steel products (including miscellaneous 
steel items such as fasteners, nuts, bolts and washers) to be permanently incorporated for use on 
federal aid projects shall be produced in the United States of America regardless of the percentage 
they exist in the manufactured product or final form they take.  Therefore, "Domestically produced in 
the United States of America" means all manufacturing processes must occur in the United States of 
America, to mean, in one of the 50 States, the District of Columbia, Puerto Rico or in the territories 
and possessions of the United States.  Manufacturing processes are defined as any process which 
alters or modifies the chemical content, physical size or shape or final finish of iron or steel material) 
such as rolling, extruding, bending, machining, fabrication, grinding, drilling, finishing, or coating 
whereby a raw material or a reduced iron ore material is changed, altered or transformed into a steel 
or iron item or product which, because of the process, is different from the original material.  For the 
purposes of satisfying this requirement “coating” is defined as the application of epoxy, galvanizing, 
painting or any other such process that protects or enhances the value of the material.  Materials used 
in the coating process need not be domestic materials. 
 
For the purposes herein the manufacturing process is considered complete when the resultant 
product is ready for use as an item in the project (e.g. fencing, posts, girders, pipe, manhole covers, 
etc.) or is incorporated as a component of a more complex product by means of further 
manufacturing.  Final assembly of a product may occur outside of the United States of America 
provided no further manufacturing process takes place. 
 
Raw materials such as iron ore, pig iron, processed, pelletized and reduced iron ore, waste products 
(including scrap, that is, steel or iron no longer useful in its present form from old automobiles, 
machinery, pipe, railroad rail, or the like and steel trimmings from mills or product manufacturing) and 
other raw materials used in the production of steel and\or iron products may, however, be imported.  
Extracting, handling, or crushing the raw materials which are inherent to the transporting the materials 
for later use in the manufacturing process are exempt from Buy America.   The use of foreign source 
steel or iron billet is not acceptable under the provisions of Buy America.  For the purposes of this 
provision all steel or iron material not meeting the criteria as domestically produced in the United 
States of America will be considered as “foreign” material.  All iron and steel items will be classified 
hereinafter as "domestic" or "foreign", identified by and subject to the provisions herein. 
 
Domestically produced iron or steel ingots or billets shipped outside the United States of America for 
any manufacturing process and returned for permanent use in a project would not comply with “Buy 
America” requirements.    
 
Buy America provisions do not apply to iron or steel products used temporarily in the construction of a 
project such as temporary sheet piling, temporary bridges, steel scaffolding, falsework or such 
temporary material or product or material that remains in place for the Contractor‟s convenience. 
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Section 635.410(b) of Title 23 CFR permits a minimal amount of steel or iron material to be 
incorporated in the permanent work on a federal-aid contract.  The cost of such materials or products 
must not exceed one-tenth of one percent of the contract amount or $2500, whichever is greater.  The 
cost of the foreign iron or steel material is defined as its monetary value delivered to the job site and 
supported by invoices or bill of sale to the Contractor.  This delivered to site cost must include 
transportation, assembly, installation and testing. 
 
In the event the total cost of all "foreign" iron and steel product or material does not exceed one-tenth 
of one percent of the total contract cost or $2,500, whichever is greater, the use of such material 
meeting the limitations herein will not be restricted by the domestic requirements herein.   However, by 
signing the bid, the Bidder certifies that such cost does not exceed the limits established herein. 
 

Waivers: 
 
With prior concurrence from Federal Highway Administration (FHWA) headquarters, the Federal 
Highway Division Administrator may grant a waiver to specific projects provided it can be 
demonstrated: 
 

1 that the use of domestic steel or iron materials would be inconsistent with the public interest; 
or 

 
2. materials or products requested for use are not produced in the United States in sufficient or 

reasonably available quantities and are of satisfactory quality for use in the permanent work. 
 

The waiver request shall be submitted with supportive information to include: 
 

1. Project number\description, project cost, waiver item, item cost, country of origin for the 
product, reason for the waiver, and  

 
2. Analysis of redesign of the project using alternative or approved equal domestic products   

 
In order to grant such a waiver the request for the waiver must be published in the Federal Register 
for a period not less than 15 days or greater than 60 days prior to waiving such requirement.  An initial 
15 day comment period to the waiver will be available to the public by means of the FHWA website: 
http://www.fhwa.dot.gov/construction/contracts/waivers.cfm.  Following that initial 15 day period of 
review and comment the request for waiver will be published by the FHWA in the Federal Register.  
The effective date of the FHWA finding, either to approve or deny the waiver request, will be 15 days 
following publication in the Federal Register.   
 
Only the FHWA Administrator may grant nationwide waivers which still are subject to the public 
rulemaking and review process.   
 

Alternative Bidding Procedures: 

 
An alternative bidding procedure may be employed to justify the use of foreign iron and\or steel. To 
qualify under this procedure the total project is bid using two alternatives, one based on the use of 
domestic products and the other, the use of corresponding foreign source steel and\or iron materials.   
 

http://www.fhwa.dot.gov/construction/contracts/waivers.cfm
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In accordance with the provisions of Section 103.02 the Contract will be awarded to the lowest 
responsive and responsible bidder who submits the lowest total bid based on furnishing domestic iron 
or steel unless such total exceeds the lowest total bid based on furnishing foreign iron and\or steel by 
more than 25 percent, in which case the award will be made to the lowest responsive and responsible 
bidder furnishing foreign iron and\or steel based upon furnishing verifiable supportive data.  The 
bidder shall submit a bid based on permanently incorporating only domestic iron and\or steel in the 
construction of the project.  The bidder may also submit a bid for the same proposed contract based 
on being allowed to permanently incorporate corresponding foreign iron and\or steel materials meeting 
the other contract requirements into the work on the contract.  If he chooses to submit such a bid, that 
alternate bid shall clearly indicate which foreign iron and\or steel items will be permanently installed in 
the work as well as contain prices for all other items listed in the corresponding domestic proposal to 
complete a total “Foreign” bid. 
  

In the event the contract is awarded to the bidder furnishing foreign iron and\or steel materials or 
items the provision for price adjustment of steel items will be permitted, however, price fluctuations 
shall use the U.S. index as stated in the Special Provision for Price Adjustment For Steel.  The 
Contractor must indicate which corresponding eligible steel items he chooses price adjustment to 
apply.  In the event the contract is awarded to a bidder furnishing foreign iron and\or steel items and 
during the life of that contract the Contractor discovers he can not furnish foreign iron and\or steel 
material as originally anticipated and agreed upon, he shall be responsible to honor the total bid price 
and furnish such iron and\or steel materials meeting the contract requirements from other sources as 
necessary to complete the work. 
 

In the event the Contractor proposes to furnish "foreign" iron and steel and can verify a savings in 
excess of 25 percent of the overall project cost if bid using domestic materials, the Contractor shall 
submit a second complete paper bid proposal clearly marked “Foreign” including Form C-7 and 
supportive data supplement on all sheets.  Supportive data shall list, but not be limited to, origin of 
material, best price offer, quantity and complete description of material, mill analysis, evidence or 
certification of conformance to contract requirements, etc.  The “Foreign” bid shall be completed using 
the best price offer for each corresponding bid item supplying foreign material in the alternative bid 
and submit the same with the Contractor‟s “Domestic” bid.  The Contractor shall write the word 
“Foreign” by the bid total shown on Form C-7 as well as last page of Schedule of Items showing the 
total bid amount.  The bidder shall also contact the State Contract Engineer to inform him that he is 
also submitting an alternate “Foreign” paper bid.. 
 

The information listed on the supportive data sheet(s) will be used to provide the basis for verification 
of the required cost savings.  In the event comparison of the prices given, or corrected as provided in 
Section 103.01 of the Specifications, shows that use of "foreign" iron and steel items does not 
represent a cost savings exceeding the aforementioned 25 percent, "domestic" iron and\or steel and 
prices given there for shall be used and the "100 percent Domestic Items Total" shall be the 
Contractor's bid. 
 

Certification of Compliance: 
 

Where domestic material is supplied, prior to final payment the Contractor shall furnish to the 
Department a certificate of compliance (such as may be furnished by steel mill test reports) that all 
steel and\or iron products supplied to the project except as may be permitted (one-tenth of one 
percent of the total contract cost or $2,500, whichever is greater) and permanently incorporated into 
the work satisfies the domestic requirements herein.  This certification shall contain a definitive 
statement about the origin of all products covered under the provisions of Buy America as stated 
herein.   
 

In lieu of the Contractor providing personal certification, the Contractor may furnish a stepped 
certification in which each handler of the product, such as supplier, fabricator, manufacturer, 
processor, etc. furnishes an individual certification that their step in the process was domestically 
performed. 
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S107G01-0309 

C-45 
Rev. 2-19-09 

 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

 

STORMWATER POLLUTION PREVENTION PLAN (SWPPP) GENERAL PERMIT FOR THE 

DISCHARGE OF STORMWATER FROM CONSTRUCTION ACTIVITIES CONTRACTOR AND 

SUBCONTRACTOR CERTIFICATION STATEMENT 
 
 
 
Order No.:  G34   Project Number: (NFO) TS06-968-911, N501 
 
Route:   Various   Contract ID. #:  C00097026T11 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the project contract, plans, 
permits, specifications and standards related to the erosion and sediment control, stormwater 
management and stormwater pollution prevention plan requirements for the affected activities associated 
with this project, the Virginia Stormwater Management Program (VSMP), and the General Permit for the 
Discharge of Stormwater from Construction Activities, if applicable to this project, issued by the Virginia 
Department of Conservation and Recreation.  The VSMP Permit authorizes the storm water discharges 
associated with the construction activities from the project site identified and described in the bid 
documents and subsequent contract including any off-site support activities required for the complete 
fulfillment of the work therein. 
 
 
 
Signature: 
 
Name: 
 
Title: 
 
Contracting Firm: 
 
Address: 
 
Phone Number: 
 
Address/Description of Site: 
(Include off-site areas) 
 
 
Certified on this date: 
 

(Note: This form must be returned with performance and payment bonds) 
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S107HF0-0708 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 

SECTION 107.15 
 

January 17, 2008cc 
 

Section 107.15 of the Specifications is replaced by the following: 
 

Section 107.15—Use of Disadvantaged Business Enterprises (DBEs) 
 

Disadvantaged Business Enterprise (DBE) Program Requirements. 

 
Any Contractor, subcontractor, supplier, DBE firm, and contract surety involved in the 
performance of work on a federal-aid contract shall comply with the terms and conditions of the 
USDOT DBE Program as the terms appear in Part 26 of the Code of Federal Regulations (49 
CFR as amended), the USDOT DBE Program regulations; and VDOT‟s Road and Bridge 
Specifications and DBE Program rules and regulations. 
 
All time frames referenced in this provision are expressed in workdays unless otherwise indicated. 
 Should the expiration of any deadline fall on a weekend or holiday, such deadline will 
automatically be extended to the next normal workday. 
 
All administrative remedies noted in this provision are automatic unless the Contractor exercises 
the right of appeal within the required timeframe(s) specified herein.  Appeal requirements, 
processes, and procedures shall be in accordance with guidelines stated herein and current at the 
time of the proceedings.  Where applicable, the Department will notify the Contractor of any 
changes to the appeal requirements, processes, and procedures after receiving notification of the 
Contractor‟s desire to appeal. 
 

Miscellaneous DBE Program Requirements. 
 
In accordance with 49 CFR Part 26 and VDOT‟s DBE Program requirements, the Contractor, for 
itself and for its subcontractors and suppliers, whether certified DBE firms or not, shall commit to 
complying fully with the auditing, record keeping, confidentiality, cooperation, and anti-intimidation 
or retaliation provisions contained in those federal and state DBE Program regulations.  By 
bidding on this contract, and by accepting and executing this contract, the Contractor agrees to 
assume these contractual obligations and to bind the Contractor‟s subcontractors contractually to 
the same at the Contractor‟s expense. 
 

Required Contract Provisions. 

 
For the purposes of this provision, Contractor is defined as the Prime Contractor of the contract; 
and sub-contractor is defined as any DBE supplier, manufacturer, or subcontractor performing 
work or furnishing material, supplies or services to the contract.  The Contractor shall physically 
include this same contract provision in every supply or work/service subcontract that it makes or 
executes with a subcontractor having work for which it intends to claim credit. 
 
The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, 
or sex in the performance of this contract.  The Contractor shall carry out applicable requirements 
of 49 CFR Part 26 in the award, administration, and performance of this contract.  Failure by the 
Contractor to carry out these requirements is a material breach of this contract, which will result in 
the termination of this contract or other such remedy, as VDOT deems appropriate. 
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Bank Services. 
 

The Contractor and each subcontractor are encouraged to use the services of banks owned and 
controlled by socially and economically disadvantaged individuals.  Such banking services and the 
fees charged for services typically will not be eligible for DBE Program contract goal credit.  Such 
information is available from the VDOT‟s Internet Civil Rights Division website: 
www.Virginiadot.org/business/bu-civil-rights-support-specs. 
 

DBE Certification. 
 

The only DBE firms eligible to perform work on a federal-aid contract for DBE contract goal credit 
are firms certified as Disadvantaged Business Enterprises by the Department of Minority Business 
Enterprises or VDOT in accordance with federal and VDOT guidelines.  A directory listing of 
certified DBE firms can be obtained from Department of Minority Business Enterprises Internet 
website: www.dmbe.state.va.us . 
 

DBE Program-related Certifications Made by Bidders\Contractors. 
 

Bids will be considered non-responsive and will be rejected for failure to comply with the 
requirements of this Special Provision and the contract specifications.  By submitting a bid and by 
entering into any contract on the basis of that bid, the bidder/Contractor certifies to each of the 
following DBE Program-related conditions and assurances: 

 

(1) That the management and bidding officers of its firm agree to comply with the bidding and 
project construction and administration obligations of the USDOT DBE Program 
requirements and regulations of 49 CFR Part 26 as amended, and VDOT‟s Road and 
Bridge Specifications and DBE Program requirements and regulations. 

 

(2) Under penalty of perjury and other applicable penal law that it has complied with the DBE 
Program requirements in submitting the bid, and shall comply fully with these 
requirements in the bidding, award, and execution of the contract. 

 

(3) To ensure that certified DBE firms have been given full and fair opportunity to participate 
in the performance of the contract.  The bidder certifies that all reasonable steps were, 
and will be, taken to ensure that DBE firms had and will have an opportunity to compete 
for and perform work on the contract.  The bidder further certifies that the bidder shall not 
discriminate on the basis of race, color, age, national origin, or sex in the performance of 
the contract or in the award of any subcontract. 
 

Any agreement between a bidder and a DBE whereby the DBE promises not to provide 
quotations for performance of work to other bidders is prohibited. 
 

(4) As a bidder good faith efforts were made to obtain certified DBE participation in the 
proposed contract at or above the goal for certified DBE participation established by 
VDOT.  It has submitted as a part of its bid a true, accurate, complete, and detailed 
written explanation of the good faith efforts it performed to meet the contract goal for 
certified DBE participation. 

 

(5) Once awarded the contract, the Contractor shall make good faith efforts to utilize certified 
DBE firms to perform work designated to be performed by certified DBEs at or above the 
amount or percentage of the dollar value specified in the bidding documents.  Further, the 
Contractor understands it shall not unilaterally terminate, substitute for, or replace any 
DBE firm that was designated in the executed contract in whole or in part with another 
DBE, any non-DBE firm, or with the Contractor's own forces or those of an affiliate of the 
Contractor without the prior written consent of VDOT as set out within the requirements of 
this provision. 
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Once a contract is awarded, the Contractor shall designate and make known to the 
Department a liaison officer who is assigned the responsibility of administering and 
promoting an active and inclusive DBE program as required by 49 CFR Part 26 for 
certified DBEs.  The designation and identity of this officer need be submitted only once 
by the Contractor during any twelve (12) month period at the preconstruction conference 
for the first contract the Contractor has been awarded during that reporting period.  The 
Department will post such information for informational and administrative purposes at 
VDOT‟s Internet Civil Rights Division website. 
 

(6) Once awarded the contract, the Contractor shall comply fully with all regulatory and 

contractual requirements of the USDOT DBE Program, and that each DBE firm 

participating in the contract shall fully perform the designated work items with the DBE‟s 

own forces and equipment under the DBE‟s direct supervision, control, and management. 

 If it is awarded the contract and if VDOT determines that as the Contractor, a DBE or any 

other firm retained by the Contractor has failed to comply with federal or VDOT DBE 

Program regulations and/or their requirements on that contract, VDOT has the authority 

and discretion to determine the extent to which the DBE contract goals have not been 

met, and will assess against the Contractor any remedies available at law or provided in 

the contract in the event of such a contract breach. 
 
(7) In the event a bond surety takes over the completion of work after VDOT has terminated 

the prime Contractor, the surety shall be obligated to meet the same DBE contract goals 
as were required of the original prime Contractor in accordance with the requirements of 
this specification. 

 

Designation of DBE Firms to Perform on Contract. 
 
The bidder, by signing and submitting its bid, certifies the DBE participation information submitted 
within the stated time thereafter is true, correct, and complete, and that the information provided 
includes the names of all certified DBE firms that will participate in the contract, the specific line 
item(s) that each listed certified DBE firm will perform, and the creditable dollar amounts of the 
participation of each listed certified DBE.  The specific line item must reference the VDOT line 
number and item number contained in the proposal.  The bidder further certifies, by signing its bid, 
it has committed to use each certified DBE firm listed for the specific work item shown to meet the 
contract goal for certified DBE participation.  Award of the contract will be conditioned upon 
meeting these and other listed requirements of 49 CFR Part 26.53 and the contract documents. 
 
By signing the bid, the bidder certifies on work it proposes to sublet, it has made good faith efforts 
to seek out and consider certified DBEs as potential subcontractors.  The bidder shall contact 
DBEs to solicit their interest, capability, and prices in sufficient time to allow them to respond 
effectively, and shall retain on file proper documentation to substantiate its good faith efforts. 

 
When a DBE firm has been removed from eligibility as a certified DBE firm, the following actions 
will be taken: 

 

(1) When a Contractor has made a commitment to use a DBE firm that is not currently 

certified, thereby making the Contractor ineligible to receive DBE participation credit for 

work performed, and a subcontract has not been executed, the ineligible DBE firm does 

not count toward either the contract goal or overall goal.  The Contractor shall meet the 

contract goal with a DBE firm that is eligible to receive DBE credit for work performed, or 

must demonstrate to the Engineer that it has made good faith efforts to do so. 
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When a Contractor has executed a subcontract with a certified DBE firm prior to official 

notification of the DBE firm‟s loss of eligibility, the Contractor may continue to use the firm 

on the contract and shall continue to receive DBE credit toward its DBE goal for the 

subcontractor‟s work. 

 

When VDOT has executed a prime contract with a DBE firm that is certified at the time of 

contract execution but that is later ruled ineligible, the portion of the ineligible firm‟s 

performance on the contract before VDOT has issued the notice of its ineligibility shall 

count toward the contract goal. 

 
(2) If a certified DBE subcontractor is terminated, or fails, refuses, or is unable to complete 

the work on the contract for any reason, the Contractor must promptly request approval to 
substitute or replace that firm in accordance with this section of this Special Provision.  
The Contractor, as aforementioned in (1) above, shall notify VDOT in writing before 
terminating and/or replacing the certified DBE that was committed as a condition of 
contract award or that is otherwise being used or represented to fulfill certified DBE 
contract obligations during the contract performance period.  Written consent from the 
Department for terminating the performance of any DBE shall be granted only when the 
Contractor can demonstrate that the DBE is unable, unwilling, or ineligible to perform its 
obligations for which the Contractor sought credit toward the contract DBE goal.  Such 
written consent by the Department to terminate any DBE shall concurrently constitute 
written consent to substitute or replace the terminated DBE with another DBE.  Consent 
to terminate a certified DBE shall not be based on the Contractor‟s ability to negotiate a 
more advantageous contract with another subcontractor whether that subcontractor is, or 
is not, a certified DBE. 
 
(a) Contractor‟s Written Request to Terminate DBE 

 
All Contractor requests to terminate, substitute, or replace a certified DBE shall be in 
writing, and shall include the following information: 
 
(i) The date the Contractor determined the certified DBE to be unwilling, unable, or 

ineligible to perform; 
 
(ii) The projected date that the Contractor shall require a substitution or replacement 

DBE to commence work if consent is granted to the request; 
 
(iii) A brief statement of facts describing and citing specific actions or inaction by the 

certified DBE giving rise to the Contractor‟s assertion that the certified DBE is 
unwilling, unable, or ineligible to perform; 

 
(iv) A brief statement of the affected certified DBE‟s capacity and ability to perform 

the work as determined by the Contractor; 
 
(v) A brief statement of facts regarding actions taken by the Contractor which are 

believed to constitute good faith efforts toward enabling the certified DBE to 
perform; 

 
(vi) The current percentage of work completed on each bid item by the certified DBE; 
 
(vii) The total dollar amount currently paid per bid item for work performed by the 

DBE; 
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(viii) The total dollar amount per bid item remaining to be paid to the certified DBE for 
work completed, but for which the certified DBE has not received payment, and 
with which the Contractor has no dispute; 

 
(ix) The total dollar amount per bid item remaining to be paid to the certified DBE for 

work completed, but for which the certified DBE has not received payment, and 
over which the Contractor and/or the certified DBE have a dispute. 

 
(b) Contractor‟s Written Notice to DBE of Pending Request to Terminate and Substitute 

With Another DBE 
 
The Contractor shall send a copy of the “request to terminate and substitute” letter to 
the affected committed DBE firm, in conjunction with submitting the request to the 
Engineer.  The affected DBE firm may submit a response letter to the Department 
within two (2) working days of receiving the notice to terminate from the Contractor.  
The affected DBE firm shall explain its position concerning performance on the 
committed work.  The Department will consider both the Contractor‟s request and the 
DBE‟s response and explanation before approving the Contractor‟s termination and 
substitution request, or determining if any action should be taken against the 
Contractor. 
 
If, after making its best efforts to deliver a copy of the “request to terminate and 
substitute” letter, the Contractor is unsuccessful in notifying the affected DBE firm, the 
Department will verify the affected, committed DBE firm is unable or unwilling to 
continue the contract, and the Department will immediately approve the Contractor‟s 
request for a substitution. 
 

(c)  Proposed Substitution of Another Certified DBE 
 
Upon termination of a certified DBE, the Contractor shall use reasonable good faith 
efforts to replace the terminated DBE.  The termination of such certified DBE shall not 
relieve the Contractor of its obligations pursuant to this section, and the unpaid 
portion of the terminated certified DBE‟s contract would not be counted toward the 
contract goal. 
 
When a DBE substitution is necessary the Contractor shall submit in writing the name 
of another certified DBE firm, the proposed work to be performed by that firm, and the 
dollar amount of the work to replace the unfulfilled portion of the work of the originally 
committed DBE firm.  The Contractor shall furnish all pertinent information including 
contract I.D. number, project number, bid item, item description, bid unit and bid 
quantity, unit price, and total price.  In addition, the Contractor shall submit 
documentation for the requested substitute DBE as described in this section of this 
Special provision. 
 
Should the Contractor be unable to commit the remaining required dollar value to the 
substitute DBE, the Contractor shall provide written evidence of good faith efforts 
made to obtain the substitute value requirement.  The Department will review the 
quality, thoroughness, and intensity of those efforts.  Efforts that are merely 
superficial or pro-forma will not be considered good faith efforts to meet the contract 
goal for certified DBE participation.  The Contractor must document the steps taken 

that demonstrate good faith efforts to obtain participation as set forth in the Good 

Faith Efforts Described section of this Special Provision. 

 



ORDER NO.: G34 

CONTRACT ID. NO.: C00097026T11 
 

 63 

Bidding Procedures. 
 
The following bidding procedures shall apply to the contract for DBE Program compliance 
purposes:  

 

Contract Goal, Good Faith Efforts Specified. 
 

All bidders evidencing the attainment of DBE goal commitment equal to or greater than the 
required DBE goal established for the project must submit completed Form C-111 as a part of 
the bid documents.  Form C-111 may be submitted electronically or may be faxed to the 
Department, but in no case shall the bidder‟s Form C-111 be received later than 2 hours after 
the time stated in the bid proposal for the receipt of bids. 
 

If, at the time of submitting its bid the bidder knowingly cannot meet or exceed the required 
DBE contract goal, it shall submit Form C-111 exhibiting the DBE participation it attained as a 
part of its bid documents.  The bidder shall then submit its good faith efforts within two (2) 
working days after the bid opening. 
 

The lowest responsive and responsible bidder must submit its properly executed Form C-112 
within two (2) working days after the bids have been opened and the determination of 
apparent lowest bidder.  If, after review of the apparent lowest bid, VDOT determines the DBE 
requirements have not been met, the apparent lowest successful bidder must submit good 
faith documentation, which must be received by the Contract Engineer within two (2) working 
days after official notification of such failure to meet the aforementioned DBE requirements. 
 

Good Faith Efforts Described. 
 

Good faith efforts may be determined through use of the following list of the types of actions 
the bidder may make to obtain DBE participation.  This is not intended to be a mandatory 
checklist, nor is it intended to be exclusive or exhaustive.  Other factors or types of efforts of 
similar intent may be relevant in appropriate cases: 

 

(1) Soliciting through reasonable and available means, such as but not limited to, 
attendance at pre-bid meetings, advertising, and written notices to certified DBEs who 
have the capability to perform the work of the contract.  Examples include: advertising 
in at least one daily newspaper of general circulation; phone contact with a completely 
documented telephone log, including the date and time called, contact person, or 
voice mail status; and internet contacts with supporting documentation, including 
dates advertised.  The bidder shall solicit this interest no less than five (5) business 
days before the bids are due so that the solicited DBEs have enough time to 
reasonably respond to the solicitation.  The bidder shall determine with certainty if the 
DBEs are interested by taking reasonable steps to follow up initial solicitations as 
evidenced by documenting such efforts on Department standard good faith 
documentation forms; 

 

(2) Selecting portions of the work to be performed by certified DBEs in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items completely or with its own forces; 

 

(3) Providing interested certified DBEs with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner, which will assist 
the DBEs in responding to a solicitation; 
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(4)  Negotiating for participation in good faith with interested DBEs; 
 
(a) Evidence of such negotiation shall include the names, addresses, and telephone 

numbers of DBEs that were considered; dates DBEs were contacted, a 
description of the information provided regarding the plans, specifications, and 
requirements of the contract for the work selected for subcontracting; and, if 
insufficient DBE participation seems likely, evidence as to why additional 
agreements could not be reached for DBEs to perform the work; 

 

(b) A bidder using good business judgment should consider a number of factors in 
negotiating subcontractors, including certified DBE subcontractors, and should 
take a firm‟s price, qualifications, and capabilities, as well as contract goals, into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using certified DBEs is not sufficient reason for a bidder‟s 
failure to meet the contract goal for certified DBE participation, as long as such 
costs are reasonable and comparable to costs customarily appropriate to the type 
of work under consideration.  Also, the ability or desire of a bidder to perform the 
work of a contract with its own organization does not relieve the bidder of the 
responsibility to make diligent good faith efforts.  Bidders are not, however, 
required to accept higher quotes from DBEs if the price difference can be shown 
by the bidder to be excessive, unreasonable; or greater than would normally be 
expected by industry standards; 

 

(5) A bidder cannot reject a certified DBE as being unqualified without sound reasons 
based on a thorough investigation of the DBE‟s capabilities.  The certified DBE‟s 
standing within its industry, membership in specific groups, organizations, 
associations and political or social affiliations, and union vs. non-union employee 
status are not legitimate causes for the rejection or non-solicitation of bids in the 
bidder‟s efforts to meet the project goal for certified DBE participation; 

 

(6) Making efforts to assist interested certified DBEs in obtaining bonding, lines of credit, 
or insurance as required by VDOT or by the bidder/Contractor; 

 

(7) Making efforts to assist interested certified DBEs in obtaining necessary equipment, 
supplies, materials, or related assistance or services subject to the restrictions 
contained in these provisions; 

 

(8) Effectively using the services of appropriate personnel from VDOT and from the 
Virginia Department of Minority Business Enterprises, (VDMBE); available 
minority/women community or minority organizations; contractors‟ groups; local, state, 
and Federal minority/ women business assistance offices; and other organizations as 
allowed on a case-by-case basis to provide assistance in the recruitment and 
utilization of qualified DBEs. 

 

Bid Rejection. 
 

The failure of a bidder to submit the required documentation within the timeframes specified in 

the Contract Goal, Good Faith Efforts Specified section of this Special Provision may be 
cause for rejection of that bidder‟s bid. 
 

In order to award a contract to a bidder that has failed to meet DBE contract goal 
requirements, VDOT will determine if the bidder‟s efforts were adequate good faith efforts, 
and if given all relevant circumstances, those efforts were to the extent a bidder actively and 
aggressively seeking to meet the requirements would make.  Efforts to obtain DBE 
participation are not good faith efforts if they could not reasonably be expected to produce a 
level of DBE participation sufficient to meet the DBE Program and contract goal requirements. 
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If the lowest bidder is rejected for failure to submit required documentation, the Department 
may either award the work to the next lowest bidder, or re-advertise and construct the work 
under contract or otherwise as determined by the Commonwealth Transportation Board 
(CTB). 
 

Documentation, and Administrative Reconsideration of Good Faith Efforts. 
 

During Bidding 
 

As described in the Contract Goal, Good Faith Efforts Specified section of this Special 
Provision, the bidder must provide certified written documentation of its good faith efforts 
made to meet the DBE contract goal as proposed by VDOT within the timeframe specified in 
this section of the provision.  No extension of time for submittal of good faith effort 
documentation will be allowed.  The means of transmittal and the risk for timely receipt of this 
information shall be the responsibility of the bidder.  The bidder shall attach additional pages 
to the certification, if necessary, in order to fully detail specific good faith efforts made to 
obtain certified DBE firm participation in the proposed contract work. 
 

However, regardless of the DBE contract goal participation level proposed by the bidder or the 
extent of good faith efforts shown, all bidders shall timely and separately file their completed 
and executed Forms C-111 and C-112 and good faith efforts as aforementioned, or face 
potential bid rejection.  If a bidder does not submit its completed and executed C-111 or C-
112 when required by this Special Provision the bidder‟s bid will be considered non-
responsive and will be rejected. 
 

Where the Department upon initial review of the bid results determines the apparent low 

bidder has failed or appears to have failed to meet the requirements of the Contract Goal, 

Good Faith Efforts Specified section of this Special Provision and has failed to adequately 
document that it made a good faith effort to achieve sufficient DBE participation as specified 
in the bid proposal, that firm upon notification of the Department‟s initial determination will be 
offered the opportunity for administrative reconsideration before VDOT rejects that bid as 
non-responsive.  The bidder shall address such request for reconsideration in writing to the 
Contract Engineer within five (5) days of receipt of notification by the Department and shall be 
given the opportunity to discuss the issue and present its evidence in person to the 
Administrative Reconsideration Panel.  The Administrative Reconsideration Panel will be 
made up of VDOT Division Administrators for the Civil Rights, Scheduling and Contract and 
Procurement divisions, none of who took part in the initial determination that the bidder failed 
to make the goal or make adequate good faith efforts to do so.  After reconsideration, VDOT 
shall notify the bidder in writing of its decision and explain the basis for finding that the bidder 
did or did not meet the goal or make adequate good faith efforts to do so. 
 

If, after reconsideration, the Department determines the bidder has failed to meet the 
requirements of the contract goal and has failed to make adequate good faith efforts to 
achieve the level of DBE participation as specified in the bid proposal, the bidder‟s bid will be 
rejected. 
 

If sufficient documented evidence is presented to demonstrate that the apparent low bidder 
made reasonable good faith efforts, the Department will award the contract and reduce the 
DBE requirement to the actual commitment identified by the lowest successful bidder at the 
time of its bid. 
 
However, such action will not relieve the Contractor of its responsibility for complying with the 
reduced DBE requirement during the life of the contract or any administrative sanctions as 
may be appropriate. 
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During the Contract 

 
If the Contractor fails upon completion of the project to meet the required participation, the 
Contractor and any prime contractual affiliates, as in the case of a joint venture, may be 
enjoined from bidding as a prime Contractor, or participating as a subcontractor on VDOT 
projects for a period of 90 days. 
 
Prior to enjoinment from bidding or denial to participate as a subcontractor for failure to 
comply with participation requirements, as provided hereinbefore, the Contractor may submit 
documentation to the Engineer to substantiate that failure was due solely to quantitative 
underrun(s) or elimination of items subcontracted to DBEs, and that all feasible means have 
been used to obtain the required participation.  The Engineer upon verification of such 
documentation shall make a determination whether or not the Contractor has met the 
requirements of the contract. 
 
If it is determined that the aforementioned documentation is insufficient or the failure to meet 
required participation is due to other reasons, the Contractor may request an appearance 
before the Administrative Reconsideration Panel to establish that all feasible means were 
used to meet such participation requirements.  The decision of the Administrative 
Reconsideration Panel shall be administratively final. The enjoinment period will begin upon 
the Contractor‟s failure to request a hearing within the designated time frame or upon the 
Administrative Reconsideration Panel‟s decision to enjoin, as applicable. 

 

DBE Participation for Contract Goal Credit 
 
DBE participation on the contract will count toward meeting the DBE contract goal in accordance 
with the following criteria: 

 
(1) Cost-plus subcontracts will not be considered to be in accordance with normal industry 

practice and will not normally be allowed for credit. 
 
(2) The applicable percentage of the total dollar value of the contract or subcontract awarded 

to the DBE will be counted toward meeting the contract goal for certified DBE participation 

in accordance with the Designation of DBE Firms to Perform on Contract section of 
this Special Provision for the value of the work, goods, or services that are actually 
performed or provided by the certified DBE firm itself or subcontracted by the certified 
DBE to other certified DBE firms. 

 
(3) When a certified DBE performs work as a participant in a joint venture, the Contractor 

may count toward the DBE goal only that portion of the total dollar value of the contract 
equal to the distinctly defined portion of the contract work that the DBE has performed 
with the DBE‟s own forces or in accordance with the provisions of this Section.  The 
Department shall be contacted in advance regarding any joint venture involving both a 
certified DBE firm and a non-DBE firm to coordinate Department review and approval of 
the joint venture‟s organizational structure and proposed operation where the Contractor 
seeks to claim the certified DBE‟s credit toward the DBE contract goal. 
 
When a DBE subcontracts part of the work of the contract to another firm, the value of 
that subcontracted work may be counted toward the DBE contract goal only if the DBE's 
subcontractor at a lower tier is a VDOT certified DBE.  Work that a certified DBE 
subcontracts to either a non-DBE firm or to a non-certified DBE firm will not count toward 
the DBE contract goal.  The cost of supplies and equipment a DBE subcontractor 
purchases or leases from the prime Contractor or the prime‟s affiliated firms will not count 
toward the contract goal for certified participation.   
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(4) The Contractor may count expenditures to a certified DBE subcontractor toward the DBE 
contract goal only if the certified DBE performs a Commercially Useful Function (CUF) on 
that contract. 

 
(5) A Contractor may not count the participation of a certified DBE subcontractor toward the 

Contractor's final compliance with the DBE contract goal obligations until the amount 
being counted has actually been paid to the certified DBE.  A Contractor may count sixty 
(60) percent of its expenditures actually paid for materials and supplies obtained from a 
DBE certified by VDOT as a regular dealer, and one hundred (100) percent of such 
expenditures actually paid for materials and supplies obtained from a VDOT certified DBE 
manufacturer. 
 
(a) For the purposes of this Special Provision, a regular dealer is defined as a firm that 

owns, operates, or maintains a store, warehouse, or other establishment in which the 
material, supplies, articles, or equipment required and used under the contract are 
bought, kept in stock, and regularly sold or leased to the public in the usual course of 
business.  To be a regular dealer, the certified DBE firm shall be an established 
business that regularly engages, as its principal business and under its own name, in 
the purchase and sale or lease of the products in question.  Packagers, brokers, 
manufacturers' representatives, or other persons who arrange or expedite 
transactions will not be considered regular dealers. 

 
(b) A certified DBE firm may be a regular dealer in such bulk items as petroleum 

products, steel, cement, gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business where it keeps such items in stock if the certified 
DBE both owns and operates distribution equipment for the products it sells and 
provides for the contract work.  Any supplementation of a regular dealer's own 
distribution equipment shall be by a long-term lease agreement and not on an ad hoc 
or contract-by-contract basis to be eligible for credit to meet the DBE contract goal. 

 
(c) If a certified DBE regular dealer is used for DBE contract goal credit, no additional 

credit will be given for hauling or delivery to the project site goods or materials sold by 
that certified DBE regular dealer.  Those delivery costs shall be deemed included in 
the price charged for the goods or materials by the certified DBE regular dealer, who 
shall be responsible for their distribution. 

 
(d)  For the purposes of this Special Provision, a manufacturer will be defined as a firm 

that operates or maintains a factory or establishment that produces on the premises 
the material, supplies, articles, or equipment required under the contract and of the 
general character described by the project specifications.  A manufacturer shall 
include firms that produce finished goods or products from raw or unfinished material, 
or purchase and substantially alter goods and materials to make them suitable for 
construction use before reselling them. 

 
(6) A Contractor may count toward the DBE contract goal the following expenditures to 

certified DBE firms that are not regular dealers or manufacturers for DBE program 
purposes: 
 
(a) The entire amount of fees or commissions charged by a certified DBE firm for 

providing a bona fide service, such as professional, technical, consultant or 
managerial services, or for providing bonds or insurance specifically required for the 
performance of the federal-aid contract, if the fee is reasonable and not excessive or 
greater than would normally be expected by industry standards for the same or similar 
services. 
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(b)  The entire amount of that portion of the construction contract that is performed by the 
certified DBE's own forces and equipment under the DBE's supervision.  This 
includes the cost of supplies and materials ordered and paid for by the certified DBE 
for contract work, including supplies purchased or equipment leased by the certified 
DBE, except supplies and equipment a certified DBE subcontractor purchases or 
leases from the prime Contractor or its affiliates. 
 

(7) A Contractor may count toward the DBE contract goal one hundred (100) percent of the 
fees paid to a certified DBE trucker or hauler for the delivery of material and supplies 
required on the project job site, but not for the cost of those materials or supplies 
themselves, provided that the trucking or hauling fee is determined by VDOT to be 
reasonable, as compared with fees customarily charged by non-DBE firms for similar 
services, nor could a Contractor count costs for the removal or relocation of excess 
material from or on the job site when the certified DBE trucking company is not also the 
manufacturer of or a regular dealer in those materials and supplies.  The certified DBE 
trucking firm shall also perform a CUF on the project and not operate merely as a pass 
through for the purposes of gaining credit toward the DBE contract goal.  Prior to 
submitting a bid, the Contractor shall determine, or contact the VDOT Civil Rights Division 
or its district Offices for assistance in determining, whether a DBE trucking firm will meet 
the criteria for performing a CUF on the project. 
 

(8) The Contractor will receive DBE contract goal credit for the fees or commissions charged 
by and paid to a certified DBE broker who arranges or expedites sales, leases, or other 
project work or service arrangements provided that those fees are determined by VDOT 
to be reasonable and not excessive as compared with fees customarily charged by non-
DBE firms for similar services.  For the purposes of this Special Provision, a broker is 
defined as a person or firm that arranges for delivery of material, supplies, and 
equipment, or arranges project services but does not own or operate the delivery 
equipment necessary to transport materials, supplies, or equipment to or from a job site.  
A broker typically shall not purchase or pay for the material, supplies, or equipment, and if 
the broker does purchase or pay for those items those costs will be reimbursed in full.  To 
receive DBE contract goal credit VDOT must determine that the DBE broker has 
performed a CUF in providing the contract work or service. 

 

Performing a Commercially Useful Function (CUF) 

 
No credit toward the DBE contract goal will be allowed for contract payments or expenditures to a 
certified DBE firm if that DBE firm does not perform a CUF on that contract.  A DBE performs a 
CUF when the DBE is solely responsible for execution of a distinct element of the contract work 
and the DBE actually performs, manages, and supervises the work involved with the firm‟s own 

forces or in accordance with the provisions of the DBE Participation for Contract Goal Credit 
section of this Special Provision.  To perform a CUF the certified DBE alone shall be responsible 
and bear the risk for the material and supplies used on the contract, selecting a supplier or dealer 
from those available, negotiating price, determining quality and quantity, ordering the material and 
supplies, installing those materials with the certified DBE‟s own forces and equipment, and paying 
for those materials and supplies.  The amount the certified DBE firm is to be paid under the 
contract shall be commensurate with the work the certified DBE actually performs and the DBE 
credit claimed for the certified DBE‟s performance. 
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Monitoring CUF Performance 
 
It shall be the Contractor's responsibility to ensure that all certified DBE firms selected for 
subcontract work on the contract, for which he seeks to claim credit toward the contract goal, 
perform a CUF.  Further, the Contractor is responsible for and shall ensure that each certified 
DBE firm fully performs the certified DBE‟s designated tasks with the certified DBE‟s own forces 
and equipment under the certified DBE‟s own direct supervision and management or in 

accordance with the provisions of the DBE Participation for Contract Goal Credit section of this 
Special Provision.  For the purposes of this provision the DBE„s equipment will mean either 
equipment directly owned by the DBE as evidenced by title, bill of sale or other such 
documentation or leased by the DBE and over which the DBE has control as evidenced by the 
leasing agreement from a firm not owned in whole or part by the prime Contractor or an affiliate of 
the Contractor under this contract. 
 
VDOT will monitor the Contractor‟s DBE involvement during the performance of the contract.  
However, VDOT is under no obligation to warn the Contractor that a DBE's participation will not 
count toward the goal. 
 

DBEs Must Perform a Useful and Necessary Role in Contract Completion 
 
A DBE does not perform a commercially useful function if the DBE‟s role is limited to that of an 
extra participant in a transaction, contract, or project through which funds are passed in order to 
obtain the appearance of DBE participation. 
 

DBEs Must Perform The Contract Work With Their Own Workforces 
 
If a DBE does not perform and exercise responsibility for at least thirty (30) percent of the total 
cost of the DBE‟s contract with the DBE‟s own work force, or the DBE subcontracts a greater 
portion of the work of a contract than would be expected on the basis of normal industry practice 
for the type of work involved, VDOT will presume that the DBE is not performing a commercially 
useful function and such participation will not be counted toward the contract goal. 
 

Factors Used to Determine if a DBE Trucking Firm is Performing a CUF 
 
The following factors will be used to determine whether a DBE trucking company is performing a 
CUF: 

 
(1) To perform a CUF the DBE trucking firm shall be completely responsible for the 

management and supervision of the entire trucking operation for which the DBE is 
responsible by subcontract on a particular contract.  There shall not be a contrived 
arrangement, including but not limited to any arrangement that would not customarily and 
legally exist under regular construction project subcontracting practices for the purpose of 
meeting the DBE contract goal; 

 
(2) The DBE must own and operate at least one fully licensed, insured, and operational truck 

used in the performance of the contract work.  This does not include a supervisor‟s pickup 
truck or a similar vehicle that is not suitable for and customarily used in hauling the 
necessary materials or supplies; 

 
(3) The DBE receives full contract goal credit for the total reasonable amount the DBE is paid 

for the transportation services provided on the contract using trucks the DBE owns, 
insures, and operates using drivers that the DBE employs and manages; 
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(4) The DBE may lease trucks from another certified DBE firm, including from an owner-
operator who is certified as a DBE.  The DBE firm that leases trucks from another 
certified DBE will receive credit for the total fair market value actually paid for 
transportation services the lessee certified DBE firm provides on the contract; 

 
(5) The DBE may also lease trucks from a non-DBE firm, including an owner-operator.  The 

DBE who leases trucks from a non-DBE is entitled to credit for the total value of the 
transportation services provided by non-DBE lessees, not to exceed the value of 
transportation services provided by DBE-owned trucks on the contract.  For additional 
participation by non-DBE lessees, the DBE will only receive credit for the fee or 
commission it receives as a result of the lease arrangement. 

 
EXAMPLE:  DBE Firm X uses two (2) of its own trucks on a contract.  The firm leases two 
(2) trucks from DBE Firm Y and six (6) trucks from non-DBE Firm Z.  DBE credit would be 
awarded for the total transportation services provided by DBE Firm X and DBE Firm Y, 
and may also be awarded for the total value of transportation services by four (4) of the 
six (6) trucks provided by non-DBE Firm Z.  In all, full DBE credit would be allowed for the 
participation of eight (8) trucks.  With respect to the other two trucks provided by non-DBE 
Firm Z, DBE credit could be awarded only for the fees or commissions pertaining to those 
trucks that DBE Firm X receives as a result of the lease with non-DBE Firm Z. 

 
(6) For purposes of this section, the lease must indicate that the DBE firm leasing the truck 

has exclusive use of and control over the truck.  This will not preclude the leased truck 
from working for others during the term of the lease with the consent of the DBE, provided 
the lease gives the DBE absolute priority for and control over the use of the leased truck.  
Leased trucks must display the name and identification number of the DBE firm that has 
leased the truck at all times during the life of the lease. 

 

VDOT Makes Final Determination On Whether a CUF Is Performed 
 
VDOT has the final authority to determine whether a DBE firm has performed a CUF on a 
federal-aid contract.  To determine whether a DBE is performing or has performed a CUF, 
VDOT will evaluate the amount of work subcontracted by that DBE firm or performed by other 
firms and the extent of the involvement of other firms‟ forces and equipment.  Any DBE work 
performed by the Contractor or by employees or equipment of the Contractor may be subject 
to disallowance under the DBE Program, unless the independent validity and need for such 
an arrangement and work is demonstrated. 
 

Verification of DBE Participation and Imposed Damages. 
 
Within fourteen days after contract execution, the Contractor shall submit to the Engineer a fully 
executed subcontract agreement for each DBE used to claim credit in accordance with the 
requirements stated on Form C-112.  The subcontract agreement shall be executed by both parties 
stating the work to be performed, the details or specifics concerning such work and the price which 
will be paid to the subcontractor.  Because of the commercial damage that the Contractor and its 
DBE subcontractor could suffer if their subcontract pricing, terms, and conditions were known to 
competitors, the Department staff shall treat subcontract agreements as proprietary Contractor 
trade secrets with regard to Freedom of Information Act requests.  In lieu of subcontract 
agreements, purchase orders may be submitted for haulers, suppliers, and manufacturers.  Such 
purchase orders must contain, as a minimum, the following information: authorized signatures of 
both parties; description of the scope of work to include contract item numbers, quantities, and 
prices; and required federal contract provisions. 
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The Contractor shall also furnish, and shall require each subcontractor to furnish, information 
relative to all DBE involvement on the project for each month during the life of the contract in 
which participation occurs and verification is available.  The information shall be indicated on 
Form C-63 and certified on Form C-63A, or by copies of cancelled checks with appropriate 
identifying notations.  Failure to provide the forms to the Engineer by the Contractor‟s monthly 
progress estimate date may result in delay of approval of the Contractor‟s monthly progress 
estimate for payment.  The names and certification numbers of DBE firms provided by the 
Contractor on the various forms indicated in this Special Provision shall be exactly as shown on 
the Department‟s latest list of certified DBEs.  Signatures on all forms indicated herein shall be 
those of authorized representatives of the bidder as shown on Form C-32 or Form C-32A, or 
authorized by letter from the bidder.  If certified DBE firms are used which have not been 
previously documented with the Contractor‟s bid and for which the Contractor now desires to 
claim credit toward the project goal, the Contractor shall be responsible for submitting necessary 
documentation in accordance with the procedures stipulated in this Special Provision to cover 
such work prior to the DBE beginning work. 
 
The Contractor shall submit to the Engineer its progress schedule as required by Section 103.06 
of the Specifications or other such specific contract scheduling specification that may include 
contractual milestones, i.e., monthly or VDOT requested updates.  The Contractor shall include a 
narrative of applicable DBE activities relative to work activities of the Contractor‟s progress 
schedule, including the approximate start times and durations of all DBE participation to be 
claimed for credit that shall result in full achievement of the DBE goal required in the contract. 
 
On contracts awarded on the basis of good faith efforts, narratives or other agreeable format of 
schedule information requirements and subsequent progress determination shall be based on the 
commitment information shown on the latest Form C-111 as compared with the appropriate Form 
C-63. 
 
Prior to beginning any major component or quarter of the work, as applicable, in which DBE work 
is to be performed, the Contractor shall furnish a revised Form C-111 showing the name(s) and 
certification number(s) of any currently certified DBEs not previously submitted who will perform 
the work during that major component or quarter for which the Contractor seeks to claim credit 
toward the contract DBE goal.  The Contractor shall obtain the prior approval of the Department 
for any assistance it may provide to the DBE beyond its existing resources in executing its 

commitment to the work in accordance with the requirements listed in the Good Faith Efforts 

Described section of this Special Provision.  If the Contractor is aware of any assistance beyond 
a DBE‟s existing resources that the Contractor, or another subcontractor, may be contemplating 
or may deem necessary and that have not been previously approved, the Contractor shall submit 
a new or revised narrative statement for VDOT‟s approval prior to assistance being rendered. 
 
If the Contractor fails to comply with correctly completing and submitting any of the required 
documentation requested by this provision within the specified timeframes, the Department will 
withhold payment of the monthly progress estimate until such time as the required submissions 
are received VDOT.  Where such failures to provide required submittals or documentation are 
repeated the Department will move to enjoin the Contractor and any prime contractual affiliates, 
as in the case of a joint venture, from bidding as a prime Contractor, or participating as a 
subcontractor on VDOT projects until such submissions are received. 
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Documentation Required for Semi-final Payment. 
 
On those projects nearing completion, the Contractor must submit Form C-63 and appropriate 
Form C-63A(s) marked “Semi-Final” within twenty (20) days after the submission of the last 
regular monthly progress estimate to the Engineer.  The forms must include each certified DBE 
used on the contract work and the work performed by each certified DBE.  The forms shall include 
the actual dollar amount paid to each certified DBE for the accepted creditable work on the 
contract and monies owed the certified DBE subcontractor.  The forms shall be certified under 
penalty of perjury, or other applicable law, to be accurate and complete.  VDOT will use this 
certification and other information available to determine applicable DBE credit allowed to date by 
VDOT and the extent to which the DBEs were fully paid for that work.  The Contractor shall 
acknowledge by the act of filing the forms that the information is supplied to obtain payment 
regarding a federal participation contract.  A letter of certification, signed by both the prime 
Contractor and appropriate certified DBEs, will accompany the forms, indicating the amount, 
including any retainage that remains to be paid to the certified DBE(s). 

 

Documentation Required for Final Payment. 

 
On those projects that are complete, the Contractor shall submit a final Form C-63 and Form C-
63A(s) marked “Final” to the Engineer within thirty (30) days of final acceptance.  The forms must 
include each certified DBE used on the contract and the work performed by each DBE.  The forms 
shall include the actual dollar amount paid to each DBE for the creditable work on the contract 
and monies owed the DBE subcontractor.  VDOT will use these forms and other information 
available to determine if the Contractor and DBEs have satisfied the DBE contract goal 
percentage specified in the contract and the extent to which the DBEs were paid for that work.  
The Contractor shall acknowledge by the act of signing and filing the forms that the information is 
supplied to obtain payment regarding a federal participation contract. 
 

Prompt Payment Requirements. 
 
The Contractor shall make prompt and full payment to the subcontractor(s) of any retainage held 
by the prime Contractor after the subcontractor‟s work is satisfactorily completed. 
 
For purposes of this Special Provision, a subcontractor‟s work is satisfactorily completed when all 
the tasks called for in the subcontract have been accomplished, documented, and accepted as 
required by the contract documents by VDOT.  When VDOT has made partial acceptance of a 
portion of the prime contract, the Department will consider the work of any subcontractor covered 
by that partial acceptance to be satisfactorily completed.  Payment will be made in accordance 
with the requirements of Section 107.01, Section 109.08(a), and Section 109.10 of the 
Specifications. 
 
Upon VDOT‟s payment of the subcontractor‟s portion of the work as shown on the monthly 
progress estimate and the receipt of payment by the Contractor for such work, the Contractor 
shall make compensation in full to the subcontractor for that portion of the work satisfactorily 
completed and accepted by the Department.  For the purposes of this Special Provision, payment 
of the subcontractor‟s portion of the work shall mean the Contractor has issued payment in full, 
less agreed upon retainage, if any, to the subcontractor for that portion of the subcontractor‟s 
work that VDOT paid to the Contractor on the monthly progress estimate. 
 
The Contractor shall make payment of the subcontractor‟s portion of the work within seven (7) 
days of the receipt of payment from VDOT in accordance with the requirements of Section 
109.08(b) of the Specifications. 
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If the Contractor fails to make payment of the subcontractor‟s portion of the work within the 
timeframe specified herein, the subcontractor shall contact the Engineer and the Contractor‟s 
bonding company in writing.  The bonding company and VDOT will investigate the cause for non-
payment and, barring mitigating circumstances that would make the subcontractor ineligible for 
payment, ensure payment in accordance with the requirements of Section 109.08(b) of the 
Specifications. 
 
The Department will withhold payment of the Contractor‟s monthly progress estimates until the 
Contractor ensures that the subcontractors have been promptly paid for the work that they have 
performed successfully and for which the Department has accepted and paid the Contractor. 
 
By bidding on this contract, and by accepting and executing this contract, the Contractor agrees to 
assume these contractual obligations, and to bind the Contractor‟s subcontractors contractually to 
those prompt payment requirements. 
 
Nothing contained herein shall preclude the Contractor from withholding payment to the 
subcontractor in accordance with the terms of the subcontract in order to protect the Contractor 
from loss or cost of damage due to a breach of agreement by the subcontractor. 
 

Data Collection 
 
In accordance with 49CFR Section 26.11, all firms bidding on prime contracts and bidding or 
quoting subcontracts on federal-aid projects shall provide the following information to the Contract 
Engineer annually. 
 

● Firm name; 
● Firm address; 
● Firm‟s status as a DBE or non-DBE: 
● The age of the firm; and 
● The annual gross receipts of the firm.  
 

The above information can be submitted by means of the Annual Gross Receipts Survey as 
required in the Prequalification/Certification application. 
 
All bidders, including DBE prime Contractor bidders, shall complete and submit to the Contract 
Engineer the Subcontractor/Supplier Solicitation and Utilization Form C-48 for each bid submitted 
within ten (10) days after the bid opening.  Failure of bidders to submit this form in the timeframe 
specified will be cause for rejection of the bid. 
 

Summary of Remedies Available to VDOT 

 
Failure of any bidder\Contractor to comply with the requirements of this Special Provision for 
Section 107.15 of the Virginia Road and Bridge Specifications, which is deemed to be a condition 
of bidding, or where a contract exists, is deemed to constitute a breach of contract shall be 
remedied in accordance with the following: 

 

Disadvantaged Business Enterprise (DBE) Program Requirements. 
 
All administrative remedies noted in this provision are automatic unless the Contractor 
exercises the right of appeal within the required timeframe(s) specified herein. 
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DBE Program-related Certifications Made by Bidders\Contractors 

 

Bids will be considered non-responsive and will be rejected for failure to comply with the 

requirements of this Special Provision and the contract specifications.  Where a contract 

exists and where the Contractor, a DBE or any other firm retained by the Contractor has failed 

to comply with federal or VDOT DBE Program regulations and/or their requirements on that 

contract, VDOT has the authority and discretion to determine the extent to which the DBE 

contract goals have not been met, and will assess against the Contractor any remedies 

available at law or provided in the contract in the event of such a contract breach. 
 

Bid Rejection 
 
The failure of bidders to submit the required documentation within the timeframes specified in 
the Contract Goal, Good Faith Efforts Specified section of this Special Provision may be 
cause for rejection of the bid. 
 
If the lowest bidder is rejected for failure to submit required documentation, the Department 
may either award the work to the next lowest bidder, or re-advertise and construct the work 
under contract or otherwise as determined by the Commonwealth Transportation Board 
(CTB). 
 

Documentation and Administrative Reconsideration of Good Faith Efforts 
 

During Bidding 
 
Regardless of the DBE contract goal participation level proposed by the bidder or the extent of 
good faith efforts shown, all bidders shall timely and separately file their completed and 
executed Forms C-111 and C-112 and good faith efforts as aforementioned or face potential 
bid rejection.  If a bidder does not submit its completed and executed C-111 or C-112 when 
required by this Special Provision the bidder‟s bid will be considered non-responsive and will 
be rejected. 
 
If, after reconsideration, the Department determines the bidder has failed to meet the 
requirements of the contract goal and has failed to make adequate good faith efforts to 
achieve the level of DBE participation as specified in the bid proposal, the bidder‟s bid will be 
rejected. 
 
If sufficient documented evidence is presented to demonstrate that the apparent low bidder 
made reasonable good faith efforts, the Department will award the contract and reduce the 
DBE requirement to the actual commitment identified by the lowest successful bidder at the 
time of its bid.  However, such action will not relieve the Contractor of its responsibility for 
complying with the reduced DBE requirement during the life of the contract or any 
administrative sanctions as may be appropriate. 
 

During the Contract 
 
If the Contractor fails upon completion of the project to meet the required participation, the 
Contractor and any prime contractual affiliates, as in the case of a joint venture, may be 
enjoined from bidding as a prime Contractor, or participating as a subcontractor on VDOT 
projects for a period of 90 days. 
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Verification of DBE Participation and Imposed Damages for Non-compliance 
 
If the Contractor fails to comply with correctly completing and submitting any of the required 
documentation requested by this provision within the specified timeframes, the Department 
will withhold payment of the monthly progress estimate until such time as the required 
submissions are received by VDOT.  Where such failures to provide required submittals or 
documentation are repeated, the Department will move to enjoin the Contractor and any 
prime contractual affiliates, as in the case of a joint venture, from bidding as a prime 
Contractor, or participating as a subcontractor on VDOT projects until such submissions are 
received. 
 

Prompt Payment Requirements 
 
The Department will withhold payment of the Contractor‟s monthly progress estimates until 
the Contractor ensures that the subcontractors have been promptly paid for the work that they 
have performed successfully, and for which the Department has accepted and paid the 
Contractor. 
 
In addition to the remedies described heretofore in this provision VDOT also exercises its 
rights with respect to the following remedies: 
 

Suspect Evidence of Criminal Behavior. 
 
Failure of a bidder, Contractor, or subcontractor to comply with the Virginia Department of 
Transportation Road and Bridge Specifications and these Special Provisions wherein 
there appears to be evidence of criminal conduct shall be referred to the Attorney General 
for the Commonwealth of Virginia and/or the FHWA Inspector General for criminal 
investigation and, if warranted, prosecution. 
 

Suspected DBE Fraud. 
 
In appropriate cases, VDOT will bring to the attention of the U. S. Department of 
Transportation (USDOT) any appearance of false, fraudulent, or dishonest conduct in 
connection with the DBE program, so that USDOT can take the steps, e.g., referral to the 
Department of Justice for criminal prosecution, referral to the USDOT Inspector General, 
action under suspension and debarment or Program Fraud and Civil Penalties rules 
provided in 49 CFR Part 31. 
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S109D01-0609 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 

PRICE ADJUSTMENT FOR STEEL 
 

February 6, 2009 
 
The Department will adjust monthly progress payments up or down as appropriate for cost changes in 
steel used on specific items of work identified in the contract in accordance with this provision. Provided 
within this Special Provision is a master listing of standard bid items the Department has determined are 
eligible for steel price adjustment. 
 
Included with the bidding proposal is an automatically generated project-specific listing of standard bid 
items the Department has identified as eligible for steel price adjustment.  Only items on this listing will be 
eligible for steel price adjustment.  Generally, non-standard pay items will not be eligible for steel price 
adjustment unless such steel items are project-specific modifications of items normally eligible, are clearly 
and specifically identified by a separate and distinct steel pay item and the quantities present on the 
project constitute major items of the work, in which case such items may be addressed by project specific 
provisions and their related pay items designated in the bid proposal as being eligible.  The listing of items 
eligible for steel price adjustment for a particular project will be shown on Form C-21C “Bid Items Eligible 
for Steel Price Adjustment” and included with the bidding documents.  The Bidder may choose to have 
steel price adjustment applied to any, all or none of the eligible items shown on Form C-21C.  The 
Bidder‟s selection of items for steel price adjustment or non selection (non participation) may not be 
changed once he has submitted Form C-21C to the Department 
 
In order to confirm eligibility for steel price adjustment under this provision, within 15 calendar days after 
the date of the Contract Award letter, the Contractor shall submit to the State Contract Engineer on Form 
C-21C those pay items he chooses to have steel price adjustment applied on.  Items the Contractor 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column titled 
“Option” by each bid item chosen for adjustment.  The Contractor‟s designations on Form C-21C must be 
written in ink or typed, and signed by the Contractor to be considered complete.  Items not properly 
designated, or designated with “No” or left blank on the Contractor‟s C-21C “Bid Items Eligible for Steel 
Price Adjustment” form will automatically not be considered for adjustment.  If the Contractor fails to return 
his Form C-21C within the timeframe specified, no steel items will be eligible for steel price adjustment on 
the designated project. 
 

Please note: Inventoried materials from the listing of eligible items are specifically excluded for 
consideration.  Additionally, items from the listing of eligible items for which the Contractor has requested 
payment as Material on Hand in accordance with the provisions of Section 109.09 are specifically 
excluded for consideration past the delivery date to the fabricator.  This provision also does not allow for 
price adjustment for embedded steel where the steel item is a component of the finished bid item and 
there is no separate or distinct payment for the steel item or for steel used for pre-tensioned or post-
tensioned precast components where furnishing steel is included in the unit price of the finished bid item. 
 
The requirements of this provision shall apply only to material cost changes that occur between the date of 
the receipt of bids by the Department and the date the material is shipped to the fabricator.  In addition to 
the requirements listed above, to be eligible for this price adjustment, the Contractor, subcontractor and/or 
supplier is required to place his purchase order for the steel items in his contract he has designated for 
price adjustment within 30 calendar days after the date of execution of this contract with the Department 
so as to better ensure reduced cost for steel used in such items.  The timeliness of his response is also to 
insure the receipt of such items in a timely manner that shall not adversely affect his progress schedule or 
contract completion date.  Further, in order for steel items to be eligible for adjustment, once shipped to 
the fabricator, the items shall be specifically stored, labeled, or tagged, recognizable by color marking, and 
identifiable by project for inspection and audit verification. 
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Within 14 days after the date of contract execution, the Contractor shall submit to the appropriate District 
Construction Engineer material price quotes, bid papers, or other similar type of documentation 
satisfactory to the Department for the bid items listed in the Contract for which it is requesting a steel price 
adjustment.  This documentation shall support the completion of the form establishing the average price 
per pound for the eligible steel bid item.  The Contractor must use the format as shown with this provision; 
no other format for presenting this information will be permitted.  The Contractor shall certify that all items 
of documentation are original and were used in the computation of the amount bid for the represented 
eligible pay items for the month bids were opened.  This documentation shall support the base line 
material price (“Base Price”) of the steel item only.  No adjustment will be made for changes in other 
components of the contract unit bid price, including, but not limited to, fabrication, shipping, storage, 
handling, and erection.   
 
Failure to submit specifically required information such as purchase order, price data, bill of lading, 
material information or other requested information as noted herein will result in the Contractor not being 
eligible for price adjustment of steel items. 
 
Price adjustment of each qualifying item under consideration will be subject to the following condition: 
 

There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent up to a 
maximum of 60 percent from the Base Price when compared with the latest published price index 
(“Price Index”) in effect at the time material is shipped to the fabricator. 
 

The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor 
Statistics, Producers Price Index (PPI) which measures the average price change over time of the specific 
steel eligible item from the perspective of the seller of goods.  The specific Producers Price Index (PPI) to 

be used to adjust the price for the eligible VDOT steel items is shown in the table below.   Please note:  
The Producers Price Index (PPI) is subject to revision 4 months after original publication, therefore, price 
adjustments and payments will not be made until the index numbers are finalized.  

 
The table attached to the end of this provision indicates the Producers Price Index (PPI) steel category 
index items and the corresponding I.D. numbers to which VDOT items will be compared. 
 
The price adjustment will be determined by computing the percentage of change in index value beyond 10 
percent above or below the index on the bid date to the index value on the date the steel material is 
shipped to the fabricator (Please see included sample examples).  Weights and date of shipment must be 
documented by a bill of lading provided to the Department. The final price adjustment dollar value will be 
determined by multiplying this percent increase or decrease in the index (after 10%) by the represented 
quantity of steel shipped, by the Base Price per pound subject to the limitations herein. 
 

Price increase/decrease will be computed as follows: 
 

A = B x P x Q 

Where; A = Steel price adjustment in lump sum dollars 

 B = Average weighted price of steel submitted with bid on project in $ per 
pound 

 P = Adjusted percentage change in PPI average from shipping date to 
bid date minus 10% (0.10) threshold 

 Q = Total quantity of steel in pounds shipped to fabricator for specific 
project 

 
Delays to the work caused by steel shortages may be justification for a contract time extension but will not 
constitute grounds for claims for standby equipment, extended office overhead, or other costs associated 
with such delays. 
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The need for application of the adjustments herein to extra work will be determined by the Engineer on an 
individual basis and, if appropriate, will be specified on the Work Order. 
 
This price adjustment is capped at 60 percent.  This means the maximum “P” value for increase or 
decrease that can be used in the above equation is 50% (60%-10% threshold). 
  
Calculations for price adjustment shall be shown separate from the monthly progress estimate and will not 
be included in the total cost of work for determination of progress or for extension of contract time. 
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result in 
rejection of the bid proposal. 
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20-Jan-05      

       

Sample Form to be turned in for Steel Price Adjustment Provision 
(All prices to be supported by project-specific quotes) 

       

   BID DATE 28-Apr-04 

     

       

Bid Item 61720 High Strength Structural Steel     

       

 Supplier Description of material 

Unit price 
f.o.b supplier 

$/lbs 
Quantity 
In lbs. 

Price 
Extension 

Date of 
Quote 

       

 
XYZ mill Structural beams 

Various sizes (see quote) $0.28 1,200,000 $336,000.00 21-Apr-04 

       

       

 
ABC distributing Various channel & angle 

shapes (see quote) $0.32 35,000 $11,200.00 20-Apr-04 

       

       

   Total 1,235,000 $347,200.00  

       

   Average weighted price = $0.2816  

       

Note: All prices are to include any surcharges on materials quoted as if they are shipped in the month the 
bid is submitted.  Vendors must include this surcharge along with their base price on their quotes.  

 v  
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20-Jan-05 
       

       

Sample Calculation of a Price Adjustment (increase) 

       

Project bid on April 28, 2004. 

       

Project has 450,000 lb. of structural steel.  

       

Orders placed in timely manner and according to contract.  

       

Contractor's *f.o.b. supplier price for the structural steel in bid is $0.2816 per pound.   
     *free on board 

       

Adjusted** BLS Producers Price Index (PPI) most recently published average at time of bid is 139.6. 

 
** final change 
after 4 months       

All steel shipped to fabricator in same month, October 2004. 

       

Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 161.1 

       

Adjustment formula is as follows:    

       

 
A = B X P X Q 
     

 Where; A = Steel price adjustment in lump sum dollars 

 
 B = Average weighted price of steel submitted with bid on project in $ 

per pound 

 
 P =   

 
Adjusted percentage change in PPI average from shipping date to 

bid date minus 10% (0.10) threshold 

 
 Q =   Total quantity of steel shipped to fabricator in October 2004 for this 

project in pounds 

   

 B = $0.2816 

 P = (161.1- 139.6)/139.6 – 0.10 = 0.054 

 Q = 450,000 lb. 

   

 A = 0.2816 x 0.054 x 450,000 

 A = $6,842.88 pay adjustment to Contractor 
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20-Jan-05 
       

       

Sample Calculation of a Price Adjustment (decrease) 

       

Project bid on April 28, 2004. 

       

Project has 450,000 lb. of structural steel.  

       

Orders placed in timely manner and according to contract.  

       

Contractor's *f.o.b. supplier price for structural steel in bid is $0.2816 per pound.        *free on board 

       

Adjusted BLS Producers Price Index (PPI) most recently published average at time of bid is 156.6. 

       

All steel shipped to fabricator in same month, October 2004. 

       

Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3 

       

Adjustment formula is as follows:    

       

 
A = B X P X Q 
     

 Where; A = Steel price adjustment in lump sum dollars 

 
 B = Average weighted price of steel submitted with bid on project in $ 

per pound 

 
 P =   

 
Adjusted percentage change in PPI average from shipping date to 

bid date minus 10% (0.10) threshold 

 
 Q =   Total quantity of steel shipped to fabricator in October 2004 for this 

project in pounds 

   

 B = $0.2816 

 P = (156.6 – 136.3)/156.6 – 0.10 = 0.030 

 Q = 450,000 lb. 

   

 A = 0.2816 x 0.030 x 450,000 

 A = $3,801.60 credit to Department 
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MASTER LISTING 
 

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT 

    

Sept. 24, 2008 rev # 1added 4 corrosion resistant re-bar items.   

Dec. 4, 2008 rev # 2 deleted item  68138 straighten structural steel   

January 14, 2009 rev # 3 identified BLS WPU used in $ adjustment  BLS Series I. D. 

March 18, 2009 added items 61813,68109 & 68110   

    

ITEM NUMBER ITEM DESCRIPTION UNITS 
Number WPU 
used in $ adjust. 

    

00519 SHEET PILE, STEEL SF avg. 1017 & 101 

00540 REINF. STEEL LB 101704 

00542 EPOXY COATED REINF. STEEL LB 101704 

00560 STRUCTURAL STEEL JB-1 LB avg. 1017 & 101 

11030 REINF. STEEL BRIDGE APPR. SLAB LB 101704 

11181 PATCH.HYDR.CEM.CONC. PAVE. SY 101704 

13290 GUARDRAIL GR-8 (NCHRP 350 TL-3) LF avg. 1017 & 101 

13292 GUARDRAIL GR-8A (NCHRP 350 TL-3) LF avg. 1017 & 101 

13294 GUARDRAIL GR-8B (NCHRP 350 TL-3) LF avg. 1017 & 101 

13310 GUARDRAIL TERMINAL GR-6 (NCHRP 350) LF avg. 1017 & 101 

13320 GUARDRAIL GR-2 LF avg. 1017 & 101 

13323 GUARDRAIL GR-2A LF avg. 1017 & 101 

13331 RAD. GUARDRAIL GR-2 LF avg. 1017 & 101 

13333 RAD. GUARDRAIL  GR-2A LF avg. 1017 & 101 

13335 GUARDRAIL GR-3 LF avg. 1017 & 101 

13341 GUARDRAIL TER. GR-6(WEATHERING STEEL LF avg. 1017 & 101 

13351 GUARDRAIL GR-8 LF avg. 1017 & 101 

13352 GUARDRAIL GR-8A LF avg. 1017 & 101 

13353 GUARDRAIL GR-8B LF avg. 1017 & 101 

13355 GUARDRAIL GR-10 LF avg. 1017 & 101 

13421 MEDIAN BARRIER MB-3 LF avg. 1017 & 101 

13450 MEDIAN BARRIER MB-5 LF avg. 1017 & 101 

13451 MEDIAN BARRIER MB-5A LF avg. 1017 & 101 

13452 MEDIAN BARRIER MB-5B LF avg. 1017 & 101 

13545 REINF. STEEL LB 101704 

14502 REINFORCING STEEL LB 101704 

15290 PATCH.CEM.CONC.PAVE.TY.CRCP-A SY 101704 

15302 PATCH.CEM.CONC.PAVE. TY. II SY 101704 

15305 PATCH.CEM.CONC.PAVE.TY. IV-A SY 101704 

17323 GUARDRAIL BEAM                 * LF avg. 1017 & 101 

17325 RADIAL GUARDRAIL BEAM                 * LF avg. 1017 & 101 

17327 RUB RAIL LF avg. 1017 & 101 

17353 CABLE GR-3 LF avg. 1017 & 101 

17521 GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101 

17523 RADIAL GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101 

17525 RUB RAIL (WEATHERING STEEL) LF avg. 1017 & 101 

22501 FENCE FE-W1 LF avg. 1017 & 101 

22643 FENCE FE-CL LF avg. 1017 & 101 

22645 FENCE FE-CL VINYL COATED LF avg. 1017 & 101 

23043 WATER GATE FE-4 TY.III LF avg. 1017 & 101 

23501 FENCE FE-W1 (FABRIC ONLY) LF avg. 1017 & 101 

45522 4" STEEL ENCASE. PIPE LF 101706 

45532 6" STEEL ENCASE. PIPE LF 101706 

45562 16" STEEL ENCASE. PIPE LF 101706 

45572 18" STEEL ENCASE. PIPE LF 101706 
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45582 24" STEEL ENCASE. PIPE LF 101706 

45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706 

45592 30" STEEL ENCASE. PIPE LF 101706 

50402 SIGN POST STEEL 3" LF 101706 

50404 SIGN POST STEEL 4" LF 101706 

50406 SIGN POST STEEL 6" LF 101706 

50410 SIGN POST STEEL 10" LF 101706 

50412 SIGN POST STEEL 12" LF 101706 

50414 SIGN POST STEEL 14" LF 101706 

50416 SIGN POST STEEL 16" LF 101706 

50418 SIGN POST STEEL 18" LF 101706 

51317 SIG. POLE MP-1 20' ONE ARM 30' EA 101706 

51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706 

51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706 

51327 SIG. POLE MP-1 20' ONE ARM 40' EA 101706 

51329 SIG. POLE MP-1 20' ONE ARM 42' EA 101706 

51331 SIG. POLE MP-1 20' ONE ARM 44' EA 101706 

51337 SIG. POLE MP-1 20' ONE ARM 50' EA 101706 

51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706 

51341 SIG. POLE MP-1 20' ONE ARM 54' EA 101706 

51344 SIG. POLE MP-1 20' ONE ARM 56' EA 101706 

51346 SIG. POLE MP-1 20' ONE ARM 58' EA 101706 

51347 SIG. POLE MP-1 20' ONE ARM 60' EA 101706 

51348 SIG. POLE MP-1 20' ONE ARM 62' EA 101706 

51368 SIG.POLE MP-1 20'TWO ARMS 36'& 42' EA 101706 

51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706 

51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706 

51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706 

51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706 

51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706 

51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706 

51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706 

51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706 

51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706 

55162 LIGHTING POLE LP-1 30'-4' EA 101706 

55163 LIGHTING POLE LP-1 30'-6' EA 101706 

55166 LIGHTING POLE LP-1 30'-12' EA 101706 

55169 LIGHTING POLE LP-1 35'-6' EA 101706 

55171 LIGHTING POLE LP-1 35'-10' EA 101706 

55176 LIGHTING POLE LP-1 40'-8' EA 101706 

55185 LIGHTING POLE LP-2 TYPE A EA 101706 

55186 LIGHTING POLE LP-2 TYPE B EA 101706 

55187 LIGHTING POLE LP-2 TYPE C EA 101706 

55188 LIGHTING POLE LP-2 TYPE D EA 101706 

55189 LIGHTING POLE LP-2 TYPE E EA 101706 

55190 LIGHTING POLE LP-2 TYPE F EA 101706 

55192 LIGHTING POLE LP-2 TYPE H EA 101706 

60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704 

61700 REINF. STEEL LB 101704 

61704 CORROSION RESISTANT REINF. STEEL  LB  101704 

61705 EPOXY COATED REINF. STEEL LB 101704 

61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101 

61811 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101 

61812 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101 

61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101 

61814 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS70W LB avg. 1017 & 101 

61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101 
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61821 STR.STEEL ROLLED BEAM ASTM A709 GRADE50 LB avg. 1017 & 101 

61822 STR.STEEL ROLLED BEAM ASTM A709 GRADE50W LB avg. 1017 & 101 

61990 STEEL GRID FLOOR SF avg. 1017 & 101 

64110 STEEL PILES 10" LF avg. 1017 & 101 

64112 STEEL PILES 12" LF avg. 1017 & 101 

64114 STEEL PILES 14" LF avg. 1017 & 101 

64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101 

64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101 

65200 REINF. STEEL LB 101704 

65204 CORROSION RESISTANT REINF. STEEL  LB  101704 

65205 EPOXY COATED REINF. STEEL LB 101704 

67086 PED. FENCE 6' LF avg. 1017 & 101 

67088 PED. FENCE 8' LF avg. 1017 & 101 

67089 PED. FENCE 10' LF avg. 1017 & 101 

68100 REINF. STEEL LB 101704 

68104 CORROSION RESISTANT REINF. STEEL  LB  101704 

68105 EPOXY COATED REINF. STEEL LB 101704 

68107 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101 

68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101 

68109 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS50W LB avg. 1017 & 101 

68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS70W LB avg. 1017 & 101 

68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg. 1017 & 101 

68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 LB avg. 1017 & 101 

68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50W LB avg. 1017 & 101 

68115 STRUCT. STEEL LB avg. 1017 & 101 

68270 REINF. STEEL BRIDGE APPR. SLAB LB 101704 

69060 SHEET PILES, STEEL SF avg. 1017 & 101 

69100 REINF. STEEL LB 101704 

69104 CORROSION RESISTANT REINF. STEEL  LB  101704 

69105 EPOXY COATED REINF. STEEL LB 101704 

69110 STEEL PILES 10" LF avg. 1017 & 101 

69112 STEEL PILE 12" LF avg. 1017 & 101 

69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101 
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S109F00-0708 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 

OPTIONAL ADJUSTMENT FOR FUEL 
 

December 20, 2005c 
Reissued July 2008c 

 
The Department will adjust monthly progress payments up or down as appropriate for cost changes in fuel 
used on specific items of work identified in this provision.  The Department will provide a master listing of 
standard bid items eligible for fuel adjustment on its website. 
 
Included with this proposal is a listing of standard bid items the Department has identified as eligible for 
fuel adjustment on this project(s) as well as the respective fuel factors per pay unit for those items.  Only 
items on this listing will be eligible for adjustment.  The fuel usage factor for each item is considered 
inclusive of all fuel usage.  Generally, non-standard pay items are not eligible for fuel adjustment. 
 
The listing of eligible items applicable to this particular project is shown on Form C-21B “Bid Items Eligible 
for Fuel Adjustment” included with the bidding documents.  The Bidder may choose to have fuel 
adjustment applied to any or all eligible items on this project‟s listing by designating the items for which the 
fuel adjustment will apply.  The Bidder‟s selection of items for fuel adjustment may not be changed once 
he has submitted Form C-21B to the Department. 
 
In order to be eligible for fuel adjustment under this provision, the apparent lowest responsive and 
responsible Bidder shall clearly identify on Form C-21B those pay items he chooses to have fuel 
adjustment applied on.  Within 21 days after the receipt of bids the apparent successful Bidder shall 
submit his designated items on Form C-21B to the Contract Engineer.  Items the successful Bidder 
chooses for fuel adjustment must be designated by writing the word “Yes” in the column titled “Option” by 
each bid item chosen for fuel adjustment.  The successful Bidder‟s designations on Form C-21B must be 
written in ink or typed, and signed by this Bidder to be considered complete.  Items not properly 
designated or left blank on the Bidder‟s C-21B “Bid Items Eligible for Fuel Adjustment” form will 
automatically not be considered for adjustment.  If the apparent successful Bidder fails to return his Form 
C-21B within the timeframe specified, items will not be eligible for fuel adjustment on this project. 
 
The monthly index price to be used in the administration of this provision will be calculated by the 
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy Information 
Administration on highway diesel prices, for the Lower Atlantic region.  The monthly index price will be the 
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month. 
 
For the purposes of this provision, the base index price will be calculated using the data from the month 
preceding the receipt of bids.  The base index price will be posted by the Department at the beginning of 
the month for all bids received during that month. 
 
The current index price will be posted by the Department and will be calculated using the data from the 
month preceding the particular estimate being vouchered for payment. 
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The current monthly quantity for eligible items of work selected by the Contractor for fuel adjustment will 
be multiplied by the appropriate fuel factor to determine the gallons of fuel to be cost adjusted.  The 
amount of adjustment per gallon will be the net difference between the current index price and the base 
index price.  Computation for adjustment will be made as follows: 
 

S = (E - B) QF 
 

Where; S = Monetary amount of the adjustment (plus or minus) 
B = Base index price  
E = Current index price 
Q = Quantity of individual units of work 
F = Appropriate fuel factor 

 
Adjustments will not be made for work performed beyond the original contract time limit unless the original 
time limit has been changed by an executed Work Order. 
 
If new pay items are added to this contract by Work Order and they are listed on Department‟s master 
listing of eligible items, the Work Order must indicate which of these individual items will be fuel adjusted; 
otherwise, those items will not be fuel adjusted.  If applicable, designating which new pay items will be 
added for fuel adjustment must be determined during development of the Work Order and clearly shown 
on Form C-10 Work Order.  The Base Index price on any new eligible pay items added by Work Order will 
be the Base Index price posted for the month in which bids were received for that particular project.  The 
Current Index price for any new eligible pay items added by Work Order will be the Index price posted for 
the month preceding the estimate on which the Work Order is paid. 
 
When quantities differ between the last monthly estimate prepared upon final acceptance and the final 
estimate, adjustment will be made using the appropriate current index for the period in which that specific 
item of work was last performed. 
 
In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices 
double), the Engineer will review each affected item of work and give the Contractor written notice if work 
is to stop on any affected item of work.  The Department reserves the right to reduce, eliminate or 
renegotiate the unit price for remaining portions of affected items of work. 
 
Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination 
of progress or for extension of contract time. 
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S302B00-0708 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 

RESTORING EXISTING PAVEMENT 
 

January 14, 2008c 

 

I. DESCRIPTION 

 
This work shall consist of restoring existing pavement, removed for installation or repair of utilities 
such as, but not limited to pipe culverts, conduits, water and sanitary sewer items. 

 

II. MATERIALS 

 
Asphalt Concrete shall conform to the requirements of Section 211 of the Specifications. 
 
Aggregate Subbase material shall conform to the requirements of Section 208 of the Specifications. 
 
Asphalt Material shall conform to the requirements of Section 210 of the Specifications. 
 
Fine Aggregate shall conform to the requirements of Section 202 of the Specifications. 
 
Coarse Aggregate for surface treatment shall conform to the requirements of Section 203 of the 
Specifications. 
 
Hydraulic Cement Concrete Class A3 shall conform to the requirements of Section 217 of the 
Specifications. 
 
Steel Reinforcement shall conform to the requirements of Section 223 of the Specifications. 
 

III. PROCEDURES 

 
Pavement restoration shall be in accordance with this Provision and plan notes. 
 
Backfill shall be in accordance with Section 302.03(a)2.g. of the Specifications. 
 
Asphalt Concrete shall be placed and compacted in accordance with Section 315 of the 
Specifications. 
 
Surface Treatment shall be placed in accordance with the Asphalt Surface Treatment special 
provision and the attached drawing. 
 
Concrete Pavement shall be placed in accordance with Section 509 of the Specifications and this 
special provision.  Open trench in Hydraulic Cement Concrete Pavement should be located at existing 
transverse joints if at all possible.  If concrete pavement is removed within two feet of an existing 
transverse joint, pavement removal shall be extended two feet beyond the joint.  Reinforcing steel and 
dowels shall be installed in accordance with Road and Bridge Standard PR-2.  Joint replacement shall 
be in accordance with Road and Bridge Standard PR-2. 
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IV. MEASUREMENT AND PAYMENT 

 
Restoring Existing Pavement unless otherwise specified will not be measured for separate payment, 
the cost thereof shall be included in the price bid for the utility to which it pertains in accordance with 
Section 302.04, Section 520.06 or Section 705.04 of the Specifications, as appropriate.  However, 
widths and depths in excess of the attached drawing that are authorized or directed by the Engineer 
will be paid for in accordance with Section 109.05 of the Specifications. 
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NOTES: 
 
The following methods for restoring existing pavement 
shall be adhered to unless otherwise specified on the 
plans. 
 
1.    Pipe culverts, conduits and utility items shall be 

installed in accordance with the applicable Road 
and Bridge Standards and Specifications. 

 
2.    Subbase - Aggregate material Type 1, Size 21A 

or 21B. 
 
3.     Asphalt Concrete Type BM-25.0 
 
4.     Surface - Asphalt Concrete Type SM-9.5D @ 165 

lbs. per sq. yd. 

  
 
5.    Surface - Blotted Seal Coat Type C: The initial 

seal and final seal shall be CRS-2, CMA-2 or 
CMS-2h liquid asphalt material @ 0.17 gal./sq. 
yd. with 15 lbs. of No. 8P stone/sq. yd. each.  
The blot seal shall be CRS-2, CMS-2 or CMS-
2h liquid asphalt material @ 0.15 gal./sq. yd. 
with 10 lbs. of fine aggregate grade B sand per 
sq. yd. 

 
6.    Subbase - Aggregate material Type 1 Size 21B 
 
7.    Surface - Hydraulic Cement Concrete, high 

early strength, matching existing structure for 
depth and surface texture. 

 

7” 
Min 
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S522B00-1109 

 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 

INFORMAL PARTNERING 
 

January 14, 2008 
 

I. DECLARATION AND DESCRIPTION 

 
The Virginia Department of Transportation (VDOT) is firmly committed to the formation of a 
partnering relationship with the Contractor, all subcontractors, suppliers, FHWA representatives; 
where appropriate, other federal agencies, local government officials, utilities representatives, law 
enforcement and public safety officials, consultants, and other stakeholders to effectively and 
efficiently manage and complete each construction or maintenance contract to the mutual and 
individual benefits and goals of all parties.  Partnering is an approach to fulfilling this commitment 
where all parties to the contract, as well as individuals and entities associated with or otherwise 
affected by the contract, willingly agree to dedicate themselves by working together as a team to 
fulfill and complete the construction or maintenance contract in cost effective ways while 
preserving the highest standards of safety and quality called for by the contract documents 
combined with the goals of on time/on budget completion.  The approach must still allow for the 
fact that the members of the team share many common interests yet have differing authorities, 
interests, and objectives that must be accommodated for the project to be viewed as successful 
by all parties.  It is recognized by VDOT that partnering is a relationship in which: 
 

● Trust and open communications are encouraged and expected by all participants 
● All parties move quickly to address and resolve issues at the lowest possible level by 

approaching problems from the perspectives and needs of all involved 
● All parties have identified common goals and at the same time respect each other‟s 

individual goals and values 
● Partners create an atmosphere conducive to cooperation and teamwork in finding better 

solutions to potential problems and issues at hand 
 

II. INFORMAL PARTNERING STRUCTURE 
 
It is the business intent of the Department that informal partnering will be required on this project, 
whereby the spirit and principles of partnering are practiced from onsite field personnel to 
executive level owners and employees.  The VDOT Field Guide to Partnering available on the 
VDOT website http://www.virginiadot.org/business/resources/partnerfinalallowres.pdf will be the 
standard reference guide utilized to structure and guide partnering efforts.  This guide will be 
systematically evaluated to incorporate better practices as our partnering efforts evolve.  Of 
particular note is the need for effective and responsive communication between parties to the 
partnering relationship as emphasized by the Special Provision for Project Communication and 
Decision Making now included as standard provision in all contracts advertised by the Scheduling 
and Contract Division of VDOT. 
 
Informal partnering need not require the services of a professional facilitator and may be 
conducted by the actual partnering participants themselves.  Informal partnering, and more 
specifically the Partnering Charter, will not change the legal relationship of the parties to the 
Contract nor relieve either party from any of the terms of the Contract. 

 

http://www.virginiadot.org/business/resources/partnerfinalallowres.pdf
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III. PROCEDURES 
 

The following are general procedures for informal partnering and are not to be considered as 
inclusive or representative of procedural requirements for all projects.  Participants shall consult 
the VDOT Field Guide for Partnering for assistance in developing specific guidelines to those 
efforts required for their individual projects. 
 
At least 5 days prior to or in connection with the preconstruction conference the Contractor shall 
attend a conference with the Engineer at which time he and the Engineer shall discuss the extent 
of the informal partnering efforts required for the project, how these have been accommodated in 
the Contractor‟s bid and the identity of expectations and stakeholders associated with the project. 
 Informal partnering efforts require the Department and the Contractor to mutually choose a single 
person from among their collective staffs, or a trained facilitator to be responsible for leading all 
parties through the VDOT Field Guide to Partnering and any subsequent partnering efforts.  
 

Partnering Meetings During Project Construction 
 
In informal partnering efforts the Contractor shall provide a location for regularly scheduled 
partnering meetings during the construction period.  Such meetings will be scheduled as deemed 
necessary by either party.  The Contractor and VDOT will require the attendance of their key 
decision makers, including subcontractors and suppliers.  Both the Contractor and VDOT shall 
also encourage the attendance of affected utilities, concerned businesses, local government and 
civic leaders or officials, residents, and consultants, which may vary at different times during the 
life of the Contract  The Department and the Contractor are to agree upon partnering invitees in 
advance of each meeting.  Follow-up partnering workshops may be held throughout the duration 
of the project as deemed necessary by the Contractor and the Engineer. 

 

IV. MEASUREMENT AND PAYMENT 
 

Informal Partnering, because the extent to which certain partnering activities are pursed is at the 
Contractor‟s option, and may vary according to project complexity, work history between the 
parties, project duration, the Contractor‟s own unique methods, means, and schedule to execute 
and complete the work, etc.; will not be paid for as a separate bid item but the all costs associated 
with informal partnering efforts for the duration of the work shall be considered inclusive and 
incidental to the cost of other appropriate items. 
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SS1D010-1010                                                                                                           September 16, 2010 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 

SUPPLEMENTAL DIVISION I—GENERAL PROVISIONS 
 

 

SECTION 101—DEFINITIONS OF ABBREVIATIONS, ACRONYMS, AND TERMS 

 

Section 101.02—Terms of the Specifications is amended to replace the definition for Notice to Proceed 
with the following: 

 

Notice to Proceed.  A date selected by the Contractor that is no earlier than 15 nor later than 30 
calendar days after the date of contract execution on which the Contractor intends to begin the work, 
or a contract specific date on which the Contractor may begin the work identified as the Notice to 
Proceed date in the Contract Documents. 

 

SECTION 102—BIDDING REQUIREMENTS AND CONDITIONS 

 

Section 102.04(c) Notice of Alleged Ambiguities of the Specifications is amended to replace the first 
paragraph with the following: 
 

If a word, phrase, clause, or any other portion of the proposal is alleged to be ambiguous, the Bidder 
shall submit to the State Contract Engineer a written notice of the alleged ambiguity not later than 10 
days prior to the date of receipt of bids and request an interpretation thereof. This written notice shall be 
submitted via the CABB (Contractor Advertisement Bulletin Board) system located on the Construction 
website at www.VDOT.Virginia.gov. Authorized interpretations will be issued by the State Contract 
Engineer to each person who received a proposal and will be posted on the CABB system. 

 

SECTION 105—CONTROL OF WORK 

 

Section 105.01—Notice to Proceed of the Specifications is replaced with the following: 
 
Unless otherwise indicated in the Contract, the Notice to Proceed date will be the date selected by the 
Contractor on which the Contractor intends to begin the work.  That date shall be no earlier than 15 
nor later than 30 calendar days after the date of contract execution.  The State Contract Engineer will 
contact the Contractor on the date of contract execution to inform him that the contract has been 
executed.  The State Contract Engineer will also confirm this date in the Letter of Contract Execution. 
 Copies of the Letter of Contract Execution will be distributed to Department personnel involved in the 
administration of the Contract and to the Contractor.  Within 10 calendar days after the date of 
contract execution the Contractor shall submit to the Engineer written notice of the date he has 
selected as his Notice to Proceed date.  If the Contractor fails to provide written notice of his selected 
Notice to Proceed Date within 10 calendar days of contract execution, the selected Notice to Proceed 
Date will become the date 15 calendar days after the date of contract execution.  The Contractor shall 
begin work no later than 10 calendar days after the date he has selected as his Notice to Proceed 
date, unless the Notice to Proceed date is otherwise indicated in the Contract, in which case the 
Contractor shall begin work within 10 calendar days after the specific Notice to Proceed date 
indicated in the Contract. 
 
Contract Time will commence on the date of the Notice to Proceed.  The Letter of Contract Execution 
will identify the Chief Engineer‟s authorized representative, hereafter referred to as the Engineer, who 
is responsible for written directives and changes to the Contract.  The Engineer will contact the 
Contractor after notice of award to arrange a pre-construction conference. 
 

http://www.vdot.virginia.gov/
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In the event the Contractor, for matters of his convenience, wishes to begin work earlier than 15 
calendar days or later than 30 calendar days after the date of contract execution, he shall make such 
a request in writing to the Engineer within 10 calendar days of the date of contract execution or once a 
Notice to Proceed Date has been established, if he wishes to begin work more than 10 calendar days 
after his selected Notice to Proceed date or the Notice to Proceed Date indicated in the Contract, he 
shall make such a request to the Engineer in writing no later than 5 calendar days after the Notice to 
Proceed date.  If this requested start date is acceptable to the Department, the Contractor will be 
notified in writing; however, the Contract fixed completion date will not be adjusted but will remain 
binding.  The Contractor‟s request to adjust the start date for the work on the Contract will not be 
considered as a basis for claim that the time resulting from the Contractor‟s adjusted start date, if 
accepted by the Engineer, is insufficient to accomplish the work nor shall it relieve the Contractor of 
his responsibility to perform the work in accordance with the scope of work and requirements of the 
Contract.  In no case shall work begin before the Department executes the Contract or prior to the 
Notice to Proceed date unless otherwise permitted by the Contract or authorized by the Engineer.  
The Contractor shall notify the Engineer at least 24 hours prior to the date on which he will begin the 
work. 

 

Section 105.02—Pre-Construction Conference of the Specifications is amended to replace the first 
paragraph with the following: 

 
After notification of award and prior to the Notice to Proceed date the Contractor shall attend a pre-
construction conference scheduled by the Engineer to discuss the Contractor's planned operations for 
prosecuting and completing the work within the time limit of the Contract.  At the pre-construction 
conference the Engineer and the Contractor will identify in writing the authorities and responsibilities of 
project personnel for each party.  The pre-construction conference may be held simultaneously with 
the scheduling conference when the Engineer so indicates this in advance to the Contractor.  When 
these are simultaneously held, the Contractor shall come prepared to discuss preparation and 
submittal details of the progress schedule in accordance with the requirements of the Contract. 

 

Section 105.10(c)(1)—Steel Structures of the Specifications is replaced with the following: 
 
Working drawings for steel structures, including metal handrails, shall consist of shop detail, erection, 
and other working drawings showing details, dimensions, sizes of units, and other information 
necessary for the fabrication and erection of metal work. 

 

Section 105.14—Maintenance During Construction of the Specifications is amended to add the 
following: 

 
The Contractor shall provide at least one person on the project site during all work operations who is 
currently verified either by the Department in Intermediate Work Zone Traffic Control, or by the 
American Traffic Safety Services Association (ATSSA) as a Traffic Control Supervisor (TCS).  This 
person must have the verification card with them while on the project site.  This person shall be 
responsible for the oversight of work zone traffic control within the project limits in compliance with the 
contract requirements involving the plans, specifications, the VWAPM, and the MUTCD. This person‟s 
duties shall include the supervision of the installation, adjustment (if necessary), inspection, 
maintenance and removal when no longer required of all traffic control devices on the project. 
 
If none of the Contractor‟s on-site personnel responsible for the supervision of such work has the 
required verification with them or if they have an outdated verification card showing they are not 
currently verified either by the Department in Intermediate Work Zone Traffic Control, or by the 
American Traffic Safety Services Association (ATSSA) as a Traffic Control Supervisor (TCS) all work 
on the project will be suspended by the Engineer. 
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The Contractor shall provide at least one person on site who is, at a minimum, verified by the 
Department in Basic Work Zone Traffic Control for each construction and\or maintenance operation 
that involves installing, maintaining, or removing work zone traffic control devices.  This person shall 
be responsible for the placement, maintenance and removal of work zone traffic control devices. 
 
In the event none of the Contractor‟s on-site personnel of any construction/maintenance operation 
has, at a minimum, the required verification by the Department in Basic Work Zone Traffic Control, 
that construction/maintenance operation will be suspended by the Engineer until that operation is 
appropriately staffed in accordance with the requirements herein. 
 

Section 105.15(b) Mailboxes and Newspaper Boxes of the Specifications is replaced with the following: 
 

(b) Mailboxes and Newspaper Boxes:  When removal of existing mailboxes and newspaper boxes 
is made necessary by construction operations, the Contractor shall place them in temporary 
locations so that access to them will not be impaired.  Prior to final acceptance, boxes shall be 
placed in their permanent locations as designated by the Engineer and left in as good condition as 
when found. Boxes or their supports that are damaged through negligence on the part of the 
Contractor shall be replaced at his expense.  The cost of removing and resetting existing boxes 
shall be included in other pay items of the Contract.  New mailboxes designated in the plans shall 
be paid for in accordance with the provisions of Section 521 of the Specifications. 

 

SECTION 107—LEGAL RESPONSIBILITIES 
 

Section 107.13—Labor and Wages of the Specifications is amended to add the following: 

 

(c) Job Service Offices:  In advance of the Contract starting date, the Contactor may contact the 
Job Service Office of the Virginia Employment Commission at the nearest location to secure 
referral of available qualified workers in all occupational categories.  The closest office may be 
obtained by accessing the VEC website at http://www.vec.virginia.gov and “clicking” on “VEC 
Workforce Centers”. 

 

Section 107.14(f) Training of the Specifications is amended to replace 5 and 6 with the following: 
 
5. If the Contract provides a pay item for trainees, training shall be in accordance with the 

requirements of Section 518 of the Specifications. 
 

http://www.vec.virginia.gov/
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Section 107.16(a) Erosion and Siltation of the Specifications is amended to replace the fourth 
paragraph with the following: 

 
For projects that disturb 10,000 square feet or greater of land or 2,500 square feet or greater in 
Tidewater, Virginia, the Contractor shall have within the limits of the project during land 
disturbance activities, an employee certified by the Department in Erosion and Sediment control 
who shall inspect erosion and siltation control devices and measures for proper installation and 
operation and promptly report their findings to the Inspector.  Inspections shall include all areas of 
the site disturbed by construction activity and all off site support facilities covered by the project‟s 
Stormwater Pollution Prevention Plan.  Inspections shall be conducted at least once every 14 
calendar days and within 48 hours following any runoff producing storm event (Note: If an 
inspection is conducted as a result of a storm event, another inspection is not required for 14 
calendar days following provided there are no more runoff producing storm events during the that 
period).  For those areas that have been temporarily stabilized or runoff is unlikely to occur due to 
winter conditions (e.g., the site is covered with snow or ice or frozen ground exists), inspections 
shall be conducted at least once a month.  Those definable areas where final stabilization has 
been achieved will not require further inspections provided such areas have been identified in the 
project‟s Stormwater Pollution Prevention Plan.  Failure of the Contractor to maintain a certified 
employee within the limits of the project will result in the Engineer suspending work related to any 
land disturbing activity until such time as a certified employee is present on the project.  Failure on 
the part of the Contractor to maintain appropriate erosion and siltation control devices in a 
functioning condition may result in the Engineer notifying the Contractor in writing of specific 
deficiencies.  Deficiencies shall be corrected immediately.  If the Contractor fails to correct or take 
appropriate actions to correct the specified deficiencies within 24 hours after receipt of such 
notification, the Department may do one or more of the following: require the Contractor to 
suspend work in other areas and concentrate efforts towards correcting the specified deficiencies, 
withhold payment of monthly progress estimates, or proceed to correct the specified deficiencies 
and deduct the entire cost of such work from monies due the Contractor.  Failure on the part of 
the Contractor to maintain a Department certified erosion and sediment control employee within 
the project limits when land disturbance activities are being performed will result in the Engineer 
suspending work related to any land disturbance activity until such time as the Contractor is in 
compliance with this requirement. 
 

Section 107.16(e) Storm Water Pollution Prevention Plan of the Specifications is replaced with the 
following: 
 

(e) Storm Water Pollution Prevention Plan and Virginia Stormwater Management Program 

General Permit for the Discharge of Stormwater from Construction Activities 
 
A Stormwater Pollution Prevention Plan (c) identifies potential sources of pollutants which may 
reasonably be expected to affect the stormwater discharges from the construction site and any off 
site support areas and describes and ensures implementation of practices which will be used to 
reduce pollutants in such discharges. 
 
The SWPPP is comprised of, but not limited to, the Erosion and Sediment Control (ESC) Plan, the 
Stormwater Management (SWM) Plan and related Specifications and Standards contained within 
all contract documents and shall be required for all land-disturbing activities that disturb 10,000 
square feet or greater, or 2,500 square feet or greater in Tidewater, Virginia. 
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Land-disturbing activities that disturb one acre or greater, or 2,500 square feet or greater in an 
area designated as a Chesapeake Bay Preservation Area, require coverage under the 
Department of Conservation and Recreation‟s Virginia Stormwater Management Program (VSMP) 
General Permit for the Discharge of Stormwater from Construction Activities (hereafter referred to 
as the VSMP Construction Permit).  Where applicable, the Department will apply for and retain 
coverage under the VSMP Construction Permit for those land disturbing activities for which it has 
contractual control. 
 
The required contents of a SWPPP for those land disturbance activities requiring coverage under 
the VSMP Construction Permit are found in Section II D of the General Permit section of the 
VSMP Regulations (4VAC50-60-1170).  While a SWPPP is an important component of the VSMP 
Construction Permit, it is only one of the many requirements that must be addressed in order to 
be in full compliance with the conditions of the permit.  
 
The Contractor and all other persons that oversee or perform activities covered by the VSMP 
Construction Permit shall be responsible for reading, understanding, and complying with all of the 
terms, conditions and requirements of the permit and the project‟s SWPPP including, but not 
limited to, the following: 
 
1. Project Implementation Responsibilities  

 
The Contractor shall be responsible for the installation, maintenance, inspection, and, on a 
daily basis, ensuring the functionality of all erosion and sediment control measures and all 
other stormwater and pollutant runoff control measures identified within or referenced within 
the SWPPP, plans, Specifications, permits, and other contract documents.  
 
The Contractor shall take all reasonable steps to prevent or minimize any stormwater or non-
stormwater discharge that will have a reasonable likelihood of adversely affecting human 
health or public and/or private properties. 
 

2. Certification Requirements 
 
In addition to satisfying the personnel certification requirements contained herein, the 
Contractor shall certify his activities by completing, signing, and submitting Form C-45 VDOT 
SWPPP Contractor and Subcontractor Certification Statement to the Engineer at least 7 days 
prior to commencing any project related land-disturbing activities, both on-site and off-site. 

 
3. SWPPP Requirements for Support Facilities 

 
Where not included in the plans, the Contractor shall develop erosion and sediment control 
plan(s) and stormwater pollution prevention plan(s) for submission and acceptance by the 
Engineer prior to usage of any on-site or off-site support facilities including but not limited to, 
borrow and disposal areas, construction and waste material storage areas, equipment and 
vehicle storage and fueling areas, storage areas for fertilizers or chemicals, sanitary waste 
facilities and any other areas that may generate a stormwater or non-stormwater discharge 
directly related to the construction process.  Such plans shall document the location and 
description of potential pollutant sources from these areas and shall include a description of 
the controls to reduce, prevent and control pollutants from these sources including spill 
prevention and response.  The Contractor shall submit such plans and documentation as 
specified herein to the Engineer and, upon review and approval, they shall immediately 
become a component of the project‟s SWPPP and VSMP Construction Permit (where 
applicable) and shall be subject to all conditions and requirements of the VSMP Construction 
Permit (where applicable) and all other contract documents.  
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4. Reporting Procedures 
 
a. Inspection Requirements 

 
The Contractor shall be responsible for conducting inspections in accordance with the 
requirements herein.  The Contractor shall document such inspections by completion of 
Form C-107 (a) and (b), Construction Runoff Control Inspection Form and Continuation 
Sheet, in strict accordance with the directions contained within the form. 
 

b. Unauthorized Discharge Requirements 
 
The Contractor shall not discharge into state waters sewage, industrial wastes, other 
wastes or any noxious or deleterious substances nor shall otherwise alter the physical, 
chemical, or biological properties of such waters that render such waters detrimental for 
or to domestic use, industrial consumption, recreational or other public uses. 
 
(1) Notification of non-compliant discharges 

 
The Contractor shall immediately notify the Engineer upon the discovery of or 
potential of any unauthorized, unusual, extraordinary, or non-compliant discharge 
from the land disturbing activity.  Where immediate notification is not possible, such 
notification shall be not later than 24 hours after said discovery. 
 

(2) Detailed report requirements for non-compliant discharges 
 
The Contractor shall submit to the Engineer within 5 days of the discovery of any 
actual or potential non-compliant discharge a written report describing details of the 
discharge to include its volume, location, cause, and any apparent or potential effects 
on private and/or public properties and state waters or endangerment to public health, 
as well as steps being taken to eliminate the discharge.  A completed Form C-107 (a) 
and (b) shall be included in such reports. 
 

5. Changes, Deficiencies and Revisions 
 

a. Changes and Deficiencies 
 
The Contractor shall report to the Engineer when any planned physical alterations or 
additions are made to the land disturbing activity or deficiencies in the project plans or 
contract documents are discovered that could significantly change the nature or increase 
the quantity of the pollutants discharged from the land disturbing activity to surface 
waters. 
 

b. Revisions to the SWPPP 
 
Where site conditions, construction sequencing or scheduling necessitates revisions or 
modifications to the erosion and sediment control plan or any other component of the 
SWPPP for the land disturbing activity, such revisions or modifications shall be approved 
by the Engineer and shall be documented by the Contractor on a designated plan set 
(Record Set). 
 
Such plans shall be maintained on the project site or at a location convenient to the 
project site where no on site facilities are available and shall be available for review upon 
request during normal business working hours. 
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Section 107.21—Size and Weight Limitations of the Specifications is amended to add the following: 

 

(d) Construction Loading of Structures - In the construction, reconstruction, widening, or repair of 
bridge, culvert, retaining wall and other similar type structures including approaches, the 
Contractor shall consider construction loads during the planning and prosecution of the work.  If 
the loading capacity of these type structure(s) is not shown in the contract documents, the 
Contractor is responsible for contacting the office of the appropriate district bridge engineer to 
obtain the loading capacity information.  Construction loads include but are not limited to the 
weight of cranes, trucks, other heavy construction or material delivery equipment, as well as the 
delivery or storage of materials placed on or adjacent to the structure or parts thereof during the 
various stages (phases) of the work in accordance with the Contractor‟s proposed work plan.  The 
Contractor shall consider the effect(s) of construction loads on the loading capacity of these type 
structure(s) in his sequencing of the work and operations, including phase construction.  At the 
Engineer‟s request the Contractor shall be prepared to discuss or review his proposed operations 
with the Engineer with regard to construction loads to demonstrate he has taken such into 
consideration in the planning and execution of the work. 

 

SECTION 108—PROSECUTION AND PROGRESS OF WORK 
 

Section 108.01—Prosecution of the Work of the Specifications is amended to replace the first 
paragraph with the following: 

 

The Contractor shall begin work on the Contract within 10 calendar days after the date selected by the 
Contractor as his Notice to Proceed date or within 10 calendar days after the specific Notice to 
Proceed date indicated in the Contract, unless otherwise altered or amended by specific language in 
the Contract or as permitted by the provisions of Section 105.01 or Section 108.02 of the 
Specifications. 

 

Section 108.02(b) Holidays of the Specifications is amended to include the following: 
 

In addition to the Sunday or Holiday work limitations, mobile, short duration, short-term stationary, or 
intermediate-term stationary temporary traffic control zone (as defined in the Virginia Work Area 
Protection Manual) lane closures on mainline lanes, shoulders, or ramps shall not be performed 
during the following Holiday time periods without the written permission of the Engineer.  Additionally, 
a long-term stationary temporary traffic control zone (as defined in the Virginia Work Area Protection 
Manual) shall not be initially put in place, adjusted, or removed during the following Holiday time 
periods without the written permission of the Engineer: 
 

● January 1: From Noon on the preceding day until Noon on the following day, except as indicated 
below. 

 

● Easter: As indicated below. 
 

● Memorial Day: As indicated below. 
 

● July 4: From Noon on the preceding day until Noon on the following day, except as indicated 
below. 

 

● Labor Day: As indicated below. 
 

● Thanksgiving Day: From Noon on the Wednesday preceding Thanksgiving Day until Noon on 
the Monday following Thanksgiving Day. 

 

● Christmas Day: From Noon on the preceding day until Noon on the following day, except as 
indicated below. 
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If the Holiday occurs on a Friday or Saturday: From Noon on the preceding Thursday to Noon on 
the following Monday. 
 

If the Holiday occurs on a Sunday or Monday: From Noon on the preceding Friday to Noon on the 
following Tuesday. 

 

Section 108.04—Determination and Extension of Contract Time Limit of the Specifications is 
amended to replace the second paragraph with the following: 

 
With a fixed date contract when contract execution is not within 60 calendar days after the opening of 
bids, or when the Contractor is unable to commence work because of any failure of the Department, 
or when the Contractor is delayed because of the fault of the Department, the Contractor will be given 
an extension of time based on the number of days delayed beyond the 60 calendar days.  No time 
extension will be allowed for a delay in the date of contract execution when the delay is the fault of the 
Contractor. 

 

Section 108.04(a) Fixed Date of the Specifications is amended to add the following after the first 
paragraph as currently written: 

 
If the Contract identifies a contract-specific Notice to Proceed date and the Contract is not executed 
by that date, the Contractor will receive an extension of time equal to the number of days between the 
contract-specific Notice to Proceed date and the eventual date of contract execution.  If the Notice to 
Proceed date is selected by the Contractor and after prior approval the Engineer directs the 
Contractor not to begin work on that date, the Contractor will receive an extension of time equal to the 
number of days between the Contractor‟s selected Notice to Proceed date and the eventual date the 
Engineer informs the Contractor that he may commence the work. 

 

Section 108.07—Default of Contract of the Specifications is amended to replace condition (a) with the 
following: 

 
(a) fails to begin the work under the Contract within 10 calendar days after the  Contractor‟s selected 

Notice to Proceed date, or within 10 calendar days after a contract specific Notice to Proceed date 
indicated in the Contract, except as otherwise permitted by specific contract language or the 
provisions of Section 105.01 or Section 108.02 of the Specifications. 

 

SECTION 109—MEASUREMENT AND PAYMENT 

 

Section 109.01—Measurement by Weight is amended to replace the first paragraph and second 
paragraph including subparagraphs 1-4 with the following: 

 

(a) Measurement by Weight: Materials that are measured or proportioned by weight shall be 
weighted on accurate scales as specified in this Section.  When material is paid for on a tonnage 
basis, personnel performing the weighing shall be certified by the Department and shall be 
bonded to the Commonwealth of Virginia in the amount of $10,000 for the faithful observance and 
performance of the duties of the weighperson required herein.  The bond shall be executed on a 
form having the exact wording as the Weighpersons Surety Bond Form furnished by the 
Department and shall be submitted to the Department prior to the furnishing of the tonnage 
material. 
 
The Contractor shall have the weighperson perform the following: 

 
1. Furnish a signed weigh ticket for each load that shows the date, load number, plant 

name, size and type of material, project number, schedule or purchase order number, and 
the weights specified herein. 
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2. Maintain sufficient documentation so that the accumulative tonnage and distribution of 
each lot of material, by contract, can be readily identified. 

 
3. Submit by the end of the next working day a summary of the number of loads and total 

weights for each type of material by contract. 
 

Section 109.01—Measurement by Weight is also amended to delete the third paragraph. 
 

Section 109.08(b)—Payment to Sub-Contractors  of the Specifications is amended to replace the 
second paragraph with the following: 
 

Payment to Sub-Contractors shall be in accordance with the provisions of §2.2-4354 of the Highway 
Laws of Virginia: 
 

The Contractor shall take one of the following two actions within 7 days after receipt of payment 
from the Department for the subcontractor‟s portion of the work as shown on the monthly 
progress estimate: 
 

1. Pay the subcontractor for the proportionate share of the total payment received from the 
agency attributable to the work performed by the subcontractor under that contract; or  

 
2. Notify the Department and subcontractor, in writing, of his intention to withhold all or a part 

of the subcontractor's payment with the reason for nonpayment.  
 
The Contractor shall be obligated to pay interest in the amount 1 (one) percent per month on all 
amounts owed by the Contractor to the subcontractor that remain unpaid after 7 days following 
receipt by the contractor of payment from the Department for work performed by the 
subcontractor, except amounts withheld  as allowed in section 2.  The Contractor shall include in 
each of its subcontracts a provision requiring each subcontractor to include or otherwise be 
subject to the same payment and interest requirements with respect to each lower tier 
subcontractor. 

 

Section 109.09—Payment For Material On Hand of the Specifications is replaced with the following: 
 
When requested in writing by the Contractor, payment allowances may be made for material secured 
for use on the project.  Such material payments will be for only those actual quantities identified in the 

contract, approved work orders, or otherwise authorized and documented by the Engineer as 
required to complete the project and shall be in accordance with the following terms and conditions: 

 

(a) Structural Steel or Reinforcing Steel: An allowance of 100 percent of the cost to the 

Contractor for structural steel or reinforcing steel materials secured for fabrication not to 
exceed 60 percent of the contract price may be made when such material is delivered to the 

fabricator and has been adequately identified for exclusive use on the project.  The 

provisions of this section for steel reinforcement will only apply where the quantity of 

steel reinforcement is identified as a separate and distinct bid item for payment.  An 
allowance of 100 percent of the cost to the Contractor for superstructure units and reinforcing 
steel, not to exceed 90 percent of the contract price, may be made when fabrication is 
complete.  Prior to the granting of such allowances, the materials and fabricated units shall 
have been tested or certified and found acceptable to the Department and shall have been 
stored in accordance with the requirements specified herein.  Allowances will be based on 
invoices, bills, or the estimated value as approved by the Engineer and will be subject to the 

retainage requirements of Section 109.08.  For the purposes of this section fabrication is 

defined as any manufacturing process such as bending, forming, welding, cutting or 

coating with paint or anti-corrosive materials which alters, converts, or changes raw 

material for its use in the permanent finished work. 
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(b) Other Materials: For aggregate, pipe, guardrail, signs and sign assemblies, and other 
nonperishable material, an allowance of 100 percent of the cost to the Contractor for 
materials, not to exceed 90 percent of the contract price, may be made when such material is 

delivered to the project and stockpiled or stored in accordance with the requirements 
specified herein. Prior to the granting of such allowances, the material shall have been tested 
and found acceptable to the Department. Allowances will be based on invoices, bills, or the 
estimated value of the material as approved by the Engineer and will be subject to the 
retainage provisions of Section 109.08. 

 

(c) Excluded Items: No allowance will be made for fuels, form lumber, falsework, temporary 
structures, or other work that will not become an integral part of the finished construction.  

Additionally, no allowance will be made for perishable material such as cement, seed, 

plants, or fertilizer. 
 

(d) Storage: Material for which payment allowance is requested shall be stored in an 
approved manner in areas where damage is not likely to occur.  If any of the stored materials 

are lost or become damaged, the Contractor shall repair or replace them at no additional 

cost to the Department.  Repair or replacement of such material will not be considered 

the basis for any extension of contract time.  If payment allowance has been made prior to 
such damage or loss, the amount so allowed or a proportionate part thereof will be deducted 
from the next progress estimate payment and withheld until satisfactory repairs or 
replacement has been made. 
 
When it is determined to be impractical to store materials within the limits of the project, the 
Engineer may approve storage on private property or, for structural units and reinforcing steel, 

on the manufacturer‟s or fabricator‟s yard.  Requests for payment allowance for such stored 
material shall be accompanied by a release from the owner or tenant of such property or yard 
agreeing to permit the removal of the materials from the property without cost to the 
Commonwealth. 
 

(e) Materials Inventory:  If the Contractor requests a payment allowance for properly stored 
material, he shall submit a certified and itemized inventory statement to the Engineer no 
earlier than five days and no later than two days prior to the progress estimate date.  The 
statement shall be submitted on forms furnished by the Department and shall be 

accompanied by supplier’s or manufacturer’s invoices or other documents that will verify 
the material‟s cost.  Following the initial submission, the Contractor shall submit to the 
Engineer a monthly-certified update of the itemized inventory statement within the same time 
frame. The updated inventory statement shall show additional materials received and stored 
with invoices or other documents and shall list materials removed from storage since the last 
certified inventory statement, with appropriate cost data reflecting the change in the inventory. 
 If the Contractor fails to submit the monthly-certified update within the specified time frame, 
the Engineer will deduct the full amount of the previous statement from the progress estimate. 

 
At the conclusion of the project, the cost of material remaining in storage for which payment allowance 
has been made will be deducted from the progress estimate. 
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SS21402-0908                                                                                                           January 28, 2008 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 

SUPPLEMENTAL SECTION 214—HYDRAULIC CEMENT 
 

SECTION 214—HYDRAULIC CEMENT of the Specifications is amended as follows: 
 

Section 214.02(b) Portland cements is amended by replacing 1. with the following: 
 
1. The SO3 content as specified in AASHTO M85 will be permitted, provided supporting data 

specified in AASHTO M85 are submitted to the Department for review and acceptance prior 
to use of the material. 
 

Section 214.02(b) Portland cements is amended by deleting 3., 4., and 5. 
 

Section 214.02—Detail Requirements is amended by adding the following: 
 

(c) Expansive hydraulic cement shall conform to the requirements of ASTM C 845 Type K. 
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SS21501-0908                                                                                                            January 28, 2008 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 

SUPPLEMENTAL SECTION 215—HYDRAULIC CEMENT CONCRETE ADMIXTURES  
 

SECTION 215—HYDRAULIC CEMENT CONCRETE ADMIXTURES of the Specifications is amended as 
follows: 
 

Section 215.02(g) Fly ash is replaced with the following: 
 

(g) Pozzolan shall conform to Section 241 of the Specifications. 
 

Section 215.02—Materials is amended by adding the following: 
 

(k) Metakaolin shall conform to the requirements of AASHTO M321 
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SS21704-0610                                                                                                              April 12, 2010 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 

SUPPLEMENTAL SECTION 217—HYDRAULIC CEMENT CONCRETE 
 

SECTION 217—HYDRAULIC CEMENT CONCRETE of the Specifications is amended as follows: 
 

Section 217.02(a) Cementitious Materials is replaced with the following: 
 

Cementitious materials shall be a blend of mineral admixtures and Portland cement or a 
blended cement.  In overlay concretes, expansive hydraulic cement is permitted in lieu of Portland 
cement.  Portland cement (Types I, II, III) blended cements (Type IP, Type IS) or expansive 
cement (Type K) shall comply with Section 214 of the Specifications.  Flyash, ground granulated 
iron blast-furnace slag (GGBFS), silica fume or metakaolin shall conform to Section 215 of the 
Specifications.  As a portion of the cementitious material, Table 1 lists the minimum percents of 
specific pozzolans required by mass of the cementitious material depending on the alkali content 
of the cement.  Any other mineral admixture or any other amount or combination of mineral 
admixtures may be used if approved by the Engineer.  As a portion of the cementitious material, 
the fly ash content shall not exceed 30 percent for Class F, the ground granulated blast-furnace 
slag content shall not exceed 50 percent and the silica fume content shall not exceed 10 percent 
unless approved by the Engineer.  Class C Flyash or other pozzolans may be used provided the 
contractor demonstrates that the percent usage of Class C Flyash or other pozzolans have a 
maximum expansion of 0.15% according to ASTM C227 at 56 days using borosilicate glass as 
aggregate.  Blended cements require no further pozzolan additions to meet minimum pozzolan 
content to compensate for the alkali-silica reaction. 
 
Up to 7 percent silica fume may be added to all combinations of cementitious materials to reduce 
early permeability without approval by the Engineer.  Other silica fume additions must be 
approved by the Engineer. 
 
Table 1 – Minimum percent pozzolan required by mass of cementitious material as a portion of 
the total cementious materials and are based upon the alkali content of the cement. 
 

 Total Alkalies of Cement is less 
than or equal to 0.75% 

Total Alkalies of Cement is greater 
than 0.75% and less than or equal 

to 1.0% 

Class F Flyash 20% 25% 

GGBF Slag 40% 50% 

Silica Fume 7% 10% 

Metakaolin 7% 10% 
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TABLE II–17 Requirements for Hydraulic Cement Concrete is replaced with the following: 
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------------------------------------- (TABLE II-17 Notes) ------------------------------------- 

1
 When a high-range water reducer is used, the upper limit for entrained air may be increased by 

1% and the slump shall not exceed 7 inches.  

2
 When Class A5 concrete is used as the finishing bridge deck riding surface, or when it is to be 

covered with asphalt concrete with or without waterproofing, the air content shall be 5 1/2  1 1/2 
percent. 

3 
The latex modifier content shall be 3.5 gallons per bag of cement.  Slump shall be measured 
approximately 4.5 minutes after discharge from the mixer.

 

4 
Silica fume with a minimum of 7% by weight of cementitious material; silica fume with a range of 
2.5-5 % shall be combined with Class F Fly Ash in range of 15-20% and minimum cement of 
77.5% by weight of cementitious material; silica fume with a range of 2.5-5% shall be combined 
with Ground Granulated Blast Furnace Slag in the range of 30-35% and a minimum cement of 
67.5% by weight of cementitious material. 

5
 The permeability testing does not apply to small bridges identified on the bridge plans and to 

concrete structures and incidental concrete as described in Sections 219, 232, 302, 415, 502, 
504, 506 and 519.  Curing and testing of test cylinders for permeability will be in accordance 
with VTM 112.  

6
 The contractor may use different aggregate sizes or a combination of sizes to increase the 

coarse aggregate content of the concrete as approved by the Engineer.  The maximum size of 
the coarse aggregate shall not exceed 2.5 inches. 

 

Note:  With the approval of the Engineer, the Contractor may substitute a higher class of concrete 
for that specified at the Contractor‟s expense. 

 

Section 217.02(b) Formulated latex modifier is amended by adding the following: 
 
For latex-modified concrete, Type I, Type II, Type III or Type K, cement shall be used without 
mineral admixtures. 

 

Section 217.04(a)4. Admixtures is replaced with the following: 
 

4. Admixtures shall be dispensed and used according to the manufacturer‟s 
recommendations.  They shall be added within a limit of accuracy of 3 percent, by means 
of an approved, graduated, transparent, measuring device before they are introduced into 
the mixer.  If more than one admixture is to be used, they shall be released in sequence 
rather than in the same instant.  Once established, the sequence of dispensing 
admixtures shall not be altered.  However, when the amount of admixture required to give 
the specified results deviates appreciably from the manufacturer‟s recommended dosage, 
use of the material shall be discontinued. 

 

Section 217.05—Equipment is amended to replace the first paragraph with the following: 
 
Equipment and tools necessary for handling materials and performing all parts of the work will be 
approved by the Engineer and must be in accordance with one of the following procedures: 
 

1. having a current National Ready Mix Concrete Association Plant and Truck Certification, 
or 

 
2. having a Department approved self-certification program in-place prior to the production 

of concrete for the Department. 
 
Failure to comply with one or the other of these procedures will result in the concrete production 
being unapproved and work will not be allowed to proceed. 
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Section 217.05(a) Batching Equipment is amended to replace the second paragraph with the 
following: 
 

Scales used for weighing aggregates and cement shall be approved and sealed in accordance 
with the requirements of Section 109 of the Specifications. 

 

Section 217.07—Proportioning Concrete Mixtures is amended to replace the first paragraph with 
the following: 
 

The Contractor is responsible for having a Certified Concrete Plant Technician available during 
batching operations, and a Certified Concrete Field Technician shall be present during placing 
operations. 

 

Section 217.07—Proportioning Concrete Mixtures is amended to delete the third paragraph 

beginning with “A Certified Concrete Batcher”. 
 

Section 217.08—Acceptance is replaced with the following: 
 

(a) Air Consistency Tests:  Air and consistency tests will be performed by the Department 
prior to discharge of concrete into the forms to ensure that specification requirements are 
consistently being complied with for each class of concrete.  The sample secured for the 
tests shall be taken after at least two cubic feet of concrete has been discharged from the 
delivery vehicle.  The two cubic feet discharged is not to be used as part of the test 
sample.  Any deviation from sampling and testing procedures must be approved by the 
Engineer.  The Contractor shall provide a receptacle conforming to the requirements of 
ASTM C31, Section 5.9, for the Department‟s use in obtaining the sample.  If either 
determination yields a result that is outside of the allowable range for air content or 
consistence, the following procedure will be used: 

 
1. The Engineer will immediately perform a recheck determination. If the results 

confirm the original test results, the load will be rejected. 
 
2. The Contractor‟s representative will be immediately informed of the test results. 
 
3. The Contractor‟s representative shall notify the producer of the test results through 

a pre-established means of communication. 
 

The Engineer may perform any additional tests deemed necessary and reject all remaining 
material that fails the tests. 
 
Entrained air content will be determined in accordance with the requirements of ASTM 
C231 or ASTM C173. Acceptance or rejection will be based on the results obtained from 
these tests. 
 
In general, a mixture that contains the minimum amount of water consistent with the 
required workability shall be used. Consistency will be determined in accordance with the 
requirements of ASTM C143. Adding cement to loads previously rejected for excessive 
water content or consistency will not be permitted. 
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(b) Strength Tests: The 28-day compressive strengths (f‟c) specified in Table II-17 are the 
strengths used in the design calculations. The Engineer will verify design strengths by 
tests made during the progress of the work in accordance with the requirements of ASTM 
C31 (Standard Practice for Making and Curing Concrete Test Specimens in the Field) and 
ASTM C39 (Standard Test Method for Compressive Strength of Cylindrical Concrete 
Specimens) with the exception that the fresh concrete sample used for testing is to be 
secured after at least two cubic feet has been discharged from the delivery vehicle.  The 
two cubic feet discharged is not to be used as part of the test sample.  Any deviation from 
sampling and testing procedures must be pre-approved by the Engineer.  The use of 
ASTM C42 (Standard Test Method for Obtaining and Testing Drilled Cores and Sawed 
Beams of Concrete) will be at the Engineer‟s discretion.  If the 28-day design compressive 
strength (f‟c) test results do not conform to the strength requirements specified in Table II-
17, immediate steps shall be taken to adjust the mixture design.  In addition, the Engineer 
may require removal of or corrective measures be applied to any concrete that does not 
meet the requirements of Table II-17.  If the concrete cylinder strength, f‟cyl, is less than 
the specified compressive strength found in Table II-17, the criteria in Table II-17A shall 
apply: 
 

Table II – 17A   Price Reduction or Action Taken due to f’cyl not meeting the 

specification value f’c listed in Table II-17 
 

Condition Concrete is a Pay Item Concrete is Not a Pay Item 

f‟cyl is greater than or equal to 
98% f'c  

A A 

f'cyl is greater than or equal to 
90% f'c and less than 98% f'c 

B C 

f'cyl is less than 90% f'c D D 

f'cyl is not available due to the 
Contractor‟s inappropriate 
handling and storage of 
specimens in accordance with 
ASTM C31 

D D 

 

f’c is the 28-day design compressive strength found in Table II-17. 
 

f’cyl is the actual average tested strength of the standard-cured concrete cylinder 
made and tested in accordance with ASTM C31 and ASTM C39. 
 
A = full payment 
 
B = pay reduction = [((f'c - f'cyl)/f‟c) x contract unit price for concrete per yd

3
 x 

number of yds
3
 the concrete represents] or $500, whichever is greater. 

 
C = pay reduction = [((f'c - f'cyl)/f‟c) x 5 x Contractor's invoice price for concrete per 

yd
3
 x number of yds

3
 the concrete represents] or $500, whichever is greater. 
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D = The Contractor shall submit an investigative plan stamped by a Virginia-
licensed Professional Engineer outlining how the Contractor shall 
demonstrate that the in-place concrete meets the structural strength 
requirements of the design. For barriers, parapets, railings, etc., no reduction 
in concrete strength below 0.9f‟c shall be allowed.  For all other applications, 
the investigative plan must be approved by the Department‟s Engineer prior 
to the execution of the investigation.  All costs associated with this 
investigation shall be borne by the Contractor.  After the investigation is 
completed, a report shall be submitted to the Engineer showing the results of 
the analysis, testing and conclusions of the Virginia-licensed Professional 
Engineer and recommendations for action proposed by the Contractor to be 
taken with the concrete that did not meet the strength requirements.  The 
Department retains all rights to determine if the action proposed with regard 
to the concrete in question is acceptable.  If the Department concurs with the 
proposed action and the concrete meets the structural strength requirements 
of the design and remains in place, any price reduction will be taken by 
Method B if the concrete is a pay item or Method C if the concrete is not a 
pay item.  If the concrete does not meet the structural requirements of the 
design, the concrete shall be removed and replaced at no cost to the 
Department.  The maximum penalty assessed for low strength concrete left 
in place will be 10% as specified in Table II-17A not including the cost of the 
investigation and any corrective measures taken by the Contractor. 

 
No calculated penalty less than $500 will be assessed.  The Contractor shall have 
the right to remove and replace concrete failing to meet specifications at the 
Contractor‟s cost. 

 
Before concrete is placed, the Contractor shall provide a storage chamber at his expense 
for temporary storage of the Department‟s concrete cylinders.  The contractor shall be 
responsible for maintaining the chamber such that the concrete test cylinders are kept in 
a continuously moist condition and within a temperature range of 60 degrees F to 80 
degrees F.  The chamber shall be equipped with a continuously recording thermometer 
accurate to ± 2 degrees F for the duration of concrete cylinder curing. The chamber shall 
be located in an area where the test cylinders will not be subject to vibration and shall be 
of sufficient size or number to store, without crowding or wedging, the required number of 
test cylinders as determined by the Contractor based on his plan of operations.  Location 
of the chamber is subject to approval by the Engineer. 
 
When use of high-early-strength hydraulic cement concrete is required, it shall conform to 
the requirements specified in Table II–17 except that the 28-day strength shall be 
obtained in 7 days. Up to 800 pounds per cubic yard of Type I, Type II or Type III cement 
may be used to produce high-early-strength concrete.  
 

(c) Concrete Temperature shall be measured in accordance with the requirements of ASTM 
C1064. 
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(d) Quality Assurance for Low Permeability Concrete: 
 

General: 
 
At least two trial batches, using job materials, with permissible combination of 
cementitious materials shall be prepared, and test specimens shall be cast by the 
Contractor and tested by the Department for permeability and strength at least a month 
before the field application.  The permeability samples shall be cylindrical specimens with 
a 4-inch diameter and at least 4-inches in length.  Cylinders will be tested at 28 days in 
accordance with VTM 112.  The test value shall be the result of the average values of 
tests on two specimens from each batch.  Permeability values obtained from trial batches 
shall be 500 coulombs below the maximum values specified in Table II-17 of the 
Specifications to be acceptable. 
 

Acceptance Tests: 
 
For each set of cylinders made for compressive strength tests, two additional cylinders 
shall be made for the permeability test.  The Department will be responsible for making 
and testing all permeability test specimens. 
 
If the average permeability test result is equal to or less than the value for the specified 
class of concrete in Table II-17, then full payment will be made for the lot the average 
permeability test result represents.  However, if the average permeability test result 
exceeds the coulomb value in Table II-17, payment for that lot of concrete shall be 
reduced by 0.005 percent for each coulomb above the coulomb value in Table II-17 
multiplied by the bid item cost of the concrete times the number of cubic yards or cubic 
meters of concrete in the lot.  The reduction in price will not exceed 5 percent of the bid 
price of the concrete.  Any concrete with a coulomb value that exceeds the maximum 
required in Table II-17 by 1000 coulomb will be rejected.  However, bridge deck concrete 
with any coulomb value exceeding the maximum required by over 1000 coulomb may be 
accepted by the Engineer at 95 percent of the bid price if the concrete in question has the 
required strength and meets other specification requirements, and the Contractor applies, 
at his own expense, an approved epoxy concrete overlay to the top of the entire deck.  In 
such case deck grooving will not be required.  Epoxy overlays over latex overlays will not 
be permitted.  The adjustment to the roadway grade shall be made as required by the 
Engineer at the Contractor's expense. 
 
Similarly, concrete in abutments and pier caps with coulomb value exceeding the 
maximum required in Table II-17, by more than 1000 coulomb may be accepted at 95 
percent of the bid price if it has the required strength and meets other specification 
requirements, and the Contractor applies at his own expense, one coat of Type EP-3B 
and one coat of EP-3T in conformance with the requirements of Section 243.02 of the 
Specifications, on top of the pier cap or abutment seat. 
 

Section 217.09(b) Ready Mixed Concrete is amended to replace the second paragraph with the 
following: 
 

Each load of transit or shrink-mixed concrete shall be accompanied by Form TL-28 signed by the 
VDOT Certified Concrete Field Technician or a designated company representative working under 
the direction of the VDOT Certified Concrete Field Technician.  The form shall be delivered to the 
Inspector at the site of the work.  Loads that do not carry such information or that do not arrive in 
satisfactory condition shall not be used. 
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Section 217.09(b) Ready-Mixed Concrete is amended to replace the fourth paragraph and the table 
with the following: 

 
Each batch of concrete shall be delivered to the site of work and discharged within 90 minutes of 
the time the cement is introduced into the mixture unless approved otherwise by the Engineer. 
 

Section 217.09(b)1. Transit mixing is amended to replace the first paragraph with the following: 
 

1. Transit mixing:  Concrete shall be mixed in a truck mixer.  Mixing shall begin 
immediately after all ingredients are in the mixer and shall continue for at least 70 
revolutions of the drum or blades at the rate of at least 14 but no more than 20 revolutions 
per minute. 
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SS22401-0908                                                                                                         November 15, 2007 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 

SUPPLEMENTAL SECTION 224—CASTINGS 
 

SECTION 224—CASTINGS of the Specifications is amended as follows: 

 

Section 224.02—Materials is amended as follows: 
 
The following is added as the first paragraph: 

 
All casting suppliers/manufacturers shall have an approved QA/QC plan on file with the 
Department.  Junction boxes that are to be installed within that portion of the roadway not 
protected by a guardrail or barrier shall be designed in accordance with the requirements of 
AASHTO M306 and M105, Class 35B. 

 

Section 224.02(b) is replaced with the following: 
 

(b) Gray iron castings used in that portion of the roadway not protected by a guardrail or 
barrier shall conform to the requirements of AASHTO M306 and M105, Class 35B.  All other 
castings shall conform to AASHTO M105, Class 35B. 
 

Section 224.02(c) is replaced with the following: 
 

(c) Ductile iron castings used in that portion of the roadway not protected by a guardrail or 
barrier shall conform to AASHTO M306.  All other ductile iron castings shall conform to ASTM 
A536, Grade 60-40-18. 

 

Section 224.03—Detail Requirements is replaced with the following: 
 
If castings are supplied from materials conforming to sections 224.02 (a), (d) and (e), all 
tolerances and workmanship requirements for castings shall conform to AASHTO M306.  If used 
in that portion of the roadway not protected by a guardrail or barrier, the load testing shall 
conform to the requirements of AASHTO M306.  When the alternate load test is used, test bars 
shall be present and fully identifiable with regard to the casting lot.  Each casting in a lot must 
have the same markings as all of the other castings in the lot; if not, each group of castings with 
the same markings within the original lot, becomes a new lot. 
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SS23802-0609                                                                                                                    March 4, 2008 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 

SUPPLEMENTAL SECTION 238—ELECTRICAL AND SIGNALS COMPONENTS 
 

SECTION 238 ELECTRICAL AND SIGNAL COMPONENTS of the Specifications is amended as follows: 
 

Section 238.02(f) Electrical and Signal Junction Boxes is replaced with following: 
 

(f) Electrical and Signal Junction Boxes: 
 

Boxes, frames and covers shall be water resistant. Covers shall be secured with stainless 
steel bolts and fasteners. Covers shall be flush with surface of the junction box and not 
protrude above the top of the junction box flange. 
 

Junction box bolt attachment holes shall be drilled through to prevent debris from collecting in 
the threaded bolt holes. 
 

Junction boxes shall be tested and certified by an independent testing laboratory as meeting 
the requirements indicated herein for approval for use. Independent testing laboratory shall be 
approved by VDOT Materials Division prior to testing.  The Contractor shall furnish the 
Engineer documentation of such test results. 
 

Testing reports shall provide complete test results for the type of design testing indicated for 
the respective type of junction box. 
 

Junction Boxes for deliberate traffic in the roadway applications: 
 

● Concrete shall conform to the requirements of Section 217 and shall be designed to meet 
the provisions of AASHTO‟s Standard Specifications for Highway Bridges for HS20 
loading. Concrete shall have a design minimum compressive strength of 4000 psi. 

 

● Gray Iron frame and covers shall conform to the requirements of Section 224. 
 

Junction Boxes for off roadway applications: 
 
● Shall conform to the requirements of ANSI/SCTE 77 2007 and tier 15 loading. Boxes shall 

be open bottom. 
 
● Shall be Polymer concrete with straight sides or Polymer concrete with flared or straight 

fiberglass sides. 
 
● Other materials may be submitted for the sidewalls provided they conform to the 

requirements of ANSI/SCTE 77 2007 and tier 15 loading. 
 

Junction Boxes frames and covers for bridge structures encasements shall be one of 

the following types: 
 

1. Steel castings conforming to the requirements of Section 224, galvanized inside and out. 
 

2. Welded sheet steel having a thickness of at least 3/16 inch or 7 gage, galvanized inside 
and out.  

 

3. Polymer concrete with fiberglass sides or all polymer concrete. 
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Section 238.02(h)6.f. Light Emitting Diode (LED) traffic signal head sections is amended to 
replace the third paragraph with the following: 

 
LED arrow traffic signal modules shall conform to the requirements of the ITE Vehicle Traffic 
Control Signal Heads – Light Emitting Diode Vehicle Arrow Traffic issued April 3, 2006 (inclusive 
of any ITE documents that amend, revise and/or supersede it). 
 

And to replace the seventh paragraph with the following: 
 
The LED‟s shall be mounted and soldered to a printed circuit board.  Modules shall be provided 
with an external in-line fuse or internal fusing of the 120 VAC (+) input.  The fuse shall be rated in 
accordance with the LED module manufacturer.  The LED signal module shall utilize the same 
mounting hardware used to secure the incandescent lens and gasket assembly and shall only 
require a screwdriver or standard installation tool to complete the mounting. 
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SS51202-0909                                                                                                                 June 11, 2009 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 

SUPPLEMENTAL SECTION 512—MAINTAINING TRAFFIC 
 

SECTION 512—MAINTAINING TRAFFIC of the Specifications is amended as follows: 
 

Section 512.03(a) Signs is amended to replace the last paragraph with the following: 
 
When construction signs are covered to prevent the display of the message, the entire sign shall be 
covered with silt fence or other materials approved by the Engineer such that no portion of the 
message side of the sign shall be visible.  Plywood shall be used on ground-mounted construction 
signs only.  Attachment methods used to attach the covering material to the signs shall be of a 
durable construction that will prevent the unintentional detachment of the material from the sign.  At 
no times shall a construction sign and/or post be rotated to prevent the display of the message.  In 
addition, the posts where the signs are being covered shall have two ED-3 Type II delineators 
mounting vertically on the post below the signs at a height of 4 feet to the top of the topmost 
delineator.  The bottom delineator shall be mounted 6 inches below the top delineator. 

 

Section 512.03(b) Flagger Service and Pilot Vehicles is amended to replace the last paragraph with 
the following: 
 

Portable traffic control signals conforming to the requirements of Section 512.03(h)2 of the 
Specifications may be used in lieu of flagger service when specified or approved by the Regional 
Traffic Engineer.  When portable traffic control signals are used in lieu of flagger service, the 
portable traffic control signals will be measured and paid for separately. 
 

Section 512.03(e)b. Group 2 devices is amended to replace the first paragraph with the following: 
 

b. Group 2 devices shall be drums or vertical panels.  Drums shall be round, or partially 
round with no more than one flat side; made from plastic; have a minimum height of 36 
inches, have a cross-sectional width no less than 18 inches in any direction; and conform 
to the requirements of the Virginia Work Area Protection Manual.  Drums shall be 
designed to allow for separation of ballast and drum upon vehicular impact but not from wind 
and vacuum created by passing vehicles.  Drums of two-piece design, i.e., drum and 
associated base, shall utilize sufficient amounts of enclosed sand at the base in accordance 
with the manufacturer‟s recommendations to provide stable drum support.  The base shall 
be not greater than 5 inches in height.  Two-piece drums may also utilize a flared drum 
foundation and collar of not more than 5 inches in height and of suitable shape and weight to 
provide stable support.  One-piece drums may be used provided they comply with these 
above requirements. 

 

Section 512.03 Procedures is amended to add (r) Work Zone Traffic Control as the following: 
 

(r) Work Zone Traffic Control: The Contractor shall provide individuals trained in Work 
Zone Traffic Control in accordance with the requirements of Section 105.14 of the 
Specifications. 

 

Section 512.04 Measurement and Payment is amended to add the following: 
 

Basic Work Zone Traffic Control – Separate payment will not be made for providing a person to 
meet the requirements of Section 105.14 of the Specifications.  The cost thereof shall be included 
in the price of other appropriate pay items. 
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Intermediate Work Zone Traffic Control - Separate payment will not be made for providing a 
person to meet the requirements of Section 105.14 of the Specifications.  The cost thereof shall 
be included in the price of other appropriate pay items. 
 

Section 512.04 Measurement and Payment is amended to replace the pay item and corresponding 

pay unit for “Eradication of existing pavement markings” with the following: 
 

Eradication of existing pavement markings will be measured in linear feet of a 6-inch width or 
portion thereof as specified herein.  Widths that exceed a 6-inch increment by more than 1/2 inch will 
be measured as the next 6-inch increment.  Measurement and payment for eradication of existing 
pavement markings specified herein shall be limited to linear pavement line markings.  Eradication of 
existing pavement markings will be paid for at the contract unit price per linear foot.  This price shall 
include removing linear pavement line markings and disposing of residue. 

 

Eradication of existing nonlinear pavement markings will be measured in square feet based on 
a theoretical box defined by the outermost limits of the nonlinear pavement marking.  Nonlinear 
pavement markings shall include but not be limited to stop bars, arrows, images and messages.  
Eradication of existing nonlinear pavement markings will be paid for at the contract unit price per 
square foot.  This price shall include removing nonlinear pavement markings and disposing of 
residue. 
 
Payment will be made under: 
 

Pay Item 

 

Pay Unit 

Eradication of existing pavement marking Linear foot 
Eradication of existing nonlinear pavement marking Square foot 
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SS70301-0609                                                                                                                   January 6, 2009 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 

SUPPLEMENTAL SECTION 703—TRAFFIC SIGNALS  

 
 

SECTION 703—TRAFFIC SIGNALS of the Specifications is amended as follows: 
 

Section 703.02—Equipment is amended as follows: 
 

Section 703.02(g)—Detectors is amended to delete 1. Magnetic detectors and 2. Magnetic 
detector amplifiers. 
 

Section 703.03—Procedures is amended as follows: 
 

Section 703.03(e) Installing signal heads is amended to replace the last sentence of the 
second paragraph with the following: 
 

Joints shall be rendered weatherproof by an approved method. 
 

Section 703.03(g)1.—Magnetic Detectors is deleted. 
 

Section 703.04—Measurement and Payment is amended as follows: 
 

Section 703.04—Measurement and Payment is amended to delete the sixth paragraph, 

Magnetic detector sensing elements and the fourteenth paragraph, Cable terminal 

enclosures. 
 

Section 703.04—Measurement and Payment is amended to include the following: 
 

Pedestrian actuation will be measured in units of each and will be paid for at the contract 
unit price per each.  This price shall include pedestrian pushbutton, fittings, sign(s), conduit, 
condulet when required, supplementary grounding electrode, grounding conductor, and 
concrete foundation when required. 
 

Flashing beacon will be measured in units of each and will be paid for at the contract unit 
price per each.  This price shall include galvanized post, conduit, concrete foundation, 
grounding electrode, ground conductor, signal heads, breakaway connectors, sign panels and 
mounting hardware. 
 
Payment will be made under: 
 

Pay Item 

 

Pay Unit 

 
Pedestrian actuation (Standard) Each 
Flashing beacon (Standard) Each 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR 

REMOVE, RELOCATE, REFURBISH, MODIFY AND INSTALL EXISTING 

SIGNAL EQUIPMENT 
 

June 24, 2002 
 

I. DESCRIPTION: 
 

This work shall consist of removing, relocating, refurbishing, modifying and installing 
existing/furnished signal equipment as shown on the plans and directed by the Engineer. 

 

II. MATERIALS: 
 
 Paint shall conform to the following: 
 
 1. Aluminum paint shall conform to Section 231.03(e) of the Specifications. 
 
 2. Black paint shall conform to Section 231.03(i) of the Specifications. 
 
 3. Yellow paint shall conform to Federal Specifications for Federal Yellow enamel. 
 

4. Other paints shall equal or exceed the specifications of the paint currently used by the 
Department for that purpose.  The Engineer will furnish the Contractor the manufacturer's 
name and color that was used on existing signal equipment. 

 

III. CONSTRUCTION: 
 

Remove, Relocate, Modify or Install Existing/furnished Signal Equipment - Removal, 
relocation, modification or installation of existing/furnished signal equipment will be paid for under the 
following pay items in accordance with Section 510.  Existing poles, controllers and cabinets 
(including auxiliary equipment), signal head sections, hanger assemblies, tether attachments and 
backplates shall be delivered to the VDOT or Municipal location as directed by the Engineer.  The 
Contractor shall give at least 48 hours notice prior to delivering such equipment.  Underground items 
such as conduit and conductors may be abandoned and in ground items such as foundations, 
manholes and junction boxes shall be removed to a point at least 2-feet below finished grade. 
 

Remove Existing Pole - This pay item shall consist of the removal of the pole, mast arm, span wire, 
tether wire, signs and conductor cables. 
 

Remove Existing Foundation - This pay item shall consist of the removal of the foundation and 
anchor bolts and restoration of the disturbed area. 
 

Remove Existing Signal Head - This pay item shall consist of the removal of a traffic signal head or 
pedestrian signal head and conductor cables.  Signal head is defined as an arrangement of signal 
head sections, hanger assembly and tether assembly to form one complete assembly. 
 

Remove Existing Controller - This pay item shall consist of the removal of the controller, cabinet 
and all auxiliary equipment within the cabinet. 
 

Remove Existing Manhole/Junction Box - This pay item shall consist of the removal of manholes 
and junction boxes and the restoration of the disturbed area. 
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Relocate Existing Signal Head - This pay item shall include the removal of existing signal cable 
and relocation of traffic signal head.  Traffic signal head is defined as an arrangement of traffic signal 
head sections, hanger assembly and tether assembly to form one complete assembly. 

 

Relocate Existing Controller - This pay item shall include the relocation of the controller, cabinet 
and all auxiliary equipment within the cabinet. 
 

Modify Existing Controller Cabinet - This pay item shall consist of the removal of the existing 
controller, existing auxiliary panel(s) and wiring used with the existing controller auxiliary 
connector(s); and furnishing and installing removable, noncorrosive metal auxiliary panel(s) (13 gage 
minimum) with terminals wired for the auxiliary connector(s) functions of the brand and model of 
controller being installed. 
 

Refurbish Existing Pole - This work shall consist of cleaning and painting existing poles retained 
for use in signal modification work.  The poles shall be painted with two coats of paint of the same 
color as existing unless otherwise directed by the Engineer. 
 

Install Loop Detector Amplifier -This work shall consist of furnishing and installing loop detector 
harnesses and installing detector amplifier(s) furnished by the Department. 

 

Install 12‖ Signal Head, LED – This work shall consist of installing LED signal head furnished by 
the Department and making all necessary wire connections  

 

IV. MEASUREMENT AND PAYMENT: 
 

Refurbish existing pole will be measured in units of each and will be paid for at the contract unit 
price per each.  This price shall include cleaning and painting. 

 
 Payment will be made under: 

 

Pay Item  Pay Unit 
   
Refurbish Existing Pole  Each 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR 

REGIONAL TRAFFIC SIGNAL WORK 
 

September 13, 2010 

 

I. DESCRIPTION - This work shall consist of furnishing sufficient labor and equipment and 
maintaining adequate material on hand to respond to the Department's need for timely completion 
of traffic signal work in one or more of the Department's Construction Districts in accordance with 
plans, sketches, Specifications and the provisions herein. 

 
Work within each location as referred to hereinafter shall consist of modification to existing signals 
or equipment; installation of new signals or equipment; or, a combination of both. 

 

II. MATERIAL - The Contractor shall submit all shop drawings including design calculations, catalog 
cuts, pre-approval items and materials certifications to the Department within 20 calendar days 
after award of contract, which shall include a sample controller and cabinet of each type, fully 
wired, for the Engineer's review. The samples will be returned to the Contractor after the 
Engineer's review. 

 
The Contractor shall maintain enough material for two intersections at one time.  At the 
completion of the project, the Department will compensate the Contractor for remaining material 
on hand in accordance with Section 109.09 of the Specifications, limited to a maximum of 2 Type I 
controllers and cabinets, 1 Type II controllers, 2 Type I mast arm poles, 2 Type II mast arm poles, 
1 Type III mast arm poles, 1 Type IV mast arm poles, 1, and 1 of each size mast arm. 

 
When the contract specifies an item "Install                  ", the Contractor shall furnish all other 
items necessary to complete the installation other than the primary item identified.  All items 
required to complete the installation and not covered by a contract bid item shall be included in the 
price bid for "Install              ". 
 
Equipment furnished by the Department to be installed by the Contractor shall be picked up by the 
Contractor at the Department's Staunton District Signal Shop is being performed between the 
hours of 8:00 a.m. and 3:30 p.m. Monday through Friday.  The Contractor shall notify the 
Department at least 24 hours prior to picking up equipment. 
 

 
Equipment supplied by a municipality to be installed by the Contractor shall be picked up at the 
storage facility within the municipality. 

 

III. PROSECUTION OF WORK - Section 108.01 of the Specifications is replaced by the 
 following: 
 

No work will be released until all shop drawings, including design calculations, catalog cuts, pre-
approval items, materials certifications and a cabinet of each type, fully wired has been submitted, 
reviewed and approved by the Engineer. 

 
The Engineer will notify the Contractor when each location is released for signal work. 
 
The Contractor shall be prepared to begin work as released by the Department no later than 90 
calendar days after award of contract. 
 
Thereafter, the Contractor shall begin work on each location released immediately upon 
notification by the Engineer; however, the Contractor will not be required to work on more than 
four locations at any one time. 
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Once work begins on a location, it shall be continuously prosecuted to completion.  Each 
intersection shall be defined as a location except for installations involving spread spectrum radio 
where the complete system shall be defined as a location. The work in each location shall be 
completed within 40 calendar days of notification.  The Contractor shall be capable of working on 
4 locations simultaneously.  In the event the Engineer notifies the Contractor of additional 
locations, the time limit for each such additional location shall begin upon completion of work 
under way or expiration of the time limit for each previously released location, whichever is earlier. 
 
In the event the Contractor has completed all previously released work prior to notification of an 
additional location, the 40 day time will not begin until the tenth calendar day after the notification 
or when the Contractor begins work whichever is earlier. 

 

IV. LIQUIDATED DAMAGES - Section 108.06 of the Specifications is replaced by the 
 following: 
 

In the event work on a location is not completed within 50 calendar days as stated herein, the 
Contractor will be assessed liquidated damages in the amount of $100 per calendar day beyond 
40 calendar days that each location is not completed.  Damages will be assessed per each 
incomplete location regardless of the number.  It is the intent of this provision that damages run 
concurrently if assessed. 

 

V. AS BUILT SKETCHES - Prior to acceptance of each location by the Engineer, the Contractor 
shall submit an as built sketch showing locations and offset distances for underground 
installations as installed by the Contractor.  Sketches shall be prepared and submitted in the 
format approved by the Engineer.  Locations and offset distances for underground installations 
shall be within 6 inches of their actual location. 

 

VI. PARTIAL PAYMENT - Section 109.08 of the Specifications is amended as follows: 
 

The reference to limiting partial payments to $500 or more is deleted and all partial payments due 
the Contractor each month will be vouchered for payment unless otherwise mutually agreed to. 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR 

ROADSIDE DEVELOPMENT AND EROSION CONTROL 
March 13, 2002 

 

I. DESCRIPTION: 
 

This work shall consist of providing erosion and siltation control for areas disturbed by excavation, 
trenching, grading or construction operations in accordance with this provision, Virginia Erosion 
and Sediment Control Law, Regulations and Certification Regulations and as directed by the 
Engineer. 

 

II. MATERIALS: 
 

Silt fence shall be in accordance with Section 245 of the Specifications. 
 
Seed shall be in accordance with Section 244 of the Specifications.  The second sentence of the 
first paragraph of Section 244.02 (c) is deleted.  
 
Fertilizer shall be in accordance with Section 244 of the Specifications. 
 
Mulch shall be in accordance with Section 244 of the Specifications. 

 

III. PROCEDURES; 
 

Prior to commencing excavation or grading operations the Engineer will review the area and direct 
the Contractor when and where any required erosion and siltation control devices shall be 
installed.  All temporary silt fence specified will be measured and paid for in accordance with 
Section 303 of the Road and Bridge Specifications. 

 
The Contractor shall exercise care when performing open trench or foundation excavations, the 
excavated material shall be confined along the open trench or foundation and all excavated 
material shall be used as backfill or removed from the construction site at the end of the day.  
Disposal of unsuitable material shall be in accordance with Section 106 of the Specifications.  In 
the event the Contractor does not use the material as backfill or remove the material from the site 
at the end of the day, the Contractor shall install temporary silt fence at no additional cost to the 
Department to prevent erosion. 
 
The Contractor shall restore and seed areas disturbed by excavation, grading, or construction 
operations.  Seeding shall be in accordance with Section 603 of the Specifications with the 
following seed mixes at the listed rates per acre: 

 

Bristol, Culpeper, Fredericksburg, Lynchburg, Richmond, Salem and Staunton Districts 

 

FALL – WINTER 

9-5 to 4-1 
 

SPRING – SUMMER 

4-1 to 9-5 

   

20 lbs. Winter Wheat or Barley (Nurse Crop)  10 lbs. Annual Ryegrass (Nurse Crop) 

100 lbs. Tall Fescue  100 lbs. Tall Fescue 

Slopes 2:1 or greater – Add 20 pounds of Crownvetch or Sericea Lespedeza to the above mix 
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Hampton Roads District 

 
  

FALL – WINTER 

9-5 to 4-1 
 

SPRING – SUMMER 

4-1 to 9-5 

   

20 lbs. Winter Wheat or Barley (Nurse Crop)  10 lbs. Annual Ryegrass (Nurse Crop) 

100 lbs. Tall Fescue  100 lbs. Tall Fescue 

50 lbs. Bermuda grass  (Unhulled)  50 lbs. Bermuda grass (Hulled) 

Slopes 2:1 or greater – Add 20 pounds of Sericea Lespedeza to the above mix 
 

NOTE: Hard Fescue may be substituted for Tall Fescue 
 
Mulch shall be applied at a rate of two-tons per acre in accordance with Section 603 of the 
Specifications. 
 
Fertilizer shall be 15-30-15 applied at a rate of 600-pounds per acre in accordance with Section 
603 of the Specifications. 

 

IV. MEASUREMENT AND PAYMENT: 
 

The seeding shall include site preparation, seed, fertilizer, mulching; finishing and maintaining 
seeded areas until final acceptance, and restoring disturbed areas prior to final acceptance. 
 
This work will not be measured for separate payment but will be included in the price bid for other 
items of work.  
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR 

SPREAD - SPECTRUM RADIO EQUIPMENT 
June 23, 2010 

 
 

 I. DESCRIPTION 
 

This work shall consist of furnishing and installing spread - spectrum radio equipment in 
accordance with this special provision and as shown on the plans or as directed by the Engineer.  
Spread-spectrum radio equipment shall be used for bi-directional data communications between 
master and local intersection controllers. 

  

 II. MATERIALS 
 

A. Electrical Items shall conform to the requirements of Section 238 of the Specifications. 
 

B. Galvanizing shall conform to the requirements of Section 233 of the Specifications. 
 

C. Steel for fabricated items shall conform to the requirements of Section 226 of the 
Specifications. 

 

D. Aluminum for fabricated items shall conform to the requirements of Section 229 of the 
Specifications. 

 

 III. EQUIPMENT 
 

A. Transceivers: Transceivers shall interface with master and local intersection controllers 
provided under this contract and conform to the following:  

 

  FCC part 15.247 

  Frequency range 902-928 MHz 

  Frequency hopping spread-spectrum type modulation 

  100 milliwatt to 1 watt output power, adjustable in 1 db steps 

  8 selectable zones each containing 128 frequencies 

  LED status indicators for transmission 

  Standard RS232C data interface with a DB9 & FSK 2 & 4 Wire Connector on 
the transceiver  

  Data rates of 1200 through 115.2k bps asynchronous 

  Antenna connector on transceiver shall be type RP TNC 

  Transceivers shall be designed to prevent EMI and RFI interference 

  Maximum bit error rate of 1 X 10
-6

 at -108 dBm 

  Transceivers shall operate from 120 VAC or shall include power supply for 
conversion of 120 VAC to the transceiver's voltage requirement.       

  Transceivers shall be manufacturer's proven model designed for spread-spectrum 
communications 

  Transceiver shall operate within a temperature range of -40 degrees to +70 
degrees C and 95 per cent relative humidity at 40 degrees C. 
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B.   Master/Repeater Antennas: Master/repeater antennas shall conform to Parts 15.247 and 
15.249 of the FCC Telecommunications Manual for field strength of emissions, be the 
manufacturer's proven model and conform to the following: 

 

  Fiberglass, omni directional type 

  10 dBd gain, omni directional pattern or;  9 or 13 dBd gain, Yagi 
directional antenna 

  Frequency Range 902-928 MHz 

  Omni mountable for vertical polarization, Yagi mountable for vertical or 
horizontal polarization 

  N" type female connector 

  Minimum wind rating of 150 MPH 

  Direct DC grounding system 

  Stainless steel mounting hardware 

 

C. Remote Antennas: Remote antennas shall conform to Parts 15.247 and 15.249 of the 
FCC Telecommunications Manual for field strength of emissions, be the manufacturer's 
proven model and conform to the following requirements: 

 

  Directional Yagi type with a minimum of 7 elements, including driven 
element 

  9, 10 or 13 dBd gain 

  Frequency range 902-928 MHz 

  Mountable for horizontal and vertical polarization 

  "N" type female connector 

  Stainless steel mounting hardware 

 

D. Antenna Cable: Antenna cable shall be flexible type coaxial cable conforming to the 
following: 

 

  Impedance 50 ohms 

  Type LMR 400 (Times Microwave) or approved equal 

  Feedline loss of the antenna cables shall be no more than 3dB per fifty feet 

  Frequency range 902-928 MHz 

  Black polyethylene or equal outer jacket 

  Minimum bending radius of 1 inch 

  Designed for direct exposure to all weather conditions 

 

E. Antenna Interface Cable: Antenna cable connecting surge suppressor to radio shall be 
"Superflexible" type coaxial conforming to the following: 

 

  Impedance 50 ohms 

  RG-58  

  Frequency range 902-928 MHz 

  Minimum bending radius of 1inch 

  Black polyethylene or equal outer jacket 

  Maximum length to be 6 feet 
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F. Lightning Protection: Lightning protection device shall conform to the following: 
 

  Frequency Range 1.5 - 1000 MHz, D.C. blocked 

  VSWR 1.5:1 Maximum 

  Power Capacity 200 Watts @ 900 MHz 

  Insertion loss of less than 0.1 dB @ 900 MHz 

  Surge 50kA, 8 x 20 microseconds waveform, 500 joules 

  Connectors "N" type female 

 

G. Software: Software (two copies) shall be furnished on CD ROMs for use with a standard 
IBM compatible laptop computer, running Windows XP Professional or greater. Software shall 
be menu driven, furnished with operating instructions and be future upgradeable at no 
additional cost.  The Contractor shall furnish a standard RS232C cable with DB9 connectors 
for   connection to the computer and the transceivers. Operation of the software on existing 
Department laptop computers shall be demonstrated by the Contractor and any software and 
cable problems shall be corrected by the Contractor at no expense to the Department. 

 
Software shall control the following programming and diagnostic parameters: 

 

  Radio system address 

  Radio loopback mode 

  Radio network address 

  Mode - master remote 

  Channel 

  Hop pattern 

  Data interface rate 

  Radio model number, serial number and date of manufacture 

  Owner‟s name 

  Link check 

  Polling check 

  Sync check 

  RSSI level test 

 

H. Power Supply shall include connecting cables for connection to remote transceiver and 
AC power.  Power supply shall conform to the following minimum requirements. 

 

  Input 125 VAC 

  Output 13.5 VDC with circuit overload protector 

  Completely self contained and designed for shelf mounting 

  Power on indicator on front of housing 

  Front panel mounted on/off switch 

  Completely solid state 

  Regulated DC output 

  Manufacturers proven model 

  UL listed device 
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 IV. PROCEDURES 
 

A. Transceivers: The Contractor shall perform a wireless site survey, prior to installing 
spread-spectrum radio transceivers, connecting cables and other incidentals needed in 
existing or new traffic control cabinets as indicated by the plans or as directed by the 
Engineer.   Tests shall be performed by the Contractor to determine transceiver system 
requirements, including signal strength, data transfer capabilities, spectral analyses and 
repeater locations (if any), and the results shall be submitted to the Engineer for approval prior 
to the installation of the master, remote and repeater radio transceivers.  Only single radio 
repeaters are to be used for repeater functionality. The Contractor shall install a duplex 
receptacle (120VAC, 20A) in each cabinet for AC power to the spread-spectrum transceivers. 
Receptacles shall be wired to the existing 20 amp circuit breaker in accordance with the 
National Electrical Code. 

 
A spare transceiver fuse (F1) shall be included with each transceiver. Spare fuse shall be 
placed in a resealable envelope, labeled "spare transceiver fuse" and placed in the waterproof 
enclosure in the control cabinet. 

 

B. Antennas: The Contractor shall install antennas, antenna masts, antenna cables and 
connectors at each master, repeater and remote radio transceiver location. The Contractor 
shall review all sites prior to installation and check clearance of all antennas to be installed 
with overhead power lines. Any location where the antenna will be closer than 10 feet to the 
primary power line neutrals, the Contractor shall advise the Engineer.  At no time shall any 
antenna be installed that would cause any conflict with distance regulations required by the 
power company. 

 
Antenna masts shall be mounted on existing steel signal poles closest to the traffic signal 
controller cabinets.  Masts shall be 1½ inch diameter minimum rigid galvanized metal conduit 
and shall be attached with the same type of band mount brackets required in Standard 
drawing SM-3 of the Road and Bridge Standards. Brackets shall be attached to the top of the 
pole with the antenna mast positioned horizontally away from the pole to prevent interference 
with the pole cap and any other attachments. The Contractor shall determine the required 
number of brackets to properly support the antenna and mast and submit to the Engineer for 
approval.  Bracket hardware shall be galvanized steel or stainless steel. Location and length 
of the masts shall be determined prior to installation and submitted to the Engineer for 
approval. 

 
Omni directional or Yagi directional antennas shall be installed at master radio transceiver 
locations and directional antennas shall be installed at repeater and remote radio transceiver 
locations. Antennas shall be attached to the antenna mast with antenna manufacturers 
approved mounting brackets. Remote antennas shall be installed to the antenna masts and 
oriented such that the antennas point directly towards each respective master/repeater 
location. Antenna cable shall be attached to the antenna mast with stainless steel self locking 
straps at the first point of contact between cable and mast and the last point of contact prior to 
entering pole and on 18 inch centers between those points. The Contractor shall connect all 
antenna connections and seal all exposed antenna connections with 2 inch wide butyl rubber 
tape and cover with three overlapping layers of ¾ inch black UV electrical tape for a 
waterproof seal. Both layers of tape shall extend 2 inches beyond both ends of connector. 
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Antenna cables shall be continuous from the antennas to the lightning protection at each 
location.  Antenna lead-in cable shall be run from the lightning protection unit to the 
transceivers at each location. The length of antenna lead-in cable shall not exceed a 
maximum of six feet and shall be designed for minimal loss. Antenna cables shall be routed 
from the traffic signal poles to the controller cabinets through existing spare conduits in pole 
and cabinet foundations. The Contractor shall connect the existing spare conduit from the 
pole to the cabinet with the same size conduit at each location prior to installing the antenna 
cable.  Conduit from the pole to the cabinet shall not exceed the antenna cable manufacturers 
bending radius or exceed the number of bends. In the event there are not spare conduits in 
either the pole or cabinet foundation or the bending radius and/or the number of conduit 
bends exceeds the cable manufacturer‟s recommendation, the Contractor shall advise the 
Engineer and submit a recommended alternate installation for the Engineers approval. 
Installation of additional conduit in the pole and/or cabinet foundation will be accomplished 
and paid for in accordance with Section 109.05 of the Specifications. Any cable damaged 
during installation shall be replaced prior to final acceptance of the project 

 
When antenna cable lengths are longer than 60 feet the Contractor shall advise the Engineer 
of such and provide the radio transceiver manufacturer's recommendation for antenna cable 
for approval prior to installing. Installation of this cable will be accomplished and paid for in 
accordance with Section 109.05 of the Specifications. Antenna connectors shall be installed in 
accordance with the manufacturer's instructions for the particular type of connector used. The 
Contractor shall be responsible for any special tools required for installing the connectors to 
assure maximum mechanical and electrical reliability. 

 
The Contractor shall be responsible for drilling any hole in the existing or new traffic signal 
pole for routing cables from the antenna into the pole. Holes in mast arm poles shall be drilled 
approximately 2 inches from the top of the pole to the top of the hole on the side opposite the 
mast arm.  On mast arm poles where both remote and repeater antennas will be installed, the 
second hole shall be drilled 90° to the other hole at the same distance from the top of the 
pole.  If slots for the antenna cable do not exist in the strain poles, holes shall be drilled the 
same as required for mast arm poles except the first hole shall be drilled on the side opposite 
the span wire. Holes shall be fitted with a protective neoprene grommet and shall be no larger 
than required to provide a snug fit for the antenna cable.  The Contractor shall install silicone 
sealant between the grommet and the antenna cable to provide a weatherproof seal. 

 
Contractor shall install lightning protection device in traffic signal controller cabinets at each 
master, remote and repeater radio transceiver location. Lightning protection device shall be 
installed between the antenna cable and the antenna lead-in cable. Location of lightning 
protection shall be determined during installation by the Contractor and submitted to the 
Engineer for approval.  Lightning protection shall not interfere with cabinet wiring or traffic 
control equipment. Lightning protection shall be electrically bonded with a # 6 bare copper 
conductor to the cabinet ground buss.  All connections shall be electrically and mechanically 
sound. 

 

C. Equipment Testing: Contractor shall conduct a VSWR test at each radio transceiver 
location with a fully configured antenna system.  The VSWR shall not exceed 1.5:1 at 900 
MHz. The Contractor shall verify all spread-spectrum radio transceiver tests and signal 
measurements by a factory-authorized technician. Documentation of the measurements shall 
be submitted to the Engineer prior to final acceptance of the spread-spectrum radio 
equipment. Testing of the spread - spectrum traffic signal system shall conform to Section 
703.03(i) of the Specifications and as indicated herein. 
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 VI. MEASUREMENT AND PAYMENT  
 

Spread-spectrum radio transceivers will be measured in units of each and will be paid for at the 
contract unit price per each.  This price shall include transceivers, power supplies, modem 
splitters, antennas, antenna lead-in cable, lightning protection, grounding equipment, duplex 
receptacles with wiring, spare transceiver fuse (F1), testing and connecting cables.  

 

Antenna cable will be measured in linear feet and will be paid for at the contract unit price per 
linear foot.  This price shall include antenna cable, stainless steel straps, tape, neoprene 
grommets, silicone sealant and connectors. 

 

Antenna mast will be measured in linear feet and will be paid for at the contract unit price per 
linear foot.  This price shall include antenna masts and mounting assemblies. 

 
Payment will be made under: 

 

PAY ITEM  PAY UNIT 
   
Spread-spectrum radio transceiver  Each 
Antenna cable  Linear Foot 
Antenna mast  Linear Foot 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR 

EMERGENCY PREEMPTION EQUIPMENT 
 

November 5, 2009 

 

 I. DESCRIPTION 
 

This work shall consist of furnishing emitters, and furnishing and installing all other emergency 
preemption equipment in accordance with these specifications and as shown on the plans or as 
directed by the Engineer. 

 

 II. EQUIPMENT 
 

Emergency preemption equipment shall be optically activated providing all features and  functions as 
the existing equipment within the Northwest Region emergency preemption system and shall fully 
interface with that existing equipment. Existing equipment consists of 3M's Model 721 Single 
Channel - Two Direction Detectors, Model 760 Card Racks, Model 752 Phase Selectors for 1 and 2-
way emergency preemption, Model 754 Phase Selectors for 3 and 4-way emergency preemption, 
Model 575 confirmation lights, Model 596SR Emitters with Switch and Range Control, and 
appropriate detector panels to interface preemption devices to the Department's controllers. 

 
Conductor cables between the optical detectors and the phase selector(s)/system chassis shall 
be in accordance with the manufacturer's recommendations.  Conductor cables between the 
confirmation lights and the cabinet shall be a 14/4 conforming to the requirements of Section 
238.02(g)2.a. of the Specifications. Transient protection for the cables shall be in accordance with 
Section 703.02(d) 3b of the Specifications. 

 
Mounting assemblies for the detectors, confirmation lights and emitters shall be fabricated from 
corrosion resistant materials or shall be galvanized. 

 

 III. PROCEDURES 
 

Locations of optical detectors shown on plans are approximate; exact locations shall be as 
required for proper alignment. Installation of all emergency preemption equipment shall be in 
accordance with the manufacturer's recommendations. Emergency preemption conductor cables 
shall be permanently identified in accordance with Section 703.03(g) of the Specifications except 
tags shall indicate preempt detector (preempt confirmation for the 14/2 cable) and the direction of 
approach. The Contractor shall provide the manufacturer's installation, operational and 
maintenance manuals for each piece of equipment to the Engineer. 

 

 IV. TESTING 
 

Initial testing of the emergency preemption system shall be accomplished in the presence of the 
Regional Construction Engineer or his representative. The Contractor shall contact Regional 
Construction Engineer 48 hours in advance to arrange system testing. The Department will 
provide an operator and vehicle equipped with the above emitter for the test to determine if 
equipment is operating properly and logging. Deficiencies shall be corrected and faulty equipment 
replaced by the Contractor at no expense to the Department. 
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 V. MEASUREMENT AND PAYMENT 
 

Emergency preemption equipment will be measured in units of each for the number of ways 
(directions) the system will receive inputs from emitters and will be paid for at the contract unit 
price per each. This price shall include the detector(s), system chassis, phase selector(s), 
confirmation light(s), mounting assemblies, relay(s) detector panel(s), cabinet connecting cables, 
transient protection and all system documentation and testing. 

 
Conductor cables between the optical detectors and the phase selector(s)/system chassis will be 
measured in units of linear feet and will be paid for at the contract unit price per linear foot.  This 
price shall include conductors, markings and identifications, electrical tape and connections.  

 
Conductor cables between the confirmation lights and the cabinet will be measured and paid for in 
accordance with Section 700.05. 

 
Payment will be made under: 

 

Pay Item  Pay Unit 

 
Emergency Preemption ([ ] Way)  Each 
Emergency Preemption Detector 
Cable  

Linear Foot 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISON FOR 

VIDEO DETECTION  

 
 

June 23, 2010 

I. DESCRIPTION 

 
  This work shall consist of furnishing and installing video detection in accordance with this special 

provision and as shown on the plans or as directed by the Engineer.  Video detection shall detect 
by processing video images and providing detection input for NEMA TS-1, TS-2, and 170 traffic 
signal controllers.  

 

II. MATERIALS 

 

A. Paint shall conform to the requirements of Section 231 of the Specifications and shall be 
applied in accordance with Section 411 of the Specifications except on nonferrous materials 
where it shall be applied in accordance with the manufacturer's recommendations. 

 

B. Steel for fabricated items shall conform to the requirements of Section 226 of the 
Specifications and shall be fabricated, welded and inspected in accordance with Section 407 
of the Specifications. 

 

C.  Aluminum for fabricated items shall conform to the requirements of Section 229 of the 
Specifications and shall be fabricated, welded and inspected in accordance with the 
requirements of Section 407 of the Specifications. 

 

D. Electrical items shall conform to the requirements of Section 238 of the Specifications. 
 

E. Coaxial cable shall be rated for outdoor use with a copper center conductor and braid or as 
required by the video equipment manufacturer. 

 

F.    BNC connectors shall be installed as required by the manufacturer's instructions.  Crimping 
tool shall be ratchet type, designed to provide a complete crimping cycle with the proper sized 
dye. 

 

III. EQUIPMENT 
 

A. General: Video detection equipment furnished under this special provision shall be the 
manufacturers‟ standard production model.  Video detection equipment shall have been in 
successful operation for a period of at least one year at twelve signalized intersections.  The 
Contractor shall provide the contact person, location, date of installation, and equipment 
installed to the Engineer upon request for verification.  

 

B.   Environmental Camera Enclosure Housings shall be constructed of 6061-T6 aluminum 
and finished with a weatherproof, heat-reflecting paint. 

 
The environmental enclosure shall have a maximum outside diameter (O.D.) of 5 inches, 
excluding mounting assembly. 
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Each enclosure shall be sized to accommodate lens adapters (if necessary). The front of the 
enclosure shall extend beyond the viewing window or have provisions to do such so as to act as 
a sun visor and to prevent water runoff into the camera lens.  Sunshields shall be supplied and 
installed on each camera to protect the camera from direct sunlight.  The Contractor shall submit 
details of the camera housing to the Engineer for review and approval prior to ordering housing 
units. 

 
 The housing shall be equipped with a heater, a window defroster, and a thermostat to control 
both.  
 
 The camera enclosure shall be provided with separate, weather-tight connections for video and 
power cables at the rear of the enclosure.  Connectors shall not allow moisture entry. 

 

C. Camera shall be Color high or medium resolution.  Line lock shall be provided and no 
interlace jitter or pairing on the viewing monitor shall be discernible.  The system shall provide 
clear, low-bloom and low-light video images at all times, including limited illumination during 
nighttime hours and during inclement weather.   

 
 The camera shall be of solid-state design and conform to the following minimum requirements: 
 

● Image Sensor -  The image sensor shall be 
1
/3 inch charge-coupled 

device (CCD) or an approved equivalent 
● Sensitivity -  A useable picture shall be provided with a minimum 

scene illumination of 0.1 lux with AGC on. 
● Resolution -  500 line horizontal and 350 lines vertical minimum. 

● Video Signal Output -  Shall conform to EIA RS-170 standard. 

● Output Impedance -  75 ohms ± 5 percent
 

● Operating Voltage -  125 VAC, 60 Hz 

● Automatic Gain Control (AGC) - The switch selectable fixed gain response shall 
maintain the output level to 90 percent video when 
the light level on the image sensor falls too low to 
maintain full video output.  The camera shall have an 
adjustment for the AGC to optimize video out put 
under varying conditions. 

● Meantime Before Failure -  Meantime before failure shall be a minimum of 
20,000 hours. 

   

● Operating Temperature -  -34 to +50 degrees C at an outdoor ambient humidity 
of up to 95 percent, non-condensing. 

 

D. Camera Lens shall be a variable focal length lens capable of covering the intersection 
detection zones indicated by the plans.  Motorized auto-iris control and neutral density spot 
filter shall be provided with each lens.  The lens mount shall be standard and compatible with 
the camera.  The iris shall automatically close when power is lost or turned off.  The 
Contractor shall submit the type of lens to the Engineer for review and approval prior to 
ordering housing units. 
 

E. Video Processor Unit shall be a capable of processing the number of video inputs specified 
on the plans. 
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The video processor unit for shall conform to the environmental requirements of NEMA TS-1 and TS-2 
specifications.  The processor unit and the video communications unit shall operate from  -35 to 74 
degrees C at 0 to 95 percent relative humidity, non-condensing.  The video processor unit and the 
video communications unit shall operate from 125 VAC 60 Hz.  The processor unit shall be provided 
with an RS232 port for connection to an external P/C.  The processor unit shall detect all licensed 
vehicles and motorcycles within the camera field of view for each video input.  The video processor 
and the video communications unit shall simultaneously process the required number of video inputs 
specified on the plans.  Each video input shall provide a minimum of 24 detection zones per camera.  
The processor shall provide functional detection for stop line, presence, and directional detection.  

 
Video processor unit and the video communications unit shall interface with NEMA TS-1, NEMA TS-2 
and 170/332 controllers/cabinets and provide controller detector inputs when utilized in those cabinets. 
 Cables, harness connectors and cabinet equipment adapters shall be provided as required to 
interface the video detection unit in the type of cabinet as required by the plans. 

 
Video detection zones shall be programmable by either menu driven operation using a monitor and 
programming device or PC with Windows XP Professional.  Either method shall display the detection 
zones per camera for user programming and provide flexible detection zone placement within the 
camera field of view.  Video processor unit shall store detector configurations created by the user and 
allow user adjustments of the created detection zones.  Video detection equipment shall detect vehicle 
presence in both day and night conditions and in adverse weather conditions and not be affected by 
shadows from fixed or moving objects within the detection zone. 
 
Video processor unit and the video communications unit shall be provided with video equipment 
manufacturers‟ recommended transient suppression.  Transient suppression shall be provided within 
the traffic signal control cabinet. Internally installed devices within the video processor unit will also be 
allowed.  Documentation of the type of transient devices will be required submitted to the Engineer for 
review and approval prior to ordering housing units. 
 
Video processor unit shall be housed in a durable metal enclosure suitable for shelf mounting in a 
NEMA TS-1 or TS-2 cabinet or rack mounting in a Model 332 cabinet. 

 

F. Software: Video detection manufacturer‟s software shall be provided for detection zone 
programming and operation if required for detection programming by the video equipment 
manufacturer.  Software shall be compatible with the Departments current Windows system.  
One software package shall be provided for each video detection system.  Software 
updates/revisions shall be provided to the Department as updated by the manufacturer at no 
additional charge for no less than five years. 

 

G. Video Monitor - A color monitor or LCD/LED Display for viewing the video output from 
the video processor unit shall be provided in the controller cabinet irregardless of the 
programming method utilized by the equipment.  Monitor shall have a minimum diagonal 
measurement of 9".  Monitor resolution shall exceed the required camera resolution.  Monitor 
shall be provided with connector and cable for connection to the video processor unit.  Monitor 
shall be provided with front panel mounted controls for contrast, brightness, vertical hold, 
horizontal hold and power on/off.  Monitor shall be provided with 125 VAC power cord. Monitor 
shall fit on controller shelf. 
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IV. PROCEDURES 

 

A. Camera installations shall be installed utilizing the same type of mast arm band mount 
brackets required in the Standard Detail SM-3 of the Road and Bridge Standards for 
installation on mast arms and for installation on luminaire arm the bracket and mounting 
hardware shall be in accordance with manufacturer‟s recommendations.  Cameras shall be 
mounted at a sufficient height to prevent occlusion from cross traffic between the stop bar and 
the camera.  A six feet maximum length of internally reinforced tube shall be attached to the 
bracket for camera mounting above the mast arm or luminaire arm.  The camera shall be 
mounted to the top of the tube with the camera manufacturers recommended bracket. 
Camera bracket shall provide adjustments for both vertical and horizontal positioning for the 
camera.  Camera attachments shall be designed to securely fasten the camera to prevent the 
camera and extension tube from falling into the path of vehicles and/or becoming loose.  
Miscellaneous hardware shall be stainless steel or galvanized steel.  Camera installation shall 
be submitted to the Engineer for review and approval.  The cameras and associated 
attachment unit shall be designed to withstand a wind load of 90 MPH with a 30 per cent gust 
factor. 

 

B.Coaxial Cable shall be installed in conduits as indicated by the plans.  Coaxial cables shall be 
continuous from the camera to the control cabinet housing the video processor unit.  Splices 
in the coaxial cable will only be permitted for connection to transient protection devices either 
within the control cabinet or at the camera.  Coaxial cable shall be suitable for exterior use 
and in direct sunlight. 

 

C. Conductor Cable shall be installed in conduits as indicated by the plans.  Power cables shall 
be continuous from the camera to the control cabinet.  Power cables shall be 16 AWG 
minimum, three conductors.  Power cable shall suitable for exterior use and in direct sunlight. 
 Power cable shall include connection to camera and connection to 120 VAC power in the 
control cabinet. 

 

V. WARRANTY 
 

 The video detection system shall be warranted by the manufacturer to be free of defects in 
material and workmanship for a period of one year to commence at final acceptance of the traffic 
signal intersection.  The warranty shall cover repair or replacement of any defective system 
components within 72 hours of notification to the Contractor at no cost to the Department.   

 

VI. NEMA CERTIFICATION 

 
 The Contractor shall provide certification from an independent laboratory for the NEMA 

environmental requirements in section 2 of NEMA TS-1 and TS-2.  Certification shall be provided 
to the Engineer with the catalog cut submittals. 

 

VII. TECHNICAL SUPPORT 

 
 During the warranty period, technical support shall be available from the manufacturer.  The 

Contractor shall provide the name and phone number of the contact person for technical support 
to the Engineer prior to the beginning of the warranty period. 
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VIII. MEASUREMENT AND PAYMENT 
 

Video detection will be measured in units of each for the number of video inputs specified and 
will be paid for at the contract unit price per each.  This price shall include furnishing and installing 
the video processor unit, software, programming device (if needed), transient protection, monitor, 
one-year warranty and technical support. 

 

Camera will be measured in units of each and paid for at the contract unit price per each. This 
price shall include furnishing and installing the camera, lens, environmental housing, mounting 
bracket, reinforced tubing and hardware and incidentals. 

 

Coaxial cable will be measured in units of linear feet and paid for at the contract unit price per 
linear feet.  This price shall include furnishing and installing coaxial cable and BNC connectors. 

 

16/3 Conductor Cable will be measured and paid for in accordance with Section 700 of the Road 
and Bridge specifications. 
 
Payment will be made under: 
  

Pay Item  Pay Unit 

   
Video Detection (No. of video inputs)  Each 
Camera   Each 
Coaxial Cable  Linear Foot  
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR 

UNINTERRUPTIBLE POWER SUPPLY 
June 23, 2010 

 

I.  DESCRIPTION 

 
This work shall consist of furnishing and installing Uninterruptible Power Supply (UPS) for traffic 
signal control equipment and other communication devices in accordance with this special 
provision, the National Electrical Code, and as shown on the plans or as directed by the Engineer.  

 

II. MATERIALS 

 

A. Paint shall conform to the requirements of Section 231 of the Specifications and shall be 
applied in accordance with Section 411 of the Specifications except on nonferrous materials 
where it shall be applied in accordance with the manufacturer‟s recommendations. 

 

B. Steel for fabricated items shall conform to the requirements of Section 226 of the 
Specifications and shall be fabricated, welded and inspected in accordance with Section 407 
of the Specifications. 

 

C. Aluminum for fabricated items shall conform to the requirements of Section 229 of the 
Specifications and shall be fabricated, welded and inspected in accordance with the 
requirements of Section 407 of the Specifications. 

 

D. Electrical items shall conform to Sections 238 and 700 of the Specifications. 
 

E. Concrete shall be Class A3 conforming to the requirements of Section 217 of the 
Specifications. 

 

F. Reinforcing Steel shall conform to the requirements of Section 223 of the Specifications. 
 

G. Electrical Grounding shall be in accordance with Sections 238 and 700 of the Specifications. 
 

III. EQUIPMENT 
 

A. General:   
 

The UPS system shall be line interactive topology. The UPS shall provide power conditioning 
and battery backup for clean power to the critical load.  The UPS shall protect devices against 
lightning, spikes, electrical line noise, frequency variations, sag, surges and power failure. The 
UPS shall be compatible with NEMA TS-1, TS-2, 170 and 2070 traffic signal control 
equipment.   

 
The UPS system including the batteries shall be installed in a separate cabinet as indicated 
on the plans.  UPS shall be the manufacturer‟s standard production model. UPS shall be 
comprised of a solid state electronic devices, battery bank, automatic bypass-transfer circuit, 
integral maintenance bypass switch and all necessary hardware and connecting wires, and 
when required a cabinet and cabinet foundation.  The system shall include Digital Signal 
Processing for direct digital control of all UPS control and monitoring functions.  UPS shall be 
fully power factor corrected while operating in battery backup mode.  The UPS system, 
including batteries and necessary hardware, shall be easily installed/replaced without the use 
of special tools.  
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UPS shall be designed to operate continuously at rated capacity in the following modes:  
 

NORMAL – The UPS system shall continuously provide conditioned power to the critical load. 
 

EMERGENCY – In the event of a utility AC power failure, the UPS shall provide uninterrupted 
power to the critical load.  This transition shall be accomplished with no interruption of power to 
the critical load from either failure or restoration of utility AC power. 
 

RECHARGE – Subsequent to restoration of utility AC power, the UPS shall automatically 
recharge the battery system.  This shall occur without interruption to the critical load. 
 

BYPASS – In the event that the UPS must be taken off-line due to an overload condition or UPS 
failure, the critical load shall be transferred to the bypass source without interruption of power to 
the critical load.  This bypass switch shall only be utilized for automatic emergency transfers.  
Retransfer from bypass shall be performed automatically in overload conditions.  The use of the 
bypass switch shall not be required during the manual or automatic retransfer process. 
 

MAINTENANCE BYPASS – The UPS system shall be equipped with an external 
maintenance bypass switch (MBS) to allow safe and reliable maintenance of the UPS system. 
 The bypass shall be of the break-before-make, zero-energy type to ensure maximum load 
reliability and personnel safety. 

 
Operating temperature range for the entire UPS system shall be -40 degrees C to +70 
degrees C, 5 to 95 percent relative humidity, non-condensing. 

 
The UPS shall use a temperature-compensated battery charging system.  The charging system 

shall compensate over a range of 2.5 – 6.0 mV/ C per cell.  The temperature sensor shall 
include sufficient connecting wire between the temperature monitoring circuit and batteries to 
monitor the battery temperature.  Batteries shall not be recharged when battery temperature 
exceeds 50 degrees C plus or minus 3 degrees C.  An integral system to prevent battery from 
destructive discharge and/or overcharge shall be provided. 

 

The UPS shall have lightning surge protection compliant with IEEE/ANSI C.62.41. 
 

The UPS shall provide alarm communications to the traffic signal controller for the following 
conditions: 

 

ON BATTERY – When the UPS switches from AC line voltage to battery power. 
 

LOW BATTERY – When the batteries approach 40 percent of their remaining useful capacity. 
 

TIMER – When the UPS has been operating on battery power for a user programmable 
period of time. 

 

The UPS shall include displays to indicate current battery charge status and conditions, and a 
battery capacity indicator with readings from 0 to 100 percent.      Front panel display(s) shall be 
provided that indicates the number of times the UPS has been activated and the total number of 
hours the unit has operated since last being reset.  Both the displays shall have a reset function. 
 UPS shall have a DB-9 connector mounted on the front panel for RS232 interface.  The system 
shall come complete with the manufacturer‟s software installed and connecting cable.  UPS 

software shall be compatible with latest version of Microsoft Windows .  An additional copy of 
the UPS software on CD-ROM shall be provided to the Engineer at no additional cost. 
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B. Operational:  UPS shall be sized with a minimum load of 1000 watts and sized to provide a 
minimum of 8 hours of full run-time operation for an intersection comprised of a traffic signal 
controller cabinet, traffic signal indications and pedestrian signal indications.  Traffic signal 
and pedestrian signal indications are a combination of LED and incandescent indications.   

 
The UPS shall be wired so that the Police Panel power disconnect switch will operate properly 
(disconnect power to the signal system) even when the signal system is operating on battery 
power. 

 
The maximum transfer time between the disruption of normal utility line voltage and providing 
a stabilized inverter line voltage from batteries shall be 60 milliseconds maximum.  When 
normal utility line voltage has been restored, the maximum transfer time between switching 
from inverter line voltage to utility line voltage shall be a maximum of 60 milliseconds. 
 
UPS shall bypass utility line power whenever the utility line voltage is outside of 95 VAC to 135 

VAC (  2 VAC).  While operating on battery power the output voltage from the system shall be 

between 110 VAC and 125 VAC, inclusive; pure sine wave output,  3 percent THD, 60 Hz  
3Hz. 
 
In situations where the utility line voltage drops below 95 VAC or is absent, the UPS shall 
transfer from utility line power mode to battery backup mode.  Once the utility line voltage has 

been restored to 105 VAC  2 VAC for more than 30 seconds the UPS shall transfer from 
battery backup mode back to utility line mode. 
 
In situations where the utility line voltage exceeds 135 VAC, the UPS shall transfer from utility 
line power mode to battery backup mode.  Once the utility line voltage has been restored at 

below 125 VAC  2 VAC for more than 30 seconds the UPS shall transfer from battery 
backup mode back to utility line mode. 
 
The UPS shall be equipped to prevent a malfunction feedback to the cabinet or to the utility 
service.  In the event of converter/inverter/charger failure, battery failure or complete battery 
discharge, the power transfer relay shall revert to the NC (de-energized) state, when the utility 
line power is connected to the cabinet. 

 

C. Battery System:  Battery system shall be shelf-mount, rack-mount, swing-tray mount or a 
combination thereof.  Shelves, racks, trays and vertical mounting channels shall be heavy 
duty and have sufficient strength to hold the batteries without deforming, bending or breaking. 
Batteries shall be easily replaced and commercially available as “off the shelf” items.  
Batteries shall be 12 VDC, deep cycle, lead-acid gel type. Batteries shall be certified by the 
manufacturer to operate over a temperature range of – 25 degrees C to + 74 degrees C.  
Batteries shall indicate maximum recharge data and recharging cycles.  Battery recharge time 
from protective low cutoff to 80 percent or more of full charge capacity shall not exceed 20 
hours.  Batteries shall be provided with appropriate interconnect wiring and corrosion resistant 
mounting trays and or brackets.   

 
Batteries shall be connected in parallel connection, so that the UPS can still operate in case of 
a battery failure.     

 
Batteries shall be stored in the lowest space within the cabinet.  Batteries shall not be stored 
in direct contact with concrete.   

 
The number and amp-hour rating for the batteries shall be determined by the manufacturer of 
the system to provide the required voltage/wattage while on battery power for the time period 
referenced (8-hours).   
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D. Battery Harness:  Battery interconnect wiring shall be via a two-part modular harness. 
 

Part I shall be equipped with red (+) and black (-) 12 inch cabling that can be permanently 
connected to the positive and negative posts of each battery.  Each red and black pair shall 
be terminated into an Anderson-type power connector or equivalent. 
 

Part II shall be equipped with the mating Anderson-type power connector for the batteries and 
a single, insulated power pole style connection to the inverter/charger unit.  Harnesses shall 
be fully insulated and constructed to allow batteries to be quickly and easily connected in any 
order to ensure proper polarity and circuit configuration. 
 
Power connectors may be either one piece or two-piece.  If a two-piece connector is used, a 
locking pin shall be used to prevent the connection from separating. 
 
The lateral length of the harness between battery connectors shall be a minimum of 12 
inches. 
 
All battery interconnect harness wiring shall be UL Style 1015 CSA TEW or Welding Style 
Cable or equivalent, and shall be of the proper gauge with respect to design current and have 
a sufficient strand count for flexibility and ease of handling. 
 
All battery terminals shall be automotive style battery top post and terminal wire connectors 
and will be covered and insulated with molded boots to prevent accidental shorting. 
 

E.  Wiring 
 

Wiring for the UPS shall be sized in accordance with the NEC and shall conform to the 
requirements of Sections 238, 700 and 703 of the Specifications. 
 
Wiring panels and terminal blocks shall be neatly finished and clearly and permanently 
marked with identifications applied by silk screening.  Conductors shall be neatly arranged 
and bundled in groups with cable ties.  The bundled conductors shall not obstruct access to 
other circuits and terminals in the cabinet.  A listing, indicating terminal numbers with a 
description of their use, shall be attached to the cabinet door and overlaid with a clear, plastic 
covering.  Edges of the plastic overlay shall be sealed with a clear exterior grade, 
waterproofing compound.  Unless cable is passing through the cabinet uninterrupted, 
incoming and outgoing conductors shall have each wire connected to terminal post positions. 
  

F.  Documentation  

 
        The Contractor shall provide five prints of the control circuit diagram.  Prints shall be produced 

from the original diagram and shall be clear and legible.  The Contractor shall install two copies 
of the circuit diagram inside the traffic signal controller cabinet or in the UPS cabinet in the 
readily accessible water resistant enclosure and shall furnish three additional copies to the 
Engineer.  The Contractor shall provide three sets of the following: equipment list, operation and 
maintenance manuals, board level schematic diagram and wiring diagrams of the UPS and 
battery data sheets.  One copy of these materials shall be stored in the water resistant enclosure 
within the traffic signal controller cabinet or the UPS cabinet and two sets provided to the 
Engineer.   
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G. Cabinet 

 
The UPS cabinet shall house the batteries, wiring, related equipment, and the UPS, which 
includes converter/inverter/charger unit, power transfer relay, power management unit, 
manually operated bypass switch and other control panels and wiring harnesses.  The cabinet 
shall be bolted onto the traffic signal controller cabinet with no less than four high strength 
bolts.  All connections between the UPS cabinet and the traffic signal controller cabinet shall 
be sealed and weatherproof. 
 
Cabinet for UPS shall be weatherproof and constructed of welded sheet aluminum, 0.125-inch 
minimum.  Cabinet mounting attachments shall be durable, corrosion resistant, compatible 
with the aluminum of the cabinet or isolated from it and of heavy-duty construction.  Cabinets 
shall be of sufficient size to house batteries, wiring, related equipment, and the UPS, which 
includes converter/inverter/charger unit, power transfer relay, power management unit, 
manually operated bypass switch and other control panels and wiring harnesses.  The UPS 
cabinet door shall open away from traffic. 
 

1. Doors: Cabinet doors shall provide full access to the cabinet interior and shall have 
gaskets to ensure weatherproofing.  The door shall be equipped with the Department‟s 
standard tumbler lock.  Two keys for each cabinet shall be provided to the Engineer.  
Hinges shall be stainless steel and continuous.  Doors shall have a doorstop arrangement 

that will allow it to be firmly positioned at 90 and 135 degrees,  10 degrees.  The locking 
system for cabinets shall be a three-point draw roller system.  Rollers shall be fabricated 
from nylon with a diameter of at least 8/10 inch.  The door opening shall be double 
flanged on all four sides. 

 
The door shall have a screened and louvered vent design to prevent rain entry, with a 
standard size furnace vent filter.  The filter tray shall be sized to house and secure the 
filter in place.  The screen shall be constructed from at least 0.031-inch aluminum with 
1/8-inch diameter openings positioned on 3/16 inch staggered centers.  The screen shall 
be placed on the inlet side of the filter and held in place by the filter or silicone adhesive. 

 

2. Interior:  The interior of cabinet shall be of sufficient size to provide adequate ventilation 
of the equipment housed therein.  Cabinet shall contain at least three adjustable shelves 
or equivalent supports, with enough space to hold UPS, batteries, battery trays and 
brackets, wiring and related equipment.  Vertical mounting channels for the shelves shall 
be continuous and shall allow for adjustable shelf placement ranging from 5 inches from 
the bottom to 5 inches from the top of the cabinet.  Shelves and vertical mounting 
channels shall be heavy duty and have sufficient strength to hold the batteries without 
deforming, bending or breaking. Wiring panels and terminal blocks shall be neatly finished 
and clearly and permanently marked with identifications applied by silk screening.  
Conductors shall be neatly arranged and bundled in groups with cable ties.  The bundled 
conductors shall not obstruct access to other circuits and terminals in the cabinet.   

 
A water resistant enclosure to store documentation shall be securely attached to the UPS 
cabinet with studs welded to the cabinet and nuts.  The enclosure shall have non-
corrosive metal grommets for use with the studs. 

 
A listing, indicating terminal numbers with a description of their use, shall be attached to 
the UPS cabinet door and overlaid with a clear, plastic covering.  Edges of the plastic 
overlay shall be sealed with a clear, exterior grade waterproofing compound.  Unless 
cable is passing through the cabinet uninterrupted, incoming and outgoing conductors 
shall have each wire connected to terminal post positions.   
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A screened air exhaust opening under the top overhang shall be provided.  One 
thermostatically controlled vent fan with a screened guard in the top section of the cabinet 
with a capacity of exhausting at least 100 CFM shall be provided.  The thermostat shall be 
adjustable from 80 degrees F to 130 degrees F.  Degree markings shall be indicated on 
the thermostat in 10-degree increments.  The fan shall be AC operated from the same 
line output of the Manual Bypass Switch that supplies power to the Traffic Signal Control 
Cabinet.  A two position terminal block shall be provided on the fan panel.  Proper over 
current protection shall be provided for the fan circuit. 
 
A fluorescent lamp receptacle, fluorescent lamp (ordering code #F20T12/D), and an 
ON/OFF door switch shall be located in the cabinet so that it provides unobstructed 
illumination of the interior of the cabinet.  A toggle switch and a momentary switch 
operated by the door shall be connected inline for operation of the lamp.  The lamp toggle 
switch shall be located adjacent to the fluorescent lamp and labeled “LAMP” with “ON”, 
“OFF” indications. The fluorescent lamp and switches shall be AC operated from the 
same line output of the Manual Bypass Switch that supplies power to the Traffic Signal 
Control Cabinet.  Proper over current protection shall be provided for the fluorescent lamp 
circuit.   
 
Wiring for the lamp, fan and other auxiliary equipment shall be connected via terminal 
blocks. 
 
Wiring from the UPS to the traffic signal controller cabinet shall be accomplished via a 
conduit passing through the UPS cabinet to the traffic signal controller cabinet.   

 

IV. PROCEDURES 

 
When installing UPS in an existing traffic signal controller cabinet location, the Contractor shall 
notify the District Traffic Engineer a minimum of five days prior to beginning work.  The traffic 
signal shall not be disconnected from utility power unless a representative of the District Traffic 
Engineer is present and then only during the time of day and day of week designated by the 
District Traffic Engineer.   
 
Upon completion of the installation, the Contractor shall notify the District Traffic Engineer to 
arrange demonstration of the UPS.  The Contractor shall demonstrate that the UPS is completely 
operational and shall demonstrate the various features available. 
 

V. WARRANTY 
 

The UPS, in its entirety, and batteries shall be warranted for three years from the date of 
acceptance against defective material, batteries and workmanship. 

 

VI. MEASUREMENT AND PAYMENT 
 

Uninterruptible power supply will be measured in units of each and will be paid for at the 
contract unit price per each.  This price shall include furnishing and installing 
converter/inverter/charger, power management unit, transfer switches, bypass switches, switches, 
two-part modular battery harnesses, temperature sensor, sensor cable, software, DB-9 
connecting cable, conductor cables, flexible conductor cables, flexible cables, terminal blocks, 
power panels, surge protection devices, over current protection devices (fuses/circuit breakers),  
circuit diagrams, manuals, transient protection devices and warranty. The price shall also include 
complete integration with the traffic signal control equipment and testing in the presence of the 
Engineer. 
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Uninterruptible power supply battery(s) will be paid for in units of each and will be paid for at 
the contract unit price per each.  This price shall include furnishing and installing batteries. 
 

  Uninterruptible power supply cabinet will be measured in units of each and will be paid for at the 
contract unit price per each.  This price shall include furnishing and installing cabinet, thermostatically 
controlled fan in the cabinet with a vent, thermostat, switches, air filter, fluorescent lamp receptacle, 
fluorescent lamp, conductor cables, flexible cables, over current protection devices (fuses/circuit 
breakers), terminal blocks, power panels, surge protection devices,  circuit diagrams, grounding 
systems, gaskets, bolts, weatherproofing, conduits and fittings.   

  
  Payment will be will made under: 
 
  

Pay Item  Pay Unit 
   
Uninterruptible power supply  Each 
   
Uninterruptible power supply battery(s)  Each 
   
Uninterruptible power supply cabinet  Each 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION 

SECTION 703 - TRAFFIC SIGNALS 
 

June 22, 2010 
 

SECTION 703 - TRAFFIC SIGNALS of the Specifications is amended as follows: 
 

Section 703.02 Equipment, the first paragraph is amended as follows: 
 

Traffic signal controllers, master controllers, auxiliary equipment and flashers for operating flashing 
beacons furnished by the Contractor shall be certified by the manufacturer as conforming to the 
requirements of NEMA TS-1 or NEMA TS-2-1992 as applicable and any exceptions and additions 
stated herein unless otherwise specified. 

 

Section 703.02 Equipment, the third paragraph is replaced by the following: 
 

The Department will furnish controller timings including coordination and preemption timings to 
the Contractor for implementation.  The Contractor shall be present for one AM and one PM peak 
hour period once the intersection is operational to view traffic conditions and fine tune timings to 
provide for the orderly flow of traffic. 

 

Section 703.02(a) Traffic Signal Controllers is replaced by the following: 
 

(a) Traffic signal controllers shall conform to the following: 
 

1. Type I Signal Controllers shall provide all features and functions as existing controllers 
in the District's closed loop systems and shall completely interface with the system 
masters and the office computer closed loop system software.  When the controllers are 
being installed in an isolated situation, or in a system situation utilizing spread-spectrum 
radio interconnect, the controllers shall contain an additional RS232C communication 
port.  When the controllers are being installed in a system situation utilizing hardwire 
interconnect, the controllers shall be capable of supporting full communications with the 
master controller.  Existing equipment consists of Signal/Eagle Signal Model EPAC 300 
controllers, Model M42 and Eagle EPAC Marc 360, Model M90 master controllers and 
closed loop software. 

 

2. Type II Signal Controllers shall be NEMA TS-2, Type 2 and shall provide all features 
and functions as existing controllers in the District's closed loop system and shall 
completely interface with the system masters and the office computer closed loop system 
software.  When the controllers are being installed in an isolated situation, or in a system 
situation utilizing spread-spectrum radio interconnect, the controllers shall contain an 
additional RS232C communication port.  When the controllers are being installed in a 
system situation utilizing hardwire interconnect, the controllers shall be capable of 
supporting full communications with the master controller.  Existing equipment consists of 
Signal/Eagle Signal Model EPAC, Model 52 controllers and closed loop software. 
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Section 703.02(c) Master Controller is replaced by the following: 
 

(c) Master controllers shall conform to the following: 

 

Master controllers shall provide all features and functions as existing master controllers in 
the Staunton and Culpeper District's closed loop systems and shall completely interface with 
the local controllers and the central office computer closed loop software.  Existing equipment 
consists of Signal/Eagle Signal Model EPAC 300 controllers, Model M42, M52, and Eagle 
EPAC Marc 360, Model M90 master controllers and closed loop software. 
 

Section 703.02(d)2. Police Panel is replaced by the following: 
 

2. Police Panel: The police panel shall be furnished with two toggle switches, each labeled 
for its purpose.  One switch will be used to place the signal in flashing operation and shall 
not affect the power being supplied to the controller and the conflict monitor.  Upon 
placement of the switch from the automatic position to the flash position, the intersection 
shall immediately be placed in flashing operation and stop timing shall be applied to the 
controller. Upon placement of the switch from the flash position to the automatic position, 
the signals shall immediately be placed in automatic operation in the major street through 
phase green interval and stop timing to the controller shall be canceled.  The second 
switch shall be used to allow manual operation of the controller phasing. Both toggle 
switches shall be installed so the normal mode of operation is when the switches are in 
their "up" position. 

 

Section 703.02(d) Cabinets, the second paragraph, first sentence is replaced with the following: 
 

Cabinets shall be 77 inches in height, 44 inches in width, and 24 inches in depth.   
 
Cabinets shall have a rear door providing access to the cabinet back panel.  Both the 
front cabinet door and rear cabinet door will be of the same dimensional size. 
 
Cabinets shall be large enough to provide for ease of maintenance of the controller and 
auxiliary equipment. 

 

Section 703.02(d)3. Interior, the first paragraph, second sentence is amended as follows: 
 

Cabinets shall contain at least three adjustable shelves or equivalent supports with 
enough space to hold the controller, 20 single channel detectors amplifiers and required 
auxiliary equipment. Cabinets shall have a full extension sliding drawer with flip up cover 
attached to the middle shelf suitable for document storage and as a station for a laptop 
computer. Sliding shelf shall be at least 16 inches in length (left to right), 14 inches in 
width (front to back), and 1 ½ inches in depth.   

 
The transfer relay shall be mounted within the controller assembly and shall be covered with 
a recommended manufacturer's cover to prevent accidental contact.  Both the AC hot, and 
AC neutral shall be switched when the relay is energized.  When the alternate power source 
is applied, the relay shall sense this and automatically switch the power source.  When the 
alternate power source is disconnected, the relay shall automatically switch back to the 
normal power source.  All these functions shall take place without the need to throw special 
switches or breakers, all functions shall take place automatically with the controller 
assembly. 
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Section 703.02(d)3. Interior, the third paragraph is amended to include the following: 
 

When exclusive left-turn phasing is being used, the red output from the load switch for the 
left-turn phase shall not be connected to ground through the resistors. 

 

Section 703.02(d)3.  Interior, the fifth paragraph, first sentence is replaced by the following:  
 

The Contractor shall provide one reproducible and five blue and white prints of the 
controller circuit diagram. 
 

Section 703.02(d)3.  Interior, the seventh paragraph is amended to include the following: 
 

These wires in the detector harnesses shall be permanently identified with a nylon tag 
attached to the wires.  Identifications on the tag shall indicate the phase, and shall be 
legible and accomplished with permanent ink. 

 

Section 703.02(d)3. Interior, the seventh paragraph, second sentence is replaced by the following: 

 
Other AC and DC circuit wiring shall be in accordance with NEMA TS-1 or TS-2 as 
applicable. 

 

Section 703.02(d)3. Interior, the seventh paragraph, third sentence is replaced by the following: 

 
Ribbon cable and printed circuit boards will not be allowed for cabinet wiring in NEMA TS-
1 cabinets. 

 

SECTION 703.02(d)3. INTERIOR is amended to include the following: 
 

The signal bus shall be connected to the incoming AC+ through a signal bus with an 

electronic relay equal to Payne Engineering Company‟s #11DZ-1-30-VDOT relay.  
 

Section 703.02(d)3.a Main AC Power input  is replaced by the following: 
 

a. Main AC Power input: Transient protection for the AC power input shall be connected on 
the load side of the main AC circuit breaker. Transient protection shall consist of a modular 
package with a base and socket and matching plug–in transient device. The transient 
protector shall include LED's for failure indication, and remote sensing output circuitry 
designed for modem/computer polling remotely. The transient protection shall (1) withstand a 
20,000- ampere surge current with an 8x20 microsecond wave form, 20 times at 3 minute 
intervals between surges without damage to the suppressor; (2) limit the surge voltage to a 
2,000-volt peak; and (3) limit follow current to an appropriate level to prevent tripping of the 
main circuit breaker of the cabinet or enclosure. 

 

Section 703.02(d)3.c.  Loop detector lead-in cable is amended to delete the first and second 
sentences. 

 

Section 703.02(d)4.c. is amended to include the following: 
 

The panel shall be located on the left side near the front of the cabinet and above the level of 
the lowest shelf.  A preemption test switch with necessary wiring shall be located on this 
panel. 
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Section 703.02(d)4.f. is replaced with the following: 
 

The Plexiglas shield shall extend at least to the edges of the power panel.  An additional clear 
Plexiglas shield shall be securely attached with an adhesive to the top edge of the power 
panel shield.  The width of this shield shall be the same as the power panel shield and the 
depth necessary for the shield to contact the top of the power panel.  Incoming wires to the 
power panel shall be brought in from the side of the panel. 

 

Section 703.02(d)4.j. is amended to include the following: 
 

Two thermostatically controlled vent fans with a screen guard in the top section of the cabinet 
with a capability of exhausting at least 100 CFM per fan. The thermostat shall be adjustable 
from 80 degrees F to 130 F. Degree markings shall be indicated on the thermostat in 10-
degree increments. One thermostat shall control both fans. 

 

Section 703.02(d)4.o. is amended to include the following: 
 

The conflict monitor shall provide stored data to the controller to be transmitted to the office 
desktop computer. Conflict monitor will only be required for NEMA TS-1 cabinets. 

 

Section 703.02(d)4.s. is replaced by the following: 
 

s. 1 or more field wiring terminal(s) for each light circuit plus 25 or more terminals for the 
common conductors, but not fewer than one for every four signal circuits.  Signal common 
terminals shall be grounded to the cabinet. 

 

Section 703.02(d)4.t. is replaced by the following: 
 

t. 3 toggle switches inside the main cabinet on the cover behind the police panel.  One 
switch will be used to place the signal in flashing operation and shall not affect the power 
being supplied to the controller and conflict monitor.  The cyclic operation of the controller 
shall not be affected by this switch.  Upon placement of the switch from the automatic 
position to the flash position, the intersection shall immediately be placed in flashing 
operation.  Upon placement of the switch from the flash position to the automatic position, 
the signals shall immediately be placed in automatic operation in the major street through 
phase green interval.  The second switch shall be used to disconnect power to the 
controller.  The third switch shall be a three position switch with one position being used to 
apply stop timing to the controller, the second position being the normal position which will 
apply stop timing to the controller in the event the conflict monitor places the intersection 
in flash and the third position being a run position which will allow the controller to cycle 
even when the intersection has been placed in flash by the conflict monitor.  Toggle 
switches shall be installed so the normal mode of operation is when the switches are in 
their "up" positions. 

 

Section 703.02(d)4. is amended to include the following: 

 

v. NEMA TS-2 cabinets shall include a sixteen channel malfunction management unit 
(MMU). MMU shall conform to the requirements of NEMA TS-2 Section 4. 

 

Section 703.02(d)4. is amended to include the following: 

 

w. NEMA TS-2 cabinets shall include the required number of Bus Interface Units (BIU's). 
The BIU's shall conform to the requirements of NEMA TS-2, Section 8.  
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Section 703.02(d)4. is amended to include the following: 

 

x. Detector Racks: NEMA TS-2 cabinets shall include vehicle detector racks. The 
configuration for each rack shall be as follows: 

 
One BIU slot 

 
Sixteen channels of NEMA TS-2 type detection (Eight, 2 channel detector cards). The 
detector rack shall be provided with the two end slots wired for four channel 3M opticom 
emergency pre-emption cards. 
 
The detector racks shall as a minimum meet the requirements of NEMA TS-2 Section 
5.3.4.3 and all other applicable sections of the NEMA Standards Publication No. TS2-
1992.  The detector frame shall be constructed of aluminum.  The frame material shall be 
of sufficient thickness to prevent bending or flexing when detector or other cards are 
being inserted or removed. The detector rack shall be designed to fit on a cabinet shelf 
that is 10 inches deep and shall also accommodate the detector rack power supply.  
 
If one or more printed circuit boards are used in the construction of the detector rack, they 
shall meet the NEMA requirements for printed circuit boards and the following: 
 
All plated through holes and exposed circuit traces shall be plated with solder. Both sides 
of the printed circuit board shall be covered with a solder mask material. 
 
The circuit reference designation for all components and the polarity of all capacitors and 
diodes shall be clearly marked adjacent to the component.  Pin 1 for all integrated circuit 
packages shall be designated on both sides of all printed circuit boards.  All electrical 
mating surfaces shall be gold-plated for the BIU(s) and detector(s). The detector rack 
inputs and outputs shall interface with cabinet wiring and terminals through a series of 
paired connectors.  One side of the connector shall be mounted on the detector rack and 
the other side shall be connected on the interface cable.  It shall be possible to isolate the 
detector rack from the cabinet wiring by disconnecting the connections.  It shall not be 
necessary to remove any wires from terminals or to cut any wires to isolate the rack wiring 
from the cabinet wiring. 

 

Section 703.02(d)4. is amended to included the following: 

 

y. Grounding:  The grounding system in the NEMA TS-2 cabinet shall be divided into three 
separate circuits, AC Neutral, Earth Ground, and Logic Ground. These ground circuits 
shall be connected together as outlined in section 5.4.2.1 of the NEMA TS-2 Standard. 

 

Section 703.02(e) Signal Heads, the second paragraph is replaced by the following: 
 

 Cast aluminum signal head sections shall be used for all installations, 
 

Section 703.02(e)3. Standard traffic signal head sections is replaced by the following: 
 

3. Standard traffic signal head sections shall conform to the requirements of the ITE 
Standard for Vehicle Traffic Control Signal Heads and Section 238.  Cap visors shall be 
included on all sections except head assemblies used only to control separate left and 
right turn lanes shall include tunnel visors on all sections. 
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Section 703.02 is amended to include the following: 
 

(h) Modems - These modems are for use for communications between the master 
controllers or local controllers and the desktop computers.  Modems shall have a raw data-
transfer speed of 33.6 kbps and shall conform to Microcom Networking Protocol (MNP) 
classes 2 through 5, and International Telecommunications Union (ITU) V.34, V.42 and 
V.42bis standards.  Modems shall be capable of communicating with 28,800,14,400, 9600, 
2400 and 1200 bps modems and shall automatically adjust the data rate and modulation to 
accomplish this.  Modems shall have auto dial/auto answer features. Modems shall be 
capable of operation within an operating ambient temperature range from 0 to +40 degrees 
Celsius, and an operating relative humidity range up to 95 per cent, non-condensing.  
Modems shall support the Hayes AT Command Set and have at least the following function 
indicators for identifying modem operation: 

 
-- Carrier Detect 
-- Auto Answer On 
-- Modem Ready 
-- Terminal Ready 
-- Received Data Is Being Sent To The Computer or Received Transmission From 

Phone Line 
-- Data Sent From The Computer Was Received By The Modem or Transmission 

Made To Phone Line 
 

Communications between the master controllers or local controllers and the desktop 
computers will be accomplished with telephone company owned dial-up lines.  The 
Contractor shall install the cables from the modem to the controller and the telephone 
interface box.  The telephone interface box will be installed by others either in or on the 
outside of the cabinet.  The Contractor shall install transient protection conforming to Section 
703.02(d)3b for the cable from the modem to the telephone interface box. 

 

Section 703.03 (a) Prosecution of Work is replaced with the following: 
 

(a) Prosecution of Work: The Contractor shall not discontinue the operation of an existing 
signal without the approval of the Engineer.  Requests for discontinuance shall be made at 
least 48 hours in advance. 

 
While modifying or replacing existing traffic signals, the Contractor shall provide necessary 
traffic controls for maintenance of traffic, as approved by the Engineer.  The Contractor shall 
submit his traffic control plan to the Engineer for approval at least 48 hours in advance of 
beginning the modification or replacement work.  Traffic flow shall be maintained during the 
modification or replacement.  Routine maintenance, such as replacing filters, cleaning lenses, 
etc. will remain the responsibility of the Department or local municipality.  Replacement of 
faulty lamps is not considered to be routine maintenance. 

 
When the Contractor begins placing new signal equipment in operation, he shall maintain and 
repair the equipment until final acceptance.  When the Contractor begins modifying/replacing 
existing signal equipment, he shall be responsible for maintaining and repairing all equipment 
until final acceptance once the controller cabinet has been entered due to the 
modification/replacement work.  If the new equipment, or existing equipment once the 
Contractor becomes responsible, malfunctions while the Contractor is at the project site, he 
shall take immediate action to maintain the normal flow of traffic and make necessary repairs 
as expeditiously as possible that will cause the least interference with traffic. 
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The Contractor shall furnish the Engineer with name, phone number, cellular phone number, 
and pager number of the supervisory employee of his company who will be responsible for 
repair calls during all hours, including weekends and holidays, when the Contractor is not at 
the location.  The Contractor may authorize a reputable local company to make emergency 
repairs, subject to the approval of the Engineer.  In the event the signal malfunctions, the 
Contractor shall provide skilled personnel at the site of the malfunction within two hours from 
time of notification. 
 
Necessary repairs shall be accomplished within five hours from time of notification.  The 
Contractor will be assessed a disincentive of $100 per hour, or part of an hour, beyond the 
time requirement for both the repair and response time, up to a maximum of $1000 per 
occurrence.  Disincentives for the response and repair time will be assessed concurrently 
beyond five hours if the Contractor's personnel have not arrived at the location.  In the event 
the Contractor fails to make such repairs within the specified time, or the Contractor cannot 
be reached by the phone or does not return the call to the Department within thirty minutes 
after being paged, the Department reserves the right to make such repairs in accordance with 
Section 104.  This shall in no way relieve the Contractor's responsibility for maintaining and 
completing the work.  If the Department makes repairs, the maximum amount of disincentive 
will be assessed. 

 

Section 703.03(c) Refurbishing Existing Equipment is replaced by the following: 
 

(c) Refurbishing Existing Equipment: Existing equipment to be retained will not need to be 
refurbished. 

 

Section 703.03(e)5. Backplates, the last sentence is replaced by the following: 
 

    Bolts, screws, and washers shall be stainless steel. 

 

 Section 703.03(g)3. Inductive Loop Detectors is amended to include the following: 
 

3. Inductive loop detectors shall be two channel, rack-mounted detectors as applicable. 
Loop detector amplifiers shall as a minimum meet the requirements of NEMA TS-2 Section 
6.5 in its entirety. 

 
The manufacturer of the loop detector amplifier shall provide a certification from an 
independent testing laboratory that the model furnished complies with NEMA Environmental 
Standards and test procedures. 

 

Section 703.03(g)2. Inductive loop detectors, the third paragraph is amended to include the 
following: 

 
Megger readings shall be accomplished by the Contractor and recorded on paper for submittal to 
the Engineer.  Each reading shall include information that will allow it to be readily identified to a 
specific loop installation.  A copy of the test results shall be placed in the waterproof enclosure 
with the cabinet circuit diagram in the cabinet.  Testing equipment for conducting these tests shall 
have been calibrated in accordance with the manufacturer's recommendations.  The Contractor 
shall provide the manufacturer's recommendations along with the calibration documentation to the 
Engineer for each test unit which will be utilized on this project.  This information shall be provided 
prior to the accomplishment of any megger readings. 
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Section 703.03(h)1. Overhead span wire is amended to include the following: 
 

Two down guys shall be used with each wood pole unless the Engineer requires additional.  
Payment for down guys in excess of the two per pole will be measured for separate payment and 
paid for under Span Wire ½ inch. 

 

Section 703.03(h)2. Tether wire is amended to include the following: 
 

All signal heads and signs shall be tethered unless otherwise indicated.  Signals and signs shall 
be tethered in accordance with drawings for Standard TA-1 and SMD-1 & 2, respectively. 

 

Section 703.04 Measurement and Payment for Controllers is amended to delete "timing data and 
training". 

 

Section 703.04 Measurement and Payment for Controllers is amended to include the following: 
 

Detector rack, bus interface units, malfunction management units, cabinet power supply 
 

Section 703.04 Measurement and Payment for Cleaning, painting, and grouting of existing 

equipment retained in signal modifications is deleted. 
 

Section 703.04 Measurement and Payment is amended to include the following: 
 

Furnish controllers w/o cabinets will be measured in units of each and will be paid for at the 
contract unit price per each.  This price shall include furnishing controllers with connecting cables. 

 

Furnish conflict monitor will be measured in units of each and will be paid for at the contract unit 
price per each.  This price shall include furnishing conflict monitors with connecting cables which 
are compatible for use with Type I or Type III controllers. 

 

Signal load switch will be measured in units of each and will be paid for at the contract  unit price 
per each.  This price shall include the load switches. 

 

Modems will be measured in units of each and will be paid for at the contract unit price per each.  
This price shall include modem, connecting cables; and transient protection in the controller 
cabinets. 

 

Payment will be made under: 
 

Pay Item  Pay Unit 
   
Furnish controller (Type) w/o cabinet  Each 
Furnish conflict monitor (Type)  Each 
Signal load switch  Each 
Modem  Each 

 

Section 703.04 Pay Item and Pay Unit for Master Controller, Controller and Saw Cut are 
replaced by the following: 

 

Pay Item  Pay Unit 
   
Master controller (Type)  Each 
Controller (Type)  Each 
Saw cut (Width)  Linear 

Foot 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR 

SIGNAL POLES 

(MAST ARM POLES & STRAIN POLES) 
 

April 19, 2007 
 

I. DESCRIPTION: 
 

This work shall consist of furnishing and installing mast arm and strain poles in accordance with 
the plans and this provision. 

 

II. MATERIALS: 
 

Mast arm and strain poles shall be steel.   
 

Unless otherwise specified, mast arms and strain poles shall be of a one piece or sectional single 
member, tubular form and shall be round or multi-sided.  Multi-sided poles shall have no less than 
eight sides.  The pole shafts and arms shall have a removable cap fastened by no less than 3 
screws. 
 
Steel poles shall be hot dipped galvanized after fabrication.  When painting of steel poles is 
required, the Contractor will be notified in advance and steel poles shall be painted in accordance 
with Section 700.02(i) of the Specifications.  All cost for galvanization and painting shall be 
included in the price bid for the mast arm pole or strain pole. 
 
When specified on the plans the Contractor shall furnish a 24 position two pole terminal strip 
constructed of non-corrosive materials shall be located on the outside of the pole just above the 
hand hole.  A continuously welded frame and removable, weatherproof gasketed cover designed 
to enclose the hand hole and terminal strip shall be provided.  The frame shall be at least 26-
inches in height and 5 ½ inches in width.  The cover shall be held in place with non-corrosive cap 
screws located at the top, bottom and side midpoints of the cover, and attachment holes in the 
frame shall be drilled and tapped. 

 
Mast arm and strain poles shall be designed in accordance with the 1994 AASHTO Standard 
Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals for a 90 
mph wind load and shall include and conform to the following: 

 
A removable galvanized steel or aluminum pole cap.  If field adjusting of pole length is 
required, pole cap shall fit pole after adjustment.  The Department will notify the Contractor on 
a per pole basis whether length adjustment is required. 

 
A steel "J" hook located within 5-inches of the top of the pole for wire suspension.  When pole 
length has been field adjusted, a "J" hook shall be attached after length adjustment. 

 
A grounding lug welded to the inside of the pole, easily accessible from the handhole. 
Grounding lug shall be designed to secure the No. 6 ground wire by inserting the wire under a 
set screw type of lug. 
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A. Strain Poles shall have a round base plate designed for eight 2-inch diameter 
anchor bolts equally spaced on a 22-inch bolt circle. All anchor bolts shall be 
designed with either a threaded plate or plate with nut and washer on the end of the 
bolt embedded in foundation.  The upper ends of anchor bolts shall be threaded and 
furnished with nuts for pole attachment.  Strain poles shall be one of the following four 
types and shall be field drilled for the attachment of span wire and tether wire (when 
required).  Span wire shall be located at least 18-inches below the top of the pole.  All 
loads shall be assumed to be tethered and no load reduction for breaking of the tether 
wire shall be used in the pole design. 

 

Type I - Pole shall be 28 ft. in height and be designed to accommodate multiple dead 
loads for a two pole arrangement as shown below.  For design purposes, all spans 
shall be assumed to be a maximum of 100 ft. and installed with a 5 ft. sag.  Each 
dead load shall be assumed to have a wind surface as shown below. 

 
Loads shall be spaced no closer than 2.5 ft. apart.  The position of the loads in 
calculating wind loads shall be based upon two 60 lb., one 100 lb. and one 20 lb. load 
facing each of four directions.  A 90 degree angle shall be assumed between each 
adjacent direction. 

 
 

No. of Loads 
 

Lbs./Each 
 

Sq. Ft./Each 
 

8 (Signals w/backplates) 
 

60 
 

8 
 

4 (Signals w/backplates) 
 

100 
 

13 
 

4 (Signs) 
 

20 
 

8 

 
The area provided does not take into account the wind drag coefficient.  A drag 
coefficient of 1.2 should be applied in determining the wind loading. 
 

Type II - Pole shall be 28 ft. in height and be designed to accommodate multiple dead 
loads for a four pole (box) arrangement as shown below.  For design purposes, all 
spans shall be assumed to be a maximum of 100 ft. and installed with a 5 ft. sag.  
Each dead load shall be assumed to have a wind surface as shown below. 

 
The 60 lb. and 100 lb. loads shall be spaced no closer than 8 ft. apart.  The 20 lb. 
loads shall be spaced no closer than 3 ft. from any one of the other loads.  The loads 
on each span shall be as follows: 

 
 

Major Street Spans 
(Assume to be opposite each other) 

 
No. of Loads 

 
Lbs./Each 

 
Sq. Ft./Each 

 
2 (Signals w/backplates) 

 
60 

 
8 

 
1 (Signal w/backplate) 

 
100 

 
13 

 
1 (Sign) 

 
20 

 
8 

The area provided does not take into account the wind drag coefficient.  A drag 
coefficient of 1.2 should be applied in determining the wind loading. 
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Minor Street Spans 
(Assume to be opposite each other) 

 
No. of Loads 

 
Lbs./Each 

 
Sq. Ft./Each 

 
2 (Signals w/backplates) 

 
60 

 
8 

 
1 (Signal w/backplate) 

 
100 

 
13 

 
1 (Sign) 

 
20 

 
8 

 
The area provided does not take into account the wind drag coefficient.  A drag 
coefficient of 1.2 should be applied in determining the wind loading. 
 

Type III - Pole shall be 34 ft. in height and designed to accommodate multiple dead 
loads for a two pole arrangement as shown below.  For design purposes, all spans 
shall be assumed to be a maximum of 200 ft. and installed with a 10 ft. sag.  Each 
dead load shall be assumed to have a wind surface as shown below. 

 
Loads shall be spaced no closer than 2.5 ft. apart.  The position of the loads in 
calculating wind loads shall be based upon two 60 lb., one 100 lb. and one 20 lb. load 
facing each of four directions.  A 90 degree angle shall be assumed between each 
adjacent direction.  An additional 60 lb. load shall be considered for two directions at 
180 degree angle. 

 
 

No. of Loads 
 

Lbs./Each 
 

Sq. Ft./Each 
 

10 (Signals w/backplates) 
 

60 
 

8 
 

4 (Signals w/backplates) 
 

100 
 

13 
 

4 (Signs) 
 

20 
 

8 

The area provided does not take into account the wind drag coefficient.  A 
drag coefficient of 1.2 should be applied in determining the wind loading. 

 
 

Type IV - Pole shall be 34 ft. in height and designed to accommodate multiple dead 
loads for a four pole (box) arrangement as shown below.  For design purposes, all 
spans shall be assumed to be a maximum of 200 ft. and installed with a 10 ft. sag.  
Each dead load shall be assumed to have a wind surface as shown below.  The 60 lb. 
and 100 lb. loads shall be spaced no closer than 8 ft. apart.  The 20 lb. loads shall be 
spaced no closer than 3 ft. from any one of the other loads.  The loads on each span 
shall be as follows: 

 
 

Major Street Spans 
(Assume to be opposite each other) 

 
No. of Loads 

 
Lbs./Each 

 
Sq. Ft./Each 

 
3 (Signals w/backplates) 

 
60 

 
8 

 
1 (Signal w/backplate) 

 
100 

 
13 

 
1 (Sign) 

 
20 

 
8 

 
The area provided does not take into account the wind drag coefficient.  A drag 
coefficient of 1.2 should be applied in determining the wind loading. 
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Minor Street Spans 

(Assume to be opposite each other) 
 

No. of Loads 
 

Lbs./Each 
 

Sq. Ft./Each 
 

2 (Signals w/backplates) 
 

60 
 

8 
 

1 (Signal w/backplate) 
 

100 
 

13 
 

1 (Sign) 
 

20 
 

8 

 
The area provided does not take into account the wind drag coefficient.  A drag 
coefficient of 1.2 should be applied in determining the wind loading. 
 

B. Mast Arm Poles shall include a mast arm attachment flange plate 19-inches in 
width and 30-inches in height continuously welded to gusset and side plates.  Gusset 
and side plates shall be continuously welded to the pole and each other.  The flange 
plate shall be parallel to the axis of the pole.  Flange plates for mast arm poles with 
two arms shall be positioned 90 degrees to each other.  The flange plate shall be 
fabricated with eight permanently mounted 1½-inch diameter studs for receiving nuts 
or the flange plate shall be threaded for receiving eight 1½-inch diameter bolts for 
attachment of the arm.  The flange plate shall be suitable for supporting a 75 ft. arm 
and loading shown herein.  The eight bolt pattern for the flange plates shall be 
centered on a 14 ½-inch width x 25 ½-inch height for the four outside bolts and a 14 
½-inch width x 16 ½-inch height for the four inside bolts.  The flange plate and pole 
shall have a 4-inch wiring hole centered in the pattern.  Wiring hole shall be deburred 
and rounded or fitted with a rubber grommet. Mast arm poles shall have a round base 
plate designed for eight 2-inch diameter anchor bolts equally spaced on a 24-inch bolt 
circle. All anchor bolts shall be designed with either a threaded plate or plate with nut 
and washer on the end of the bolt embedded in foundation.  The upper ends of 
anchor bolts shall be threaded and furnished with nuts for pole attachment. Mast arm 
poles shall be of the following four types. 
 

TYPE I shall be manufactured for single mast arms.  Mast arm poles shall be 20 ft. in 
height and designed and fabricated (including arm attachment) to support any arm 
length and loading specified herein.   

 

TYPE II shall be manufactured for dual mast arms.  Mast arm poles shall be 20 ft. in 
height and designed and fabricated (including arm attachments) to support two arms 
of any lengths up to 60 ft. and loading specified herein. 

 

TYPE III shall be manufactured for single mast arm with luminaire arm.  Mast arm 
poles shall be 26 ft. in height and designed and fabricated (including arm attachment) 
to support both mast arm and luminaire arm of the length and loading specified 
herein. 

 

TYPE IV shall be manufactured for dual mast arms with luminaire arm.  Mast arm 
poles shall be 26 ft. in height and designed and fabricated (including arm attachment) 
to support two mast arms of any length up to 60 foot and a luminaire arm of the 
length and loading specified herein. 

 
Poles shall be designed in addition to loads indicated herein to support a CCTV video 
camera and mounting bracket attached to the side of pole 1 ft. from the top.  Pole 
shall be designed for installation of CCTV equipment within the full pole 
circumference.  Loading of the CCTV equipment and bracket shall be 15 lbs. dead 
load and 1 sq. ft. wind load area.   
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C. Mast arms shall have an arm plate the same width and height as the arm attachment 
flange plate on the pole and with holes to accommodate the flange plate studs.  The 
amount of arm rise shall not be less than required to prevent the end of the arm from 
deflecting below the horizontal plane nor greater than required to prevent the 
mounting height of signal heads from exceeding 19 ft.  Mast arms shall be one of 
seven different lengths: 30, 40, 50, 60, 65, 70 and 75 feet and shall be designed to 
accommodate dead loading and wind loading specified below for rigid mounted signal 
heads and signs.  

 

30 and 40 Foot Mast Arm Lengths 
Loading concentrated 1 ft. from the end of arm shall be a signal w/backplate with 100 
lbs. of dead load and 13 sq. ft. of area.  Three loads, applied at 8 ft. increments from 
the first load to pole attachment, shall be signals w/backplates with 60 lbs. of dead 
load and 8 sq. ft. of area each.  The area provided does not take into account the 
wind drag coefficient.  A drag coefficient of 1.2 should be applied in determining the 
wind loading. 
 
Two additional sign loads shall be applied as follows: The first load shall be applied 4 
ft. from end of arm, shall be a sign with 20 lbs. of dead load and 8 sq. ft. of area.  The 
second load shall be applied from the pole attachment to the closest signal load, shall 
be a sign weighing 70 lbs. with 30 Sq. Ft. of area.  
 

50, 60 and 65 Foot Mast Arm Lengths 
Loading shall be same as for 30 ft. and 40 ft. lengths except an additional 8 ft. 
increment loading of 60 lbs. and 8 sq. ft. area for a signal w/backplate shall be 
applied. The area provided does not take into account the wind drag coefficient.  A 
drag coefficient of 1.2 should be applied in determining the wind loading. 
 

70 and 75 Foot Mast Arm Lengths  
Loading shall be the same as for the 30 ft. and 40 ft. lengths except two additional 8 
ft. increment loads of 60Lbs and 8 sq. ft area. for a signal w/backplate shall be 
applied.  The area provided does not take into account the wind drag coefficient.  A 
drag coefficient of 1.2 should be applied in determining the wind loading. 
 

30, 40, 50, 60, 65, 70 and 75 Foot Mast Arm Lengths 
An additional load concentrated at the midpoint of all arm lengths shall be a video 
camera and mounting bracket with 22 lbs. of dead load and 1 sq. ft. area.  The area 
provided does not take into account the wind drag coefficient.  A drag coefficient of 
1.2 should be applied in determining the wind loading. 

 

D.   Luminaire arms shall be galvanized steel designed for clamp on installation on the 26 
ft. Type III and Type IV poles.  Luminaire arm design shall be in accordance with the 
AASHTO design requirements indicated herein. Clamps shall be provided with stainless 
steel or galvanized hardware with a minimum of four bolts per clamp for securing the 
clamps to the pole.  Clamps attaching the luminaire arm to the pole shall be designed to 
fit the section of pole above the mast arm without using spacers or shims for a uniform 
rigid installation. Luminaire arm shall be a truss type design with a rise of 42-inch to 48-
inch. Luminaire arms shall be designed with spacing between the two clamps to fit 
within the space above the mast arm and 1 ft. from the top of the pole.  
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Luminaire arms for either the Type III or Type IV poles shall be one of two lengths, 15 ft. 
or 18 ft.  Luminaire arms shall be designed to accommodate a video camera with 22 
lbs. of dead load and 1 sq. ft. of wind load area concentrated 1 ft. from the end of arm. 
An additional load applied on the end of the arm, shall be a luminaire with 35 lbs. of 
dead load and 1 sq. ft. of wind load area.  

 
The mast and luminaire arms shall be field drilled for cable wiring and fitted with 
rubber grommets. 

 
The mast arm shall be equipped with a removable, galvanized steel or aluminum end 
cap.  If field adjusting of mast arm length is required, end cap shall properly fit arm 
after adjustment.  The Department will notify the Contractor on a per arm basis 
whether length adjustment is required. 

 

IV. WORKING DRAWINGS: 
 

The Contractor shall submit working drawings in accordance with Section 700.03 of the 
Specifications in addition to completing and submitting the attached design summary forms for 
signal poles and submit them with the shop drawings and design calculations. 

 

V. PROCEDURES: 
 

Mast arm and strain poles shall not be erected on concrete foundations until the concrete has 
obtained a compressive strength of at least 3,000 pounds per square inch or has cured for at least 

7 days when high-early-strength is used or 28 days when class A3 concrete is used.  Strength 
Test shall be in accordance with Section 217.08(b) of the Specifications. 
 
The Contractor may install a No. 3 rebar to encompass the anchor bolts to prevent their individual 
movement during concrete placement.  The rebar shall be attached to the anchor bolts with rebar 
twist ties. 
 
Unless otherwise specified on the plans, Mast arm and strain poles shall be installed in 
accordance with Section 700 of the specifications. 
 
An identification tag conforming to the requirements of Section 700.04(e) of the Specifications shall 
be permanently attached to each mast arm and strain pole. 
 

VI. MEASUREMENT AND PAYMENT: 
 

Strain poles will be measured in units of each for the type specified and will be paid for in units of 
each.  this price bid shall include pole, grounding lugs, hand holes and covers, terminal strips 
when required, caps, bolt covers, fittings, identification tag. 

 

Mast arm poles will be measured in units of each for the type specified and will be paid for in 
units of each.  This price bid shall include pole, grounding lugs, hand holes and covers, terminal 
strips when required, caps, bolt covers, fittings, identification tag. 

 

Mast arms will be measured in units of each for the length specified and will be paid for at the 
contract unit price per each. Mast arms shall include arms, field adjustment of arm lengths, arm 
caps, fittings, field drilling of wire outlet holes and rubber grommets. 

Luminaire arms will be measured and paid for in accordance with Section 700.05 of the 
Specifications. 
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Payment will be made under: 
 

Pay Item  Pay Unit 
   
Strain poles (type)  Each 
Mast arm Poles (type)  Each 
Mast arm (Length)  Each 
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SUBJECT:  DESIGN SUMMARY FOR STRAIN POLE WITH CABLE(S)    (Sheet 1 of 3) 

 

Project:  _____________________________________ 

City/County:  __________________________________ 

Pole Manufacturer: ____________________________ 

Address:  _____________________________________ 

           _____________________________________ 

Date:  _______________________________ 19 _____ 

 

 

Material designation of pole: ASTM ___________________  API ____________________ 

Other  ____________________________________________ 

Yield strength of pole (Fy):  ___________________ (psi) 

Pole height:  ___________ 

Number of cables attached:  ______  ;  _______ feet from top of pole. 

Include layout of poles and cables if more than one cable is attached. 

Pole data:  (check one and fill in data): 

________ same section throughout pole: thickness:  _____________________ in. 

diameter: _____________________ in. 

area: ____________________  sq. in. 

I: ________________________ in.
4
 

 

________ tapered section: thickness: ___________ in. 

diameter: at top: ________ in.  at bottom: ________ in. 

area:  at top: ________ sq. in. at bottom: ________ sq. in. 

I:   at top: ________ in.
4
 at bottom: ________ in.

4
 

JFJV 
05-28-92 
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SUBJECT:  DESIGN SUMMARY FOR STRAIN POLE WITH CABLE(S)    (Sheet 2 of 3) 
 
Pole data  (cont'd.): 
 

________ consists of several sections (not tapered): 
 
 

 
Section 1 
(topmost) 

 
Section 2 

 
Section 3 

 
Section 4 

 
thickness (in.) 

 
___________ 

 
___________ 

 
__________ 

 
__________ 

 
diameter (in.) 

 
___________ 

 
___________ 

 
__________ 

 
__________ 

 
area (sq. in.) 

 
___________ 

 
___________ 

 
__________ 

 
__________ 

 
I (in.

4
) 

 
___________ 

 
___________ 

 
__________ 

 
__________ 

 

AASHTO design wind speed:  (check one) 

______ 70 mph  ______ 80 mph ______ 90 mph ______ 100 mph 

______ other.  Wind speed is ______ mph. 

 

Design loads on pole at base (bottom): 

 
 
 
AASHTO 

 
 

CSR 

 
Axial 
Load 
(lbs.) 

 
Shear 

Normal 
(lbs.) 

 
Shear 
Trans. 
(lbs.) 

 
Torsion 

 
(ft.-lbs.) 

 
  Group I 

 
_________ 

 
_________ 

 
_________ 

 
_________ 

 
_________ 

 
  Group II 

 
_________ 

 
_________ 

 
_________ 

 
_________ 

 
_________ 

 
  Group III 

 
_________ 

 
_________ 

 
_________ 

 
_________ 

 
_________ 

 
  Misc. 

 
_________ 

 
_________ 

 
_________ 

 
_________ 

 
_________ 

Misc. loading is maximum loading while tether cable is active or just prior to breaking. 
 
JFJV 
05-28-92 
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SUBJECT:  DESIGN SUMMARY FOR STRAIN POLE WITH CABLE(S)    (Sheet 3 of 3) 
 

Design loads on pole at base (bottom)  (cont'd.): 

 
 
 
AASHTO 

 
Moment 
Normal 
(ft.-lbs.) 

 
Moment 
Trans. 
(ft.-lbs.) 

 
Resultant 
Moment 
(ft.-lbs.) 

 
  Group I   

 
___________ 

 
___________ 

 
___________ 

 
  Group II  

 
___________ 

 
___________ 

 
___________ 

 
  Group III 

 
___________ 

 
___________ 

 
___________ 

 
  Misc.      

 
___________ 

 
___________ 

 
___________ 

 

Anchor bolt data: 

ASTM designation: _________________ 

Number of bolts: ____________ Bolt circle: __________ in. 

Bolt length(s): ______________  in. 

If nuts are used, ASTM designation: ____________ 

If washer is used, ASTM designation: ____________  size: _____________ 

If plate is used, ASTM designation: _____________   size: _____________ 

             Thickness: _____________ in. 

 
JFJV 
05-28-92 
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SUBJECT:  DESIGN SUMMARY FOR CANTILEVER MAST ARM POLE    (Sheet 1 of 3) 
 

Project:  _____________________________________ 

City/County:  __________________________________ 

Pole Manufacturer: ____________________________ 

Address:  _____________________________________ 

           _____________________________________ 

Date:  _______________________________ 19 _____ 

 

 

Material designation of pole: ASTM ___________________  API ____________________ 

Other  ____________________________________________ 

Yield strength of pole (Fy):  ___________________ (psi) 

Pole height:  ___________ 

Mast arm is attached  ______ feet from top of pole. 

Mast arm: _______ single;  ________ double;  other: ______________________ 

If double: angle between arms (in degrees) __________ 

Length of arm(s): ____________________________ (feet) 

Pole data:  (check one and fill in data): 

_________  same section throughout pole: thickness: _________ in. 

diameter:  __________ in. 

area: ____________    sq. in. 

I: ______________   in.
4
 

JFJV 
05-28-92 
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SUBJECT:  DESIGN SUMMARY FOR CANTILEVER MAST ARM POLE (Sheet 2 of 3) 
 

Pole data  (cont.): 

 

________  tapered section: thickness: _________ in. 

diameter: at top: _______ in.  at bottom: ________ in. 

area:  at top: _______ sq. in. at bottom : ________ sq. in. 

I:   at top: _______ in.
4
 at bottom:  ________ in.

4
 

 

________  consists of several sections (not tapered): 

 
 

 
Section 1 
(topmost) 

 
Section 2 

 
Section 3 

 
Section 4 

 
thickness (in.) 

 
___________ 

 
___________ 

 
__________ 

 
__________ 

 
diameter (in.) 

 
___________ 

 
___________ 

 
__________ 

 
__________ 

 
area (sq. in.) 

 
___________ 

 
___________ 

 
__________ 

 
__________ 

 
I (in.

4
) 

 
___________ 

 
___________ 

 
__________ 

 
__________ 

 

 

AASHTO design wind speed:  (check one) 

______  70 mph  ______  80 mph ______  90 mph ______  100 mph 

______  other.  Wind speed is ______ mph. 

 

JFJV 
05-28-92 
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SUBJECT:  DESIGN SUMMARY FOR CANTILEVER MAST ARM POLES (Sheet 3 of 3) 
 

Design loads on pole at base (bottom): 

 
 
 
AASHTO 

 
 

CSR 

 
Axial 
Load 
(lbs.) 

 
Shear 

Normal 
(lbs.) 

 
Shear 
Trans. 
(lbs.) 

 
Torsion 

 
(ft.-lbs.) 

 
  Group I 

 
__________ 

 
__________ 

 
__________ 

 
__________ 

 
__________ 

 
  Group II 

 
__________ 

 
__________ 

 
__________ 

 
__________ 

 
__________ 

 
  Group III 

 
__________ 

 
__________ 

 
__________ 

 
__________ 

 
__________ 

 

 
 
 
AASHTO 

 
Moment 
Normal 
(ft.-lbs.) 

 
Moment 
Trans. 
(ft.-lbs.) 

 
Resultant 
Moment 
(ft.-lbs.) 

 
  Group I 

 
__________ 

 
__________ 

 
__________ 

 
  Group II 

 
__________ 

 
__________ 

 
__________ 

 
  Group III 

 
__________ 

 
__________ 

 
__________ 

 

Anchor bolt data: 

ASTM designation: _________________ 

Number of bolts: ____________ Bolt circle: __________ in. 

Bolt length(s): ______________  in. 

If nuts are used, ASTM designation: ____________ 

If washer is used, ASTM designation: ____________  size: _____________ 

If plate is used, ASTM designation: _____________   size: _____________ 

             Thickness: _____________ in. 

 
JFJV 
05-28-92 
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VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION FOR 

INSTALLATION OF WIRELESS VEHICLE DETECTION SYSTEM 
 

September 13, 2010 
 

I. DESCRIPTION: 
 

This work shall consist of installation of a wireless in pavement detection system in accordance with 
the plans, manufacturers recommendations and the Engineers instructions. 

 

II. MATERIALS: 
 

Materials will be furnished by the Department for installation by the Contractor. 
 

III. CONSTRUCTION: 
 

The Contractor shall install the wireless vehicle detection in accordance with the plan details and in 
accordance with the manufacturers instructions, unless otherwise directed by the Engineer. 

 

IV. MEASUREMENT AND PAYMENT: 
 

Install wireless detection sensor will be measured in units of each and will be paid for at the 
contract unit price bid per each which price bid shall include transportation of materials, cutting and 
repair of pavement, installation of wireless detection sensor and all labor, equipment and incidentals 
necessary to complete the work. 
 

Install external communication system interface will be measured in units of each and will be 
paid for at the contract unit price bid per each which price bid shall include transportation of 
materials, mounting bracket, installation of external communication system interface, adjustments, 
testing and all labor, equipment and incidentals necessary to complete the work. 
 

Install detector contact interface will be measured in units of each and will be paid for at the 
contract unit price bid per each which price bid shall include transportation of materials, cabinet 
modifications, wiring connections, installation detector contact interface, testing, adjustments and all 
labor, equipment and incidentals necessary to complete the work. 
 

Install communication system interface repeater will be measured in units of each and will be 
paid for at the contract unit price bid per each which price bid shall include transportation of 

materials, mounting bracket, Installation of communication system interface repeater, adjustments, 
testing and all labor, equipment and incidentals necessary to complete the work. 
 

Install Detector Contact Extension will be measured in units of each and will be paid for at the 
contract unit price bid per each which price bid shall include transportation of materials, cabinet 
modifications, wiring connections, installation of detector contact extension and all labor, equipment 
and incidentals necessary to complete the work. 
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Install Communication Cable will be measured in units of linear feet and will be paid for at the 
contract unit price bid per linear foot which price bid shall include transportation of materials, 
installation of communication cable, wiring connections, and all labor, equipment and incidentals 
necessary to complete the work. 
 
Payment will be made under: 
 

Pay Item       Pay Unit 
 
Install Wireless Detection Sensor    Each 
Install External Communication System Interface  Each 
Install Detector Contact Interface    Each 
Install Communication System Interface Repeater  Each 
Install Detector Contact Extension    Each 
Install Communication Cable    Linear Foot 
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―NO PLAN‖ RAAP (CONSTRUCTION & MAINTENANCE) PROJECTS 

COMMONWEALTH OF VIRGINIA 

DEPARTMENT OF TRANSPORTATION 

CONSTRUCTION: __X___   MAINTENANCE: _____ 
 

DISTRICT: NORTHWEST 
REGION 

 CITY/COUNTY:  VARIOUS  UPC NO.: 97026 

 

FUNCTIONAL CLASS RURAL MAJOR 
COLLECTOR 

FHWA 534 DATA 14112  TYPE CODE  

 

ROUTE: Vari  PROJ. TS06-968-911 FEDERAL 
NO.: 

IM/STP-968-8(063) 
 

 

FROM: VARIOUS   TO: VARIOUS   

 
LENGTH  (FEET): N/A MILES N/A   

 
TOPO: N/A  DESIGN SPEED (MPH): N/A VPD (YEAR) N/A    

 
PROJECT MGR: STEVEN DAMRON  R/W DONATION: N/A  
 

Utilities           and/or Railroads           are involved in the construction of this project. 
 

This project is to be constructed in accordance with the Department's 2007 Road and Bridge Specifications, 2008 
Road and Bridge Standards, 2005 Work Area Protection Manual and as amended by contract provisions and the 
complete plan assembly. 
 

Design features relating to construction or to regulation and control of traffic may be subject to change as 
deemed necessary by the department. 
 

DISTRICT  FUNDING  CONFIRMATION 

07/12/2010 s/ Dean Gustafson, PE, PTOE, Regional Operations Director 

DATE DISTRICT ADMINISTRATOR  or  DESIGNEE 

DISTRICT  RECOMMENDED  APPROVAL  FOR  CONSTRUCTION 

07/12/2010 s/ Darin Simpson, PE NWRO Const. Engr. 

DATE RESPONSIBLE  PERSON  

CENTRAL  OFFICE  RECOMMENDED  FOR  APPROVAL  FOR  CONSTRUCTION 

07/23/10 Dane P. Lewis for 

DATE PROGRAMMING DIVISION DIRECTOR 

07/27/10 Emmett R. Heltzel for 

DATE STATE LOCATION & DESIGN ENGINEER  or  MAINTENANCE DIVISION ADMINISTRATOR 

 (Roadway Construction Projects)                   (Roadway and Bridge Maintenance Projects) 

7/27/10 Reta Busher 

DATE CHIEF FINANCIAL OFFICER  

CENTRAL  OFFICE  APPROVED  FOR  CONSTRUCTION 

7/27/10 Malcolm T. Kerley 

DATE CHIEF ENGINEER  

                                        Copyright 2010 Commonwealth of Virginia
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*5 Bar

Through support

Post anchor in

Conc.

Finished Grade

6"

6"

6"

6" Max

3" conduit

2" conduit

3"4" 6"

Array support post 6" dia. Schedule 120

Galvanized Steel Pipe 6' above ground

12 -&8 eq. spa

3' - 9"

3" cir.3" cir.

SOLAR ARRAY SUPPORT

¾ Conduit for ground wire

7' 0"
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GENERAL NOTES 

 
SPECIFICATIONS: 
 
Design – 1994 AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, 
and Traffic Signals Including current Specifications; and VDOT modifications 
 
Construction – Virginia Department of Transportation Road and Bridge Specification. 
 
CONCRETE: 
 
All cost-in-place concrete shall be Class A3 (f‟c = 3,000 psi. 
 
All exposed edges shall have ¾ chamfer unless otherwise noted. Construction joint surface preparation 
shall be in accordance  with VDOT specifications section 404.03(h) 
 
REINFORCING STEEL: 
 
All reinforcing bar dimensions on the detailed drawings are to the centers of bars except where otherwise 
noted. *5 Bar through support post anchor in conc. 
 
Reinforcing bars shall be fabricated in accordance with the reinforcing bars shall be fabricated in 
accordance with the  reinforced concrete Structures” ACI-315. All reinforcement shall have a 2" cover 
unless otherwise noted. 
 
STRUCTURAL STEEL: 
 
Structural steel  in array support post shall be ASTM A500 Grade B. 
 
FOUNDATIONS: 
 
The footing is designed to exert a maximum foundation pressure of 2000 pounds per square foot. Bottom 
of the  footing shall be located in virgin soil or compacted fill that has been approved by the Geotechnical 
Engineer or the  Project inspector to be adequate to support the design bearing pressure prior to 
placement of footing concrete. If required subgrade shall be prepared by removing unsuitable material 
backfill with select material as directed by the Geotechnical Engineer or Project Inspector. 
 
CONSTRUCTION NOTES: 
 
The structure is to be located in the field as shown on the site plans or as directed by the Project 
Engineer. 
 
Pay Item: 
 
Foundation shall include excavation for the foundation, back fill and restoration around the foundation, 
concrete, reinforcing  steel, 6" diameter Schedule 120 Galvanized steel pipe, ¾”, 2"‟, 3" conduit and 
ground rod. 
 
 
 
 
 


